

**PUBLIC WORKS DEPARTMENT
ARUNACHAL PRADESH**



SCHEDULE OF RATES

FOR

**ROAD AND BRIDGE WORKS
2009**

**PUBLISHED UNDER THE AUTHORITY OF
THE CHIEF ENGINEER (DESIGN & PLANNING) P.W.D.,
ARUNACHAL PRADESH
ITANAGAR**

FOREWORD

The Schedule of Rates for Roads and Bridge works under PWD, Arunachal Pradesh, was last revised in 2007.

Because of the increase in the market rates of road construction materials such as bitumen, stone aggregates, cement, steel etc; wages of labour; and cost of POL etc, it has become necessary to revise the Schedule. Hence the new schedule of Rate i.e **Arunachal Pradesh Works Department Schedule of Rates (Road and Bridges) 2009** is now being brought out.


The basic structure and methodology for analysis of items are as per the **Standard Data Book** of the Ministry of Road Transport and Highways, Government of India, New Delhi. The related computer programme of the Ministry has been deployed for undertaking the analysis. The programme will also enable the department to update the Schedule of Rate as and when required.

The rates adopted for factory products such as cement, steel, bitumen are based on current market rates prevailing at Guwahati. As regards quarry and forest produces, the rates prevailing at Itanagar have been adopted. Thus the works item rates are nominal rates, analysed with basic rates of materials at zero lead. For arriving at the actual works rates applicable at a given location, cartage rates derived as per prescribed methodology must be added to these nominal item rates to account for the cost of transportation of the construction materials to the work site. The users of this SOR would, therefore, be advised to add cartage costs to the nominal item rates contained herein, as would be applicable and appropriate and otherwise arrived at separately through prescribed procedure, as mentioned above.

I would like to record my sincere appreciation of the efforts of Er. Hage Bida, Executive Engineer(Design & Planning) and his team of dedicated officers, especially Shri T. Nagarajan JE, and other staff, in bringing out this Schedule of Rate.

Although, all care has been taken to update the Schedule in best possible manner, there may still be undetected error and scope for its further improvement. All Superintending Engineers, Executive Engineers under PWD and other works departments may, therefore, feel free to point out any error, or give their suggestions for improvement.

Finally, I take pleasure in releasing the **Arunachal Pradesh Public Works Department Schedule of Rates (Roads and Bridges) 2009** for its official use.



16.07.09

(Tomi Ete)

Chief Engineer (Design & Planning)
PWD, Arunachal Pradesh, Itanagar.

Ph:(0360) 2215596 (O)
(0360) 2215605 (R)
+919436040951 (M)

**LEAD CHART FOR CARRIAGE OF MATERIALS TO VARIOUS DESTINATIONS
IN ARUNACHAL PRADESH FROM GUWAHATI**

ALONG CIRCLE

1.	Guwahati to Along	=	671 Km.
2.	Guwahati to Yomcha	=	758Km.
3.	Guwahati to Rumgong	=	701 Km
4.	Guwahati to Mechuka	=	921 Km

BASAR CIRCLE

1.	Guwahati to Basar	=	621 Km.
2.	Guwahati to Dumporijo	=	736 Km.
3.	Guwahati to Daporijo	=	745 Km.

BOLENG CIRCLE

1.	Guwahati to Pasighat	=	620 Km.
2.	Guwahati to Boleng	=	710 Km.
3.	Guwahati to Yingkiang	=	785Km.
4.	Guwahati to Mariyang	=	837 Km.

JAIRAMPUR CIRCLE

1.	Guwahati to Jairampur	=	587 Km.
2.	Guwahati to Changlang	=	589 Km.
3.	Guwahati to Khonsa	=	633 Km.
4.	Guwahati to Longding	=	685 Km.

TEZU CIRCLE

1.	Guwahati to Namsai	=	545 Km.
2.	Guwahati to Tezu	=	602 Km.
3.	Guwahati to Roing via Makum	=	587 Km.
4.	Guwahati to Hayuliang	=	702 Km.
5.	Guwahati to Anini	=	821 Km.

RUPA CIRCLE

1.	Guwahati to Bomdila	=	364 Km.
2.	Guwahati to Tawang	=	545 Km.
3.	Guwahati to Jung	=	505Km.
4.	Guwahati to Kalaktang	=	398 Km

BOBIA CIRCLE

1.	Guwahati to Seppa	=	410 Km.
2.	Guwahati to Bameng	=	462 Km.
3.	Guwahati to Sagalee	=	468 Km.

NAHARLAGUN CIRCLE

1.	Guwahati to Ziro	=	531 Km.
2.	Guwahati to Sangram	=	616 Km.
3.	Guwahati to Doimukh	=	397 Km.

CAPITAL CIRCLE

1.	Guwahati to Itanagar	=	410 Km.
2.	Guwahati to Naharlagun	=	400 Km.
3.	Guwahati to Banderdewa	=	380 Km.

CARRIAGE OF MATERIALS BY MECHANICAL TRANSPORT
(INCLUDING LOADING, UNLOADING AND STACKING)

Sl. No.	Material	Capacity (Net)	Unit of Rate	1 Km	2 Km	3 Km	4 Km	5 Km	Beyond 5 Km upto 10 Km addl. per Km	Beyond 10 Km upto 20 Km addl. per Km	Beyond 20 Km upto 30 Km addl. per Km	Beyond 30 Km addl. per Km
	Cost per trip			449.11	507.35	564.5	619.33	672.06	47.48	38.27	31.13	31.13
1.	Sand, Lime, Shingle, Aggreagte, Earth, Excavated rock and Kerb stone	3.50	Cu.m.	128.32	144.96	161.29	176.95	192.02	13.56	10.93	8.89	8.89
	Add CPOH @ 10%			12.83	14.5	16.13	17.7	19.2	1.36	1.09	0.89	0.89
	Total			141.15	159.46	177.42	194.65	211.22	14.92	12.02	9.78	9.78
2.	Timber, Bamboo and Ballie	4	Cu.m.	112.28	126.84	141.13	154.83	168.02	11.87	9.57	7.78	7.78
	Add CPOH @ 10%			11.23	12.68	14.11	15.48	16.8	1.19	0.96	0.78	0.78
	Total			123.51	139.52	155.24	170.31	184.82	13.06	10.53	8.56	8.56
3.	Cement, Steel, Angle and Tee Channel	7	Ton	64.16	72.48	80.64	88.48	96.01	6.78	5.47	4.45	4.45
	Add CPOH @ 10%			6.42	7.25	8.06	8.85	9.6	0.68	0.55	0.45	0.45
	Total			70.58	79.73	88.7	97.33	105.61	7.46	6.02	4.9	4.9
4.	Bricks	1500	1000	299.41	338.23	376.33	412.89	448.04	31.65	25.51	20.75	20.75
	Add CPOH @ 10%			29.94	33.82	37.63	41.29	44.8	3.17	2.55	2.08	2.08
	Total			329.35	372.05	413.96	454.18	492.84	34.82	28.06	22.83	22.83
5.	Tar, Bitumen and Firewood	5	Ton	89.82	101.47	112.9	123.87	134.41	9.5	7.65	6.23	6.23
	Add CPOH @ 10%			8.98	10.15	11.29	12.39	13.44	0.95	0.77	0.62	0.62
	Total			98.8	111.62	124.19	136.26	147.85	10.45	8.42	6.85	6.85
6.	Stone for masonry & soling	3.50	Cu.m.	128.32	144.96	161.29	176.95	192.02	13.56	10.93	8.89	8.89
	Add CPOH @ 10%			12.83	14.5	16.13	17.7	19.2	1.36	1.09	0.89	0.89
	Total			141.15	159.46	177.42	194.65	211.22	14.92	12.02	9.78	9.78
7.	SW Pipe											
	a) 100 mm dia.	480	100 m	93.56	105.7	117.6	129.03	140.01	9.89	7.97	6.48	6.48
	Add CPOH @ 10%			9.36	10.57	11.76	12.9	14	0.99	0.8	0.65	0.65
	Total			102.92	116.27	129.36	141.93	154.01	10.88	8.77	7.13	7.13
	b) 150 mm dia.	240	100 m	187.13	211.4	235.21	258.05	280.03	19.78	15.95	12.97	12.97
	Add CPOH @ 10%			18.71	21.14	23.52	25.81	28	1.98	1.6	1.3	1.3
	Total			205.84	232.54	258.73	283.86	308.03	21.76	17.55	14.27	14.27

CARRIAGE OF MATERIALS BY MECHANICAL TRANSPORT
(INCLUDING LOADING, UNLOADING AND STACKING)

Sl. No.	Material	Capacity (Net)	Unit of Rate	1 Km	2 Km	3 Km	4 Km	5 Km	Beyond 5 Km upto 10 Km addl. per Km	Beyond 10 Km upto 20 Km addl. per Km	Beyond 20 Km upto 30 Km addl. per Km	Beyond 30 Km addl. per Km
	Cost per trip			449.11	507.35	564.5	619.33	672.06	47.48	38.27	31.13	31.13
	c) 200 mm dia.	135	100 m	332.67	375.81	418.15	458.76	497.82	35.17	28.35	23.06	23.06
	Add CPOH @ 10%			33.27	37.58	41.82	45.88	49.78	3.52	2.84	2.31	2.31
	Total			365.94	413.39	459.97	504.64	547.6	38.69	31.19	25.37	25.37
	d) 230 mm dia.	105	100 m	427.72	483.19	537.62	589.84	640.06	45.22	36.45	29.64	29.64
	Add CPOH @ 10%			42.77	48.32	53.76	58.98	64.01	4.52	3.65	2.96	2.96
	Total			470.49	531.51	591.38	648.82	704.07	49.74	40.1	32.6	32.6
	e) 250 mm dia.	84	100 m	534.65	603.99	672.02	737.3	800.07	56.52	45.56	37.06	37.06
	Add CPOH @ 10%			53.47	60.4	67.2	73.73	80.01	5.65	4.56	3.71	3.71
	Total			588.12	664.39	739.22	811.03	880.08	62.17	50.12	40.77	40.77
	f) 300 mm dia.	66	100 m	680.47	768.71	855.30	938.38	1018.27	71.93	57.98	47.16	47.16
	Add CPOH @ 10%			68.05	76.87	85.53	93.84	101.83	7.19	5.80	4.72	4.72
	Total			748.52	845.58	940.83	1032.22	1120.1	79.12	63.78	51.88	51.88
	g) 350 mm dia.	48	100 m	935.65	1056.98	1176.04	1290.27	1400.13	98.91	79.73	64.85	64.85
	Add CPOH @ 10%			93.57	105.7	117.6	129.03	140.01	9.89	7.97	6.49	6.49
	Total			1029.22	1162.68	1293.64	1419.3	1540.14	108.8	87.7	71.34	71.34
	h) 400 mm dia.	33	100 m	1360.94	1537.42	1710.61	1876.76	2036.55	143.87	115.97	94.32	94.32
	Add CPOH @ 10%			136.09	153.74	171.06	187.68	203.66	14.39	11.6	9.43	9.43
	Total			1497.03	1691.16	1881.67	2064.44	2240.21	158.26	127.57	103.75	103.75
	i) 450 mm dia.	27	100 m	1663.37	1879.07	2090.74	2293.81	2489.11	175.84	141.74	115.29	115.29
	Add CPOH @ 10%			166.34	187.91	209.07	229.38	248.91	17.58	14.17	11.53	11.53
	Total			1829.71	2066.98	2299.81	2523.19	2738.02	193.42	155.91	126.82	126.82
	j) 500 mm dia.	24	100 m	1871.29	2113.96	2352.08	2580.54	2800.25	197.82	159.45	129.7	129.7
	Add CPOH @ 10%			187.13	211.4	235.21	258.05	280.03	19.78	15.95	12.97	12.97
	Total			2058.42	2325.36	2587.29	2838.59	3080.28	217.6	175.4	142.67	142.67
	k) 600 mm dia.	18	100 m	2495.06	2818.61	3136.11	3440.72	3733.67	263.76	212.61	172.93	172.93
	Add CPOH @ 10%			249.51	281.86	313.61	344.07	373.37	26.38	21.26	17.29	17.29
	Total			2744.57	3100.47	3449.72	3784.79	4107.04	290.14	233.87	190.22	190.22
8.	RC Pipes, AC Pipes, Hume, Steel and CI Pipe											
	a) 100 mm dia.	292.80	100 m	153.38	173.28	192.79	211.52	229.53	16.21	13.07	10.63	10.63
	Add CPOH @ 10%			15.34	17.33	19.28	21.15	22.95	1.62	1.31	1.06	1.06
	Total			168.72	190.61	212.07	232.67	252.48	17.83	14.38	11.69	11.69
	b) 125 mm dia.	219.60	100 m	204.51	231.03	257.06	282.03	306.04	21.62	17.43	14.17	14.17
	Add CPOH @ 10%			20.45	23.1	25.71	28.2	30.6	2.16	1.74	1.42	1.42
	Total			224.96	254.13	282.77	310.23	336.64	23.78	19.17	15.59	15.59

CARRIAGE OF MATERIALS BY MECHANICAL TRANSPORT
(INCLUDING LOADING, UNLOADING AND STACKING)

Sl. No.	Material	Capacity (Net)	Unit of Rate	1 Km	2 Km	3 Km	4 Km	5 Km	Beyond 5 Km upto 10 Km addl. per Km	Beyond 10 Km upto 20 Km addl. per Km	Beyond 20 Km upto 30 Km addl. per Km	Beyond 30 Km addl. per Km
	Cost per trip			449.11	507.35	564.5	619.33	672.06	47.48	38.27	31.13	31.13
	c) 150 mm dia.	183	100 m	245.42	277.24	308.47	338.43	367.25	25.94	20.91	17.01	17.01
	Add CPOH @ 10%			24.54	27.72	30.85	33.84	36.73	2.59	2.09	1.7	1.7
	Total			269.96	304.96	339.32	372.27	403.98	28.53	23	18.71	18.71
	d) 200 mm dia.	109.80	100 m	409.03	462.07	514.12	564.05	612.08	43.24	34.85	28.35	28.35
	Add CPOH @ 10%			40.9	46.21	51.41	56.41	61.21	4.32	3.49	2.84	2.84
	Total			449.93	508.28	565.53	620.46	673.29	47.56	38.34	31.19	31.19
	e) 250 mm dia.	80.52	100 m	557.76	630.09	701.07	769.16	834.65	58.96	47.53	38.66	38.66
	Add CPOH @ 10%			55.78	63.01	70.11	76.92	83.47	5.9	4.75	3.87	3.87
	Total			613.54	693.1	771.18	846.08	918.12	64.86	52.28	42.53	42.53
	f) 300 mm dia.	62.22	100 m	721.81	815.41	907.26	995.39	1080.14	76.3	61.51	50.03	50.03
	Add CPOH @ 10%			72.18	81.54	90.73	99.54	108.01	7.63	6.15	5	5
	Total			793.99	896.95	997.99	1094.93	1188.15	83.93	67.66	55.03	55.03
	g) 350 mm dia.	43.92	100 m	1022.56	1155.17	1285.29	1410.13	1530.19	108.1	87.13	70.87	70.87
	Add CPOH @ 10%			102.26	115.52	128.53	141.01	153.02	10.81	8.71	7.09	7.09
	Total			1124.82	1270.69	1413.82	1551.14	1683.21	118.91	95.84	77.96	77.96
	h) 400 mm dia.	32.94	100 m	1363.42	1540.22	1713.72	1880.18	2040.26	144.13	116.18	94.5	94.5
	Add CPOH @ 10%			136.34	154.02	171.37	188.02	204.03	14.41	11.62	9.45	9.45
	Total			1499.76	1694.24	1885.09	2068.2	2244.29	158.54	127.8	103.95	103.95
	i) 450 mm dia.	25.62	100 m	1752.97	1980.29	2203.36	2417.37	2623.19	185.31	149.37	121.49	121.49
	Add CPOH @ 10%			175.3	198.03	220.340	241.74	262.32	18.53	14.94	12.15	12.15
	Total			1928.27	2178.32	2423.70	2659.11	2885.51	203.84	164.31	133.64	133.64
	j) 600, 700, 750, 800, 18.30		100 m	2454.15	2772.40	3084.70	3384.32	3672.46	259.43	209.12	170.09	170.09
	900, 1200 mm dia.			245.42	277.24	308.47	338.43	367.25	25.94	20.91	17.01	17.01
	Add CPOH @ 10%			245.42	277.24	308.47	338.43	367.25	25.94	20.91	17.01	17.01
	Total			2699.57	3049.64	3393.17	3722.75	4039.71	285.37	230.03	187.1	187.1

CARRIAGE OF MATERIALS BY MECHANICAL TRANSPORT
(INCLUDING LOADING, UNLOADING AND STACKING)

Lead in Km (L)	Average speed (S)	Number of trips (N) =8/(2L/S)+1	Number of KM done (2NL+6)	Diesel consumption (Litre)	Cost of Diesel @ Rs. 33.00 per Litre (Litre)	Mobil oil consumption (Litre)	Cost of Mobil oil @ Rs. 176.00 per Litre (Litre)	Cost of labour (male) 5 Nos. @ Rs. 150.00 +1/6 for P.H.	Hire Charges of truck per day	Total Cost (C6+C8 C9+C10)	Cost per trip (C11/C3)	Increase in cost per Km over previous Km	Avg. cost per addl.Km after 1st (5Km, 10Km, 20Km)
1	2	3	4	5	6	7	8	9	10	11	12	13	14
1	16.00	7.11	20.22	4.04	133.32	0.144	25.34	875.00	2160.00	3193.66	449.11	-	
2	17.00	6.48	31.90	6.38	210.54	0.228	40.13	875.00	2160.00	3285.67	507.35	58.24	
3	17.50	5.96	41.74	8.35	275.55	0.298	52.45	875.00	2160.00	3363.00	564.5	57.15	
4	18.00	5.54	50.31	10.06	331.98	0.359	63.18	875.00	2160.00	3430.16	619.33	54.83	
5	18.50	5.19	57.93	11.58	382.14	0.414	72.86	875.00	2160.00	3490.00	672.06	52.73	
6	19.00	4.90	64.84	12.96	427.68	0.463	81.49	875.00	2160.00	3544.17	722.82	50.76	
7	19.50	4.66	71.19	14.25	470.25	0.509	89.58	875.00	2160.00	3594.83	771.97	49.15	
8	20.00	4.44	77.11	15.41	508.53	0.550	96.8	875.00	2160.00	3640.33	819.07	47.1	47.48
9	20.50	4.26	82.68	16.54	545.82	0.591	104.02	875.00	2160.00	3684.84	865.04	45.97	
10	21.00	4.10	87.95	17.60	580.80	0.629	110.70	875.00	2160.00	3726.50	909.44	44.4	
11	21.50	3.95	92.99	18.58	613.14	0.664	116.86	875.00	2160.00	3765.00	952.19	42.75	
12	22.00	3.83	97.83	19.58	646.14	0.699	123.02	875.00	2160.00	3804.16	994.27	42.08	
13	22.50	3.71	102.49	20.49	676.17	0.732	128.83	875.00	2160.00	3840.00	1034.67	40.4	
14	23.00	3.61	107.02	21.36	704.88	0.763	134.29	875.00	2160.00	3874.17	1073.82	39.15	
15	23.50	3.51	111.42	22.26	734.58	0.795	139.92	875.00	2160.00	3909.50	1112.54	38.72	
16	24.00	3.43	115.71	23.15	763.95	0.827	145.55	875.00	2160.00	3944.50	1150.48	37.94	38.27
17	24.50	3.35	119.91	23.98	791.34	0.856	150.66	875.00	2160.00	3977.00	1187.01	36.53	
18	25.00	3.28	124.03	24.82	819.06	0.886	155.94	875.00	2160.00	4010.00	1223.05	36.04	
19	25.50	3.21	128.08	25.60	844.8	0.914	160.86	875.00	2160.00	4040.66	1257.75	34.7	
20	26.00	3.15	132.06	26.40	871.2	0.943	165.97	875.00	2160.00	4072.17	1292.13	34.38	
21	26.50	3.09	135.99	27.16	896.28	0.969	170.54	875.00	2160.00	4101.82	1325.35	33.22	
22	27.00	3.04	139.86	27.95	922.35	0.998	175.65	875.00	2160.00	4133.00	1358.53	33.18	
23	27.50	2.99	143.69	28.71	947.43	1.025	180.4	875.00	2160.00	4162.83	1390.76	32.23	
24	28.00	2.95	147.47	29.52	974.16	1.054	185.5	875.00	2160.00	4194.66	1423.19	32.43	
25	28.50	2.90	151.22	30.20	996.6	1.079	189.9	875.00	2160.00	4221.50	1453.46	30.27	31.13
26	29.00	2.86	154.94	30.94	1021.02	1.105	194.48	875.00	2160.00	4250.50	1484.01	30.55	
27	29.50	2.83	158.62	31.76	1048.08	1.134	199.58	875.00	2160.00	4282.66	1515.26	31.25	
28	30.00	2.79	162.28	32.46	1071.18	1.159	203.98	875.00	2160.00	4310.16	1544.47	29.21	
29	30.50	2.76	165.91	33.22	1096.26	1.186	208.74	875.00	2160.00	4340.00	1574.14	29.67	
30	31.00	2.73	169.52	33.96	1120.68	1.216	214.02	875.00	2160.00	4369.70	1603.4	29.26	

Carriage Analysis for Plain Road

Carriage of materials by mechanical transport from Gauhati to Banderdewa including loading ,unloading and stacking in measurable stacks as per direction of Engineer in Charge.

Av. Lead(L)	380.00 KM			
Av. Speed(S)	30.00 KM	Capacity of Truck=		9.00 MT
Numbers of Trips(N)	= $\frac{8}{\frac{2L}{S} + 1}$	= $\frac{8}{\frac{760}{30.00} + 1}$	=	0.304 Trips
Number of km done	= 2 NL+6	2 x 115.52 + 6	=	237.04 KM
Diesel consumption	= @3.50 KM/Ltr			
	= $\frac{237.04}{3.50}$	= 67.73 ltr		
		@ 33.00 /ltr	=	2235.09
Mobile consumption	= @140.00 KM/Ltr			
	= $\frac{237.04}{140.00}$	= 1.69 ltr		
		@ 176.00 /ltr	=	297.44
Cost of Labour Male	= 5 Nos	x Rs. 150.00 /Each	=	750.00
Hire charges of truck/day			=	3500.00
				6782.53
Add 10% contractor profit			41	678.25
				7460.78
<u>Cost per Trip---</u>	$\frac{7460.78}{0.304}$		Rs	Rs. 24542.04
Cost per MT	$\frac{24542.04}{9.00 \text{ MT}}$		Rs	Rs. 2726.89
Cost per KM per MT	$\frac{2726.893333}{380.00 \text{ KM}}$			Rs. 7.18
	Cost per KM per MT=	Rs. 7.18		

Carriage Analysis for Hill Road

Carriage of materials by mechanical transport from Likabali to Migging including loading ,unloading and stacking in measurable stacks as per direction of Engineer in Charge.

Av. Lead(L)	401.00 KM			
Av. Speed(S)	20.00 KM	Capacity of Truck=		6.00 MT
Numbers of Trips(N)	= $\frac{8}{\frac{2L}{S} + 1}$	= $\frac{8}{\frac{802}{20.00} + 1}$	=	0.195 Trips
Number of km done	= 2 NL+6	2 x 78.20 + 6	=	162.39 KM
Diesel consumption	= @3.50 KM/Ltr			
	= $\frac{162.39}{3.50}$	= 46.40 ltr		
		@ 33.00 /ltr	=	1531.2
Mobile consumption	= @140.00 KM/Ltr			
	= $\frac{162.39}{140.00}$	= 1.16 ltr		
		@ 176.00 /ltr	=	204.16
Cost of Labour Male	=	5Nos x	Rs. 150.00 /Each	= 750.00
Hire charges of truck/day				3500.00
				5985.36
Add 10% contractor profit			4	598.54
				6,583.90
<u>Cost per Trip---</u>	$\frac{6583.9}{0.195}$			Rs Rs. 33763.59
Cost per MT	$\frac{33763.59}{6.00 MT}$			Rs Rs. 5627.27
Cost per KM per MT	$\frac{5627.27}{401.00 KM}$			Rs. 14.03
	Cost per KM per MT=		Rs. 14.03	

(A) Usage Rates of Plant and Machinery

Sl. No.	Description of Machine	Activity	Output of Machine	Output	Unit	Rate
P&M-001	Air Compressor	General Purpose	capacity in cfm	170/250	hour	469
P&M-002	Batching and Mixing Plant (a) 30 cum capacity	Concrete Mixing	cum/hour	20	hour	2218
P&M-003	Batching and Mixing Plant (b) 15 - 20 cum capacity	Concrete Mixing	cum/hour	13	hour	1848
P&M-004	Bitumen Pressure Distributor	Applying bitumen tack coat	sqm/hour	1750	hour	1067
P&M-005	Bitumen Boiler oil fired	Bitumen Spraying	capacity in litre	1500	hour	197
P&M-006	Concrete Paver Finisher with 40 HP Motor	Paving of concrete surface	cum / hour	20	hour	2657
P&M-007	Concrete Pump of 45 & 30 cum capacity	Pumping of concrete	cum / hour	33 / 22	hour	254
P&M-008	Concrete Bucket	For Pouring concrete	capacity in cum	1	hour	15
P&M-009	Concrete Mixer (a) 0.4/0.28 cum	Concrete Mixing	cum/hour	2.5	hour	220
P&M-010	Concrete Mixer (b) 1 cum	Concrete Mixing	cum/hour	7.5	hour	220
P&M-011	Crane (a) 80 tonnes	Lifting Purpose			hour	1271
P&M-012	Cranes b) 35 tonnes	Lifting Purpose			hour	847
P&M-013	Cranes c) 3 tonnes	Lifting Purpose			hour	354
P&M-014	Dozer D - 80 - A 12	Spreading /Cutting / Clearing	cum/hour	300/ 150/250	hour	3286
P&M-015	Dozer D - 50 - A 15	Spreading /Cutting / Clearing	cum/hour	200/ 120/150	hour	2393
P&M-016	Emulsion Pressure Distributor	Applying emulsion tack coat	sqm/hour	1750	hour	794
P&M-017	Front End loader 1 cum bucket capacity	Soil loading / Aggregate loading	cum/hour	60 /25	hour	1139
P&M-018	Generator (a) 125 KVA	Generation of electric Energy	KVA	100	hour	715
P&M-019	Generator (b) 63 KVA	Generation of electric Energy	KVA	50	hour	495
P&M-020	GSB Plant 50 cum	Producing GSB	cum/hour	40	hour	1032
P&M-021	Hotmix Plant - 120 TPH capacity	DBM/BM/SDC/ Premix	cum/hour	40	hour	23254
P&M-022	Hotmix Plant - 100 TPH capacity	DBM/BM/SDC/ Premix	cum/hour	30	hour	17197
P&M-023	Hotmix Plant - 60 to 90 TPH capacity	DBM/BM/SDC/ Premix	cum/hour	25	hour	13752
P&M-024	Hotmix Plant - 40 to 60 TPH capacity	DBM/BM/SDC/ Premix	cum/hour	17	hour	11011
P&M-025	Hydraulic Chip Spreader	Surface Dressing	sqm/hour	1500	hour	2618
P&M-026	Hydraulic Excavator of 1 cum bucket	Soil Ordinary/Soil Marshy / Soil Unsuitable	cum/hour	60 /60 /60	hour	1428
P&M-027	Integrated Stone Crusher 100THP	Crushing of Spalls	TPH	100	hour	8609
P&M-028	Integrated Stone Crusher 200 HP	Crushing of Spalls	TPH	200	hour	18110
P&M-029	Kerb Casting Machine	Kerb Making	Rm/hour	80	hour	308
P&M-030	Mastic Cooker	Mastic Wearing coat	capacity in tonne	1	hour	62
P&M-031	Mechanical Broom Hydraulic	Surface Cleaning	sqm/hour	1250	hour	354
P&M-032	Motor Grader 3.35 mtr blade	Clearing /Spreading /GSB /WBM	cum/hour	200/200/50/50	hour	2379
P&M-033	Mobile slurry seal equipment	Mixing and laying slurry seal	sqm/hour	2700	hour	1001
P&M-034	Paver Finisher Hydrostatic with sensor control 100 TPH	Paving of DBM/ BM/SDC/ Premix	cum/hour	40	hour	2657
P&M-035	Paver Finisher Mechanical 100 TPH	Paving of WMM /Paving of DLC	cum/hour	40/30	hour	968
P&M-036	Piling Rig with Bantonite Pump	0.75 m dia to 1.2 m dia Boring attachment	Rm/hour	2 to 3	hour	5429
P&M-037	Pneumatic Road Roller	Rolling of Asphalt Surface	cum/hour	25	hour	1235
P&M-038	Pneumatic Sinking Plant	Pneumatic Sinking of wells	cum/hour	1.5 to 2.00	hour	4143
P&M-039	Pot Hole Repair Machine	Repair of potholes	cum/hour	4	hour	901
P&M-040	Prestressing Jack with Pump & access	Stressing of steel wires/stands			hour	128
P&M-041	Ripper	Scarifying	cum/hour	60	hour	28
P&M-042	Rotavator	Scarifying	cum/hour	25	hour	17
P&M-043	Road marking machine	Road marking	Sqm/hour	100	hour	92
P&M-044	Smooth Wheeled Roller 8 tonne	Soil Compaction /BM Compaction	cum/hour	70/25	hour	458
P&M-045	Tandem Road Roller	Rolling of Aspalt Surface	cum/hour	30	hour	1136
P&M-046	Tipper - 5 cum	Transportation of soil, GSB, WMM, Hotmix etc.	Capacity in cum	5.5	km	28
P&M-047	Tipper - 5 cum	Transportation of soil, GSB, WMM, Hotmix etc.	Capacity in cum	5.5	tonne.km	0
P&M-048	Tipper - 5 cum	Transportation of soil, GSB, WMM, Hotmix etc.	Capacity in cum	5.5	hour	554
P&M-049	Transit Mixer 4.0/4.5 cum	Transportation of Concrete Mix to site	cum/hour	4.5	hour	924
P&M-050	Transit Mixer 4/4.5 cum	Transportation of Concrete Mix to site	cum/hour	4.5	tonne.km	0

P&M-051	Transit Mixer 3.0 cum	Transportation of Concrete Mix to site	cum/hour	3	hour	847
P&M-052	Transit Mixer 3.0 cum	Transportation of Concrete Mix to site	cum/hour	3	tonne.km	0
P&M-053	Tractor	Pulling	capacity in HP	50	hour	388
P&M-054	Tractor with Rotevator	Rate of Tractor + Rotevator			hour	333
P&M-055	Tractor with Ripper	Rate of Tractor 6+ Ripper			hour	343
P&M-056	Truck 5.5 cum per 10 tonnes	Material Transport	capacity/cum	4.5	km	22
P&M-057	Truck 5.5 cum per 10 tonnes	Material Transport	capacity/cum	4.5	hour	444
P&M-058	Truck 5.5 cum per 10 tonnes	Material Transport	capacity/cum	4.5	tonne.km	22
P&M-059	Three wheel 80-100 kN Statis Roller	Earth or soil / GSB / WBM	cum/hour	100/60/60	hour	598
P&M-060	Water Tanker	Water Transport	capacity in KL	6	hour	444
P&M-061	Water Tanker	Water Transport	capacity in KL	6	km	22
P&M-062	Wet Mix Plant 60 TPH	Wet Mix	cum/hour	25	hour	1197
Sl. No.	Description of Machine				Unit	Rate
P&M-063	Air compressor with pneumatic chisel attachment for cutting hard clay.				hour	517
P&M-064	Batch type cold mixing plant 100-120 TPH capacity producing an average output of 75 tonne per hour				hour	17050
P&M-065	Belt conveyor system				hour	1650
P&M-066	Boat to carry atleast 20 persons				hour	1650
P&M-067	Cement concrete batch mix plant @ 20 cum per hour (effective output)				hour	2882
P&M-068	Cement concrete batch mix plant @ 75 cum per hour				hour	3850
P&M-069	Cold milling machine @ 20 cum per hour				hour	input
P&M-070	Crane 5 tonne capacity				hour	605
P&M-071	Crane 10 tonne capacity				hour	627
P&M-072	Crane 15 tonne capacity				hour	660
P&M-073	Crane 20 tonne capacity				hour	715
P&M-074	Crane 40 T capacity				hour	880
P&M-075	Crane with grab 0.75 cum capacity				hour	660
P&M-076	Compressor with guniting equipment along with accessories				hour	660
P&M-077	Drum mix plant for cold mixes of appropriate capacity but not less than 75 tonnes/hour.				hour	330
P&M-078	Epoxy Injection gun				hour	2750
P&M-079	Generator 33 KVA				hour	370
P&M-080	Generator 100 KVA				hour	693
P&M-081	Generator 250 KVA				hour	825
P&M-082	Induction, deinduction and erection of plant and equipment including all components and accessories for pneumatic method of well sinking.				hour	input
P&M-083	Joint Cutting Machine with 2-3 blades (for rigid pavement)				hour	88
P&M-084	Jack for Lifting 40 tonne lifting capacity.				day	input
P&M-085	Piling rig Including double acting pile driving hammer (Hydraulic rig)				hrs	5429
P&M-086	Plate compactor				hour	275
P&M-087	Snow blower equipment 140 HP @ 600 cum per hour				hour	input
P&M-088	Texturing machine (for rigid pavement)				hour	220
P&M-089	Truck Trailor 30 tonne capacity				hour	input
P&M-090	Truck Trailor 30 tonne capacity				t.km	input
P&M-091	Tunnel Boring machine				hour	input
P&M-092	Vibrating Pile driving hammer complete with power unit and accessories.				hour	input
P&M-093	Wet Mix Plant 100 TPH				hour	1650
P&M-094	Wet Mix Plant 75 TPH					1320

(B) Labour

Sl. No.	Description of Labour	Unit	Rate
L-01	Blacksmith (IInd class)	day	200
L-02	Blacksmith (1st class)/ Welder/ Plumber/ Electrician	day	250
L-03	Blaster (Stone cutter)	day	200
L-04	Carpenter I Class	day	250
L-05	Chiseller (Head Mazdoor)	day	200
L-06	Driller (Jumper)	day	200
L-07	Diver	day	250
L-08	Fitter	day	250
L-09	Mali	day	200
L-10	Mason (IInd class)	day	200
L-11	Mason (1st class)	day	250
L-12	Mate / Supervisor	day	200
L-13	Mazdoor	day	150
L-14	Mazdoor/Dresser (Semi Skilled)	day	180
L-15	Mazdoor/Dresser/Sinker (Skilled)	day	200
L-16	Medical Officer	day	250
L-17	Operator(grouting)	day	250
L-18	Painter I class	day	250
L-19	Para medical personnel	day	250

(C) Materials

Sl. No.	Description	Unit	Rate
M-001	Stone Boulder of size 150 mm and below at Cruser Plant	cum	425
M-002	Supply of quarried stone 150 - 200 mm size for Hand Broken at site	cum	400
M-003	Boulder with minimum size of 300 mm for Pitching at Site	cum	350
M-004	Coarse sand at Mixing Plant	cum	445
M-005	Coarse sand at Site	cum	445
M-006	Fine sand at Site	cum	445
M-007	Moorum at Site	cum	150
M-008	Gravel/Quarry spall at Site	Cum	400
M-009	Granular Material or hard murrum for GSB works at Site	Cum	340
M-010	Granular Material or hard murrum for GSB works at Mixing Plant	Cum	150
M-011	Fly ash conforming to IS: 3812 (Part II & I) atHMP Plant / Batching Plant / Crushing Plant	Cum	input
M-012	Filter media/Filter Material as per Table 300-3 (MoRT&H Specification)	Cum	870

	Description	Unit	Rate at Plant	Rate at Site
M-013	Close graded Granular sub-base Material 53 mm to 9.5 mm	cum	700	700
M-014	Close graded Granular sub-base Material 37.5 mm to 9.5 mm	cum	750	750
M-015	Close graded Granular sub-base Material 26.5 mm to 9.5 mm	cum	550	550
M-016	Close graded Granular sub-base Material 9.5 mm to 4.75 mm	cum	600	600
M-017	Close graded Granular sub-base Material 9.5 mm to 2.36 mm	cum	580	580
M-018	Close graded Granular sub-base Material 4.75mm to 2.36 mm	cum	500	500
M-019	Close graded Granular sub-base Material 4.75mm to 75 micron mm		480	480
M-020	Close graded Granular sub-base Material 2.36 mm	cum	440	440
M-021	Stone crusher dust finer than 3mm with not more than 10% passing 0.075 sieve.	cum	460	460
M-022	Coarse graded Granular sub-base Material 2.36 mm & below	cum	460	460
M-023	Coarse graded Granular sub-base Material 4.75mm to 75 micron mm		500	500
M-024	Coarse graded Granular sub-base Material 4.75 mm to 2.36 mm	cum	500	500
M-025	Coarse graded Granular sub-base Material 9.5 mm to 4.75 mm	cum	550	550
M-026	Coarse graded Granular sub-base Material 26.5 mm to 4.75 mm	cum	600	600
M-027	Coarse graded Granular sub-base Material 26.5 mm to 9.5 mm	cum	650	650
M-028	Coarse graded Granular sub-base Material 37.5 mm to 9.5 mm	cum	700	700
M-029	Coarse graded Granular sub-base Material 53 mm to 26.5mm	cum	750	750
M-030	Aggregates below 5.6 mm	cum	1640	1640
M-031	Aggregates 22.4 mm to 2.36 mm	cum	775	775
M-032	Aggregates 22.4 mm to 5.6 mm	cum	1365	1365
M-033	Aggregates 45 mm to 2.8 mm	cum	540	540
M-034	Aggregates 45 mm to 22.4 mm	cum	750	750
M-035	Aggregates 53 mm to 2.8 mm	cum	600	600
M-036	Aggregates 53 mm to 22.4 mm	cum	660	660
M-037	Aggregates 63 mm to 2.8 mm	cum	575	575
M-038	Aggregates 63 mm to 45 mm	cum	640	640
M-039	Aggregates 90 mm to 45 mm	cum	620	620
M-040	Aggregates 10 mm to 5 mm	cum	1590	1590
M-041	Aggregates 11.2 mm to 0.09 mm	cum	850	850
M-042	Aggregates 13.2 mm to 0.09 mm	cum	715	715
M-043	Aggregates 13.2 mm to 5.6 mm	cum	1500	1500
M-044	Aggregates 13.2 mm to 10 mm	cum	1125	1125
M-045	Aggregates 20 mm to 10 mm	cum	1300	1300
M-046	Aggregates 25 mm to 10 mm	cum	1250	1250
M-047	Aggregates 19 mm to 6 mm	cum	1365	1365
M-048	Aggregates 37.5 mm to 19 mm	cum	850	850
M-049	Aggregates 37.5 mm to 25 mm	cum	750	750
M-050	Aggregates 6 mm nominal size	cum	1640	1640
M-051	Aggregates 10 mm nominal size	cum	1500	1500
M-052	Aggregates 13.2/12.5 mm nominal size	cum	970	970
M-053	Aggregates 20 mm nominal size	cum	660	660
M-054	Aggregates 25 mm nominal size	cum	650	650
M-055	Aggregates 40 mm nominal size	cum	540	540

Sl. No.	Description	Unit	Rate
M-056	AC pipe 100 mm dia	metre	28
M-057	Acrylic polymer bonding coat	litre	110
M-058	Alluminium Paint	litre	275
M-059	Aluminium alloy plate 2mm Thick	sqm	input
M-060	Aluminium alloy/galvanised steel	tonne	38500
M-061	Aluminium sheeting fixed with encapsulated lens type reflective sheeting including 2% towards lettering, cost of angle iron, cost of drilling holes, nuts, bolts etc.and signs as applicable	sqm	132
M-062	Aluminium studs 100 x 100 mm fitted with lense reflectors	nos	440
M-063	Barbed wire	kg	42
M-064	Bearing (Cost of parts)	nos	input
M-065	Bearing (Cast steel rocker bearing assembly of 250 tonne)	nos	275000
M-066	Bearing (Elastomeric bearing assembly consisting of 7 internal layers of elastomer bonded to 6 nos. internal reinforcing steel laminates by the process of vulcanisation.)	nos	13200
M-067	Bearing (Forged steel roller bearing of 250 tonne	nos	242000
M-068	Bearing (Pot type bearing assembly consisting of a metal piston supported by a disc, PTFE pads providing sliding surfaces against stainless steel mating together with cast steel assemblies/fabricated structural steel assemblies duly painted with all components	nos	55000
M-069	Bearing (PTFE sliding plate bearing assembly of 80 tonnes)	nos	165000
M-070	Bearing (Supply of sliding plate bearing of 80 tonne)	nos	13200
M-071	Bentonite	kg	2.25
M-072	Binding wire	kg	70
M-073	Bitumen (Cationic Emulsion)	tonne	32575
M-074	Bitumen (60-70 grade)	tonne	36808
M-075	Bitumen (80-100 grade)	tonne	35855
M-076	Bitumen (Cutback)	tonne	35855.00
M-077	Bitumen (emulsion)	tonne	32575
M-078	Bitumen (modified graded)	tonne	38368
M-079	Brick	each	5.64
M-080	C.I.shoes for the pile	kg	50
M-081	Cement	tonne	7989
M-082	Cold twisted bars (HYSD Bars)	tonne	38219
M-083	Coller for joints 300 mm dia	nos	115
M-084	Compressible Fibre Board(20mm thick)	sqm	620
M-085	Connectors/ Staples	each	50
M-086	Copper Plate(12m long x 250mmwide)	kg	600
M-087	Corrosion resistant Structural steel	tonne	45
M-088	Corrugated sheet, 3 mm thick, "Thrie" beam section railing	kg	55
M-089	Credit for excavated rock found suitable for use	cum	210
M-090	Curing compound	liter	45
M-091	Delineators from ISI certified firm as per the standard drawing given in IRC - 79	each	input
M-092	Earth Cost or compensation for earth taken from private land	cum	0
M-093	Elastomeric slab seal expansion joint assembly manufactured by using chloroprene, elastomer for elastomeric slab unit conforming to clause 915.1 of IRC: 83 (part II),	metre	9000
M-094	Electric Detonators @ 1 detonator for 1/2 gelatin stick of 125 gms each	100 nos	900
M-095	Epoxy compound with accessories for preparing epoxy mortar	kg	200
M-096	Epoxy mortar	kg	input
M-097	Epoxy primer	kg	110
M-098	Epoxy resin-hardner mix for prime coat	kg	90
M-099	Flag of red color cloth 600 x 600 mm	each	55
M-100	Flowering Plants	each	12
M-101	Galvanised MS flat clamp	nos	30
M-102	Galvanised steel wire crates of mesh size 100 mm x 100 mm woven with 4mm dia. GI wire in rolls of required size.	sqm	155
M-103	Galvanised structural steel plate 200 mm wide, 6 mm thick, 24 m long	kg	180
M-104	Gelatin 80%	kg	135
M-105	Geo grids	sqm	input
M-106	Geomembrane	sqm	input
M-107	Geonets	sqm	input
M-108	Geotextile	sqm	25

M-109	Geotextile filter fabric	sqm	input
M-110	GI bolt 10 mm Dia	nos	35
M-111	Grouting pump with agitator	hour	150
M-112	Grass (Doob)	kg	12
M-113	Grass (Fine)	kg	12
M-114	HDPE pipes 75mm dia	metre	35
M-115	HDPE pipes 90mm dia	metre	input
M-116	Hedge plants	each	7
M-117	Helical pipes 600mm diameter	metre	1050
M-118	Hot applied thermoplastic compound	litre	100
M-119	HTS strand	tonne	58000
M-120	Joint Sealant Compound	kg	275
M-121	Jute netting, open weave, 2.5 cm square opening for seeding and Mulching	sqm	12
M-122	LDO for steam curing	litre	37
M-123	M.S. Clamps	nos	50
M-124		kg	200
M-125	M.S shoes @ 35 Kg per pile of 15 m	kg	46
M-126	Tor Steel bars	tonne	38219
M-127	Modular strip/box seal expansion joint including anchorage catering to a horizontal movement beyond 70 mm and upto 140mm assembly comprising of edge beams, central beam,2 modules chloroprene seal, anchorage elements, support and control system, all steel sections protected against corrosion and installed by the manufacturer or his authorised representative	metre	190000
M-128	Modular strip/box seal expansion joint catering to a horizontal movement beyond 140mm and upto 210mm box/box seal joint assembly containing 3 modules/cells and comprising of edge beams, two central beams, chloroprene seal, anchorage elements, support and control system, all steel sections protected against corrosion and installed by the manufacturer or his authorised representative	metre	210000
M-129	Nipples 12mm	nos	25
M-130	Nuts and bolts	kg	50
M-131	Paint	litre	180
M-132	Pavement Marking Paint	litre	160
M-133	Paving Fabric	sqm	input
M-134	Perforated geosynthetic pipe 150 mm dia	metre	input
M-135	Perforated pipe of cement concrete, internal dia 100 mm	metre	78
M-136	Pesticide	kg	280
M-137	Pipes 200 mm dia, 2.5 m long for drainage	metre	input
M-138	Plastic sheath, 1.25 mm thick for dowel bars	sqm	0.8
M-139	Plastic tubes 50 cm dia, 1.2 m high	nos	input
M-140	Polymer braids	metre	input
M-141	Pre moulded Joint filler,25 mm thick for expansion joint.	sqm	500
M-142	Pre-coated stone chips of 13.2 mm nominal size	cum	950
M-143	Preformed continuous chloroprene elastomer or closed cell foam sealing element with high tear strength, vulcanised in a single operation for the full length of a joint to ensure water tightness.	metre	4000
M-144	Pre-moulded asphalt filler board	sqm	55
M-145	Pre-packed cement based polymer concrete of strength 45 Mpa at 28 days	kg	30
M-146	Primer	kg	155
M-147	Quick setting compound	kg	46
M-148	Random Rubble Stone	cum	470
M-149	RCC Pipe NP 2 heavy duty non presure pipe 1000 mm dia	metre	775
M-150	RCC Pipe NP 2 heavy duty non presure pipe 1200 mm dia	metre	1050
M-151	RCC Pipe NP 2 heavy duty non presure pipe 300 mm dia	metre	385
M-152	Reflectorising glass beads	kg	80
M-153	Reinforcement strips 60 mm wide 5 mm thick as per clause 3102. (Copper Strips)	metre	input
M-154	Reinforcement strips 60 mm wide 5 mm thick as per clause 3102. (Galvanised carbon steel strips)	metre	input
M-155	Reinforcement strips 60 mm wide 5 mm thick as per clause 3102. (Glass reinforced polymer/fibre reinforced polymer/polymeric strips)	metre	input
M-156	Reinforcement strips 60 mm wide 5 mm thick as per clause 3102. (Stainless steel strips)	metre	input
M-157	Reinforcement strips 60 mm wide 5 mm thick as per clause 3102. Aluminium strips)	metre	input
M-158	Rivets	each	0.8
M-159	Sand bags (Cost of sand and Empty cement bag)	nos	8
M-160	Sapling 2 m high 25 mm dia	each	80
M-161	Scrap tyres of size 900 x 20	nos	110

M-162	Seeds		kg	275
M-163	Selected earth		cum	165
M-164	Separation Membrane of impermeable plastic sheeting 125 micron thick		sqm	25
M-165	Sheathing duct		metre	90
M-166	Shrubs		each	10
M-167	Sludge / Farm yard manure @ 0.18 cum per 100 sqm at site of work for turfing		cum	110
M-168	Sodium vapour lamp		each	1650
M-169	Square Rubble Coursed Stone		cum	470
M-170	Steel circular hollow pole of standard specification for street lighting to mount light at 5 m height above deck level		each	5000
M-171	Steel circular hollow pole of standard specification for street lighting to mount light at 9 m height above road level		each	8250
M-172	Steel drum 300 mm dia 1.2 m high/empty bitumen drum		nos	55
M-173	Steel helmet and cushion block on top of pile head during driving.		kg	165
M-174	Steel pipe 25 mm external dia as per IS:1239		metre	175
M-175	Steel pipe 50 mm external dia as per IS:1239		metre	350
M-176	Steel wire rope 20 mm		kg	222.60
M-177	Steel wire rope 40 mm		kg	201.15
M-178	Strip seal expansion joint		metre	11000
M-179	Structural Steel		tonne	45219
M-180	Super plastisizer admixture IS marked as per 9103-1999		kg	50
M-181	Synthetic Geogrids as per clause 3102.8 and approved design and specifications.		sqm	input
M-182	Through and bond stone		each	12
M-183	Tie rods 20mm diameter		nos	225
M-184	Tiles size 300 x 300 mm and 25 mm thick		each	input
M-185	Timber		cum	14000
M-186	Traffic cones with 150 mm reflective sleeve		nos	1200
M-187	Tube anchorage set complete with bearing plate, permanent wedges etc		nos	3800
M-188	Unstaked lime		tonne	10500
M-189	Water		KL	55
M-190	Water based cement paint		litre	70
M-191	Welded steel wire fabric		kg	40
M-192	Wire mesh 50mm x 50mm size of 3mm wire		kg	132
M-193	Wooden ballies 2" Dia for bracing		each	35
M-194	Wooden ballies 8" Dia and 9 m long		each	450
M-195	Wooden packing		cum	3300
M-196	Wooden staff for fastening of flag 25 mm dia, one m long		each	55
	Overheads for Road Works	10 %		
	Contractors profit for Road Works	10 %		
	Overheads for Bridge Works	20 %		
	Overheads for Bridge Works (Rehabilitation)	10 %		
	Contractors profit for Bridge Works	10 %		
	Lead from Mixing Plant to working site		0 km	
	Lead for E/W borrow area to site		3 km	
	Lead for fly ash from source to site		50 km	

for input of Overheads or Contractors profit please type in column C as like below

Type symbol of apostrophe(') then input value then one space then symbol of percentage (%) for example '08 %

Items No.	Summary of Rates calculated and used for analysis of rates of other items	Unit	Rate
Item 8.3	Printing new letter and figures of any shade (ii) English Roman	per cm height per letter	0.40
Item 8.8	Painting Two Coats on New Concrete Surfaces	sqm	50.00
Item 8.9	Painting angle iron post two coats	sqm	46.00
Item 12.6 (B)	Cement mortar 1:2 (Excluding OH & CP)	cum	5,927.00
Item 12.6 (A)	Cement mortar 1:3 (Excluding OH & CP)	cum	4,685.00
Item 12.6 (D)	Cement mortar 1:6 (Excluding OH & CP)	cum	2,978.00
Item 12.7 (A)	Course Rubble masonry in cement mortar 1:3 (including OH & CP)	cum	3,535.00
Item 12.7 (Addl) B)	Random Rubble masonry in cement mortar 1:6 (including OH & CP)	cum	2,797.00
Item 12.8 (A)	PCC Grade M15 including OH & CP for Open Foundation by Mixer	cum	4,842.00
Item 12.8 (A)	PCC Grade M15 for Open Foundation Per Cum Basic Cost of Labour, Material & Mechinery by Mixer	cum	3,528.00
Item 12.8 (B) PCC	PCC Grade M20 for Open Foundation Per Cum Basic Cost of Labour, Material & Mechinery by Mixer	cum	4,123.00
Item 12.8 (C)	RCC Grade M20 for Open Foundation Per Cum Basic Cost of Labour, Material & Mechinery by Mixer	cum	4,344.00
Item 12.8 (C) RCC	RCC Grade M20 including OH & CP for Open Foundation by Batching Plant	cum	5,808.00
Item 12.8 (C)	RCC Grade M20 for Open Foundation Per Cum Basic Cost of Labour, Material & Mechinery by Batching Plant	cum	4,232.00
Item 12.8 (D)	PCC Grade M25 for Open Foundation Per Cum Basic Cost of Labour, Material & Mechinery by Mixer	cum	4,565.00
Item 12.8 (D)	PCC Grade M25 including OH & CP for Open Foundation by Batching Plant	cum	6,102.00
Item 12.8 (D)	PCC Grade M25 for Open Foundation Per Cum Basic Cost of Labour, Material & Mechinery by Batching Plant	cum	4,456.00
Item 12.8 (E)	RCC Grade M25 for Open Foundation Per Cum Basic Cost of Labour, Material & Mechinery by Mixer	cum	4,792.00
Item 12.8 (E)	RCC Grade M25 for Open Foundation Per Cum Basic Cost of Labour, Material & Mechinery by Batching Plant	cum	4,760.00
Item 12.8 (F)	PCC Grade M30 for Open Foundation Per Cum Basic Cost of Labour, Material & Mechinery by Mixer	cum	4,613.00
Item 12.8 (F)	PCC Grade M30 for Open Foundation Per Cum Basic Cost of Labour, Material & Mechinery by Batching Plant	cum	4,499.00
Item 12.8 (G)	RCC Grade M30 for Open Foundation Per Cum Basic Cost of Labour, Material & Mechinery by Mixer	cum	4,818.00
Item 12.8 (G)	RCC Grade M30 for Open Foundation Per Cum Basic Cost of Labour, Material & Mechinery by Batching Plant	cum	4,707.00
Item 12.8 (H)	RCC Grade M35 for Open Foundation Per Cum Basic Cost of Labour, Material & Mechinery by Mixer	cum	4,941.00
Item 12.8 (H)	RCC Grade M35 including OH & CP for Open Foundation by Batching Plant	cum	5,061.00
Item 12.8 (H)	RCC Grade M35 excluding OH & CP for Open Foundation by Batching Plant	cum	6,680.00
Item 12.8 (H)	RCC Grade M35 for Open Foundation Per Cum Basic Cost of Labour, Material & Mechinery by Batching Plant	cum	4,914.00
Item 12.11 (C) i	PCC Grade M20 for Open Foundation (Bottom Plug) Per Cum Basic Cost of Labour, Material & Mechinery by Mixer	cum	4,535.00
Item 12.11 (C) i	PCC Grade M20 for Open Foundation (Bottom Plug) Per Cum Basic Cost of Labour, Material & Mechinery by Batching Plant	cum	4,476.00
Item 12.11 (C) ii	PCC Grade M25 for Open Foundation (Bottom Plug) Per Cum Basic Cost of Labour, Material & Mechinery by Mixer	cum	4,780.00
Item 12.11 (C) ii	PCC Grade M25 for Open Foundation (Bottom Plug) Per Cum Basic Cost of Labour, Material & Mechinery by Batching Plant	cum	4,718.00
Item 12.11 (C) iii	PCC Grade M30 for Open Foundation (Bottom Plug) Per Cum Basic Cost of Labour, Material & Mechinery by Mixer	cum	4,828.00
Item 12.11 (C) iii	PCC Grade M30 for Open Foundation (Bottom Plug) Per Cum Basic Cost of Labour, Material & Mechinery by Batching Plant	cum	4,768.00
Item 12.11 (C) iv	PCC Grade M35 for Open Foundation (Bottom Plug) Per Cum Basic Cost of Labour, Material & Mechinery by Mixer	cum	4,939.00
Item 12.11 (C) iv	PCC Grade M35 including OH & CP for Well Foundation (Bottom Plug) by Batching Plant	cum	6,738.00
Item 12.11 (C) iv	PCC Grade M35 for Open Foundation (Bottom Plug) Per Cum Basic Cost of Labour, Material & Mechinery by Batching Plant	cum	4,877.00
Item 12.11 (F) iv	PCC Grade M35 including OH & CP for Well Foundation (Well Cap) by Batching Plant	cum	6,565.00
Item No. 3.13	Excavation for Structures (Manual Means)	cum	153.00
Item No. 3.13	Excavation for Structures (Mechanical Meanse)	cum	40.00
Item 14.1(A)	RCC Grade M20 for super-structure including OH & CP by Batching Plant	cum	6,624.00
Item 14.1(B)	RCC Grade M20 for super-structure including OH & CP by Batching Plant	cum	7,366.00
Item 14.1(E)	RCC Grade M20 for super-structure including OH & CP by Batching Plant	cum	7,900.90
Item 14.1(C)	RCC Grade M30 for super-structure including formwork and excluding OH & CP by Batching Plant	cum	5,651.00
Item 14.1(C)	RCC Grade M30 for super-structure excluding formwork and excluding OH & CP by Batching Plant	cum	4,709.00
Item 14.2 A	Supplying ,fitting and placing HYSD bar reinforcement in super-structure excludng OH & CP	tonne	42,728.00
Item 13.6	Supplying, fitting and placing HYSD including OH & CP for sub-structure	tonne	55,563.00
Item 5.17	Fog Seal	sqm	35.00
Item 5.21 Case-I	Crack Prevention courses. Case-I Stress Absorbing Membrane (SAM) crack width less than 6 mm	sqm	65.00
Item 5.21 Case-II	Crack Prevention courses. Case-II Stress Absorbing Membrane (SAM) with crack width 6 mm to 9 mm	sqm	73.00
Item 5.21 Case-IV	Crack Prevention courses. Case-III Stress Absorbing Membrane (SAM) crack width above 9 mm and cracked area above 50 %	sqm	95.00
Item 5.21 Case-IV	Crack Prevention courses. Case-IV Bitumen Impregnated Geotextile	sqm	82.00
Item 5.15 Case-I	Slurry Seal Case-I 5 mm thickness	sqm	56.00
Item 5.15 Case-II	Slurry Seal Case-II 3 mm thickness	sqm	39.00
Item 5.15 Case-III	Slurry Seal Case III 1.5 mm thickness	sqm	24.00
Item 5.9 Case-I	Surface Dressing Case-I 19 mm nominal chipping size	sqm	71.00
Item 5.9 Case-II	Surface Dressing Case-II 13 mm nominal size chipping	sqm	62.00

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
1.1		Loading and unloading of stone boulder / stone aggregates / sand / kanker / moorum.					
		Placing tipper at loading point, loading with front end loader, dumping, turning for return trip, excluding time for haulage and return trip					
		<i>Unit : cum</i>					
		<i>Taking output = 5.5 cum</i>					
		Time required for					
		i) Positioning of tipper at loading point		1 Min			
		ii) Loading by front end loader 1 cum bucket capacity @ 25 cum per hour		13 Min			
		iii) Maneuvering, reversing, dumping and turning for return		2 Min			
		iv) Waiting time, unforeseen contingencies etc		4 Min			
		Total		20 Min			
		a) Machinery					
		Tipper 5.5 tonnes capacity	hour	0.330	554.00	182.82	P&M-048
		Front end-loader 1 cum bucket capacity @ 25 cum/hour	hour	0.330	1139.00	375.87	P&M-017
		b) Overheads @ 10 % on (a)				55.87	
		c) Contractors profit @ 10 % on (a+b)				61.46	
		Cost for 5.5 cum = a+b+c				676.01	
		Rate per cum = (a+b+c)/ 5.5				122.91	
	Note	Unloading will be by tipping.			say	123.00	
1.4		Cost of Haulage Excluding Loading and Unloading					
		Haulage of materials by tipper excluding cost of loading, unloading and stacking.					
		<i>Unit : t.km</i>					
		<i>Taking output 10 tonnes load and lead 10 km = 100 t.km</i>					
1.4(I)	Case I	Surfaced Road					
		Speed with load : 25 km / hour.					
		Speed while Returning empty : 35 km / hour.					
		a) Machinery.					
		i) Tipper 10 tonne capacity					
		Time taken for onward haulage with load	hour	0.400	554.00	221.60	P&M-048
		Time taken for empty return trip.	hour	0.290	554.00	160.66	P&M-048
		b) Overheads @ 10 % on (a)				38.23	
		c) Contractors profit @ 10 % on (a+b)				42.05	
		cost for 100 t km = a+b+c				462.53	
		Rate per t.km = (a+b+c)/100				4.63	
					say	4.60	
1.4(II)	Case II	Unsurfaced Gravelled Road					
		Speed with load : 20 km / hour					
		Speed for empty return trip : 30 km / hour					
		a)Machinery					
		Tipper 10 tonnes capacity					
		Time taken for onward hanlage with load	hour	0.500	554.00	277.00	P&M-048
		Time taken for empty return trip	hour	0.330	554.00	182.82	P&M-048
		b) Overheads @ 10 % on (a)				45.98	
		c) Contractors profit @ 10 % on (a+b)				50.58	
		Cost for 100 t .km = a+b+c				556.38	

		Rate per t.Km = (a+b+c)/100				5.56	
					<i>say</i>	<i>5.60</i>	
1.4(III)	Case III	Katcha Track and Track in river bed / nallah bed and choe bed.					
		Speed with load : 10 km / hour					
		Speed while returning empty : 15 km / hour					
		a) Machinery					
		l) Tipper 10 tonnes capacity					
		Time taken for onward haulage	hour	1.000	554.00	554.00	P&M-048
		Time taken for empty return trip	hour	0.670	554.00	371.18	P&M-048
		b) Overheads @ 10 % on (a)				92.52	
		c) Contractors profit @ 10 % on (a+b)				101.77	
		Cost for 100 t.km = a+b+c				1119.47	
		Rate per t.Km = (a+b+c)/100				11.19	
					<i>say</i>	<i>11.20</i>	
1.5		Hand Broken Stone Aggregates 63 mm nominal size					
		Supply of quarried stone, hand breaking into coarse aggregate 63 mm nominal size (passing 80 mm and retained on 50 mm sieve) and stacking as directed					
		<i>Unit : cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Labour					
		Mate	day	0.060	200.00	12.00	L-12
		Mazdoor	day	1.500	150.00	225.00	L-13
		b) Material					
		Supply of quarried stone 150 - 200 mm size	cum	1.100	400.00	440.00	M-002
		c) Overheads @ 10 % on (a+b)				67.70	
		d) Contractors profit @ 10 % on (a+b+c)				74.47	
		Rate per cum = a+b+c+d				819.17	
					<i>say</i>	<i>819.00</i>	
1.6		Crushing of stone aggregates 13.2 mm nominal size.					
		Crushing of stone boulders of 150 mm size in an integrated stone crushing unit of 200 tonnes per hour capacity comprising of primary and secondary crushing units, belt conveyor and vibrating screens to obtain stone aggregates of 13 mm nominal size.					
		<i>Unit : cum</i>					
		<i>Taking Output = 600 cum at crusher location.</i>					
		a) Labour					
		Mate	day	0.760	200.00	152.00	L-12
		Mazdoor Skilled	day	2.000	180.00	360.00	L-14
		Mazdoor including breaking of any oversize boulder.	day	17.000	150.00	2550.00	L-13
		b) Material					
		Stone Boulder of size 150 mm and below	cum	800.000	425.00	340000.00	M-001
		c) Machinery					
		Integrated stone crusher of 200 TPH including belt conveyor and vibrating screens	Hour	6.000	18110.00	108660.00	P&M-028
		Front end loader 1 cum bucket capacity	Hour	20.000	1139.00	22780.00	P&M-017
		Tipper 5.5 cum capacity	Hour	20.000	554.00	11080.00	P&M-048
		d) Overheads @ 10 % on (a+b+c)				48558.20	
		e) Contractors profit @ 10 % on (a+b+c+d)				53414.02	
		Cost for 600 cum = a+b+c+d+e				587554.22	

		Rate per cum = (a+b+c+d+e)*0.95/600				930.29	
					say	930.00	
	Note	1. 800 cum of stone boulders are needed to get 600 cum of stone chips of size 13.2 mm.					
		2. 95% of above cost will be attributed to the production of 600 cum of stone chips of 13.2 mm size and balance 5% to the production of stone dust which comes out as a by-product.					
		3. The integrated stone crusher includes primary and secondary crushing units.					
1.7		Crushing of stone aggregates 20 mm nominal size					
		Crushing of stone boulders of 150 mm size in an integrated stone crushing unit of 200 tonnes per hour capacity comprising of primary and secondary crushing units, belt conveyor and vibrating screens to obtain stone aggregates of 20 mm nominal size.					
		<i>Unit : cum</i>					
		<i>Taking Output = 670 cum at crusher location.</i>					
		a) Labour					
		Mate	day	0.760	200.00	152.00	L-12
		Mazdoor Skilled	day	2.000	180.00	360.00	L-14
		Mazdoor including breaking of any size boulder.	day	17.000	150.00	2550.00	L-13
		b) Material					
		Stone Boulder of size 150 mm and below	cum	800.000	425.00	340000.00	M-001
		c) Machinery					
		Integrated stone crusher of 200 TPH including belt conveyor and vibrating screens	Hour	6.000	18110.00	108660.00	P&M-028
		Front end loader 1 cum bucket capacity	Hour	20.000	1139.00	22780.00	P&M-017
		Tipper 5.5 cum capacity	Hour	20.000	554.00	11080.00	P&M-048
		d) Overheads @ 10 % on (a+b+c)				48558.20	
		e) Contractors profit @ 10 % on (a+b+c+d)				53414.02	
		Cost for 670 cum = a+b+c+d+e				587554.22	
		Rate per cum = (a+b+c+d+e)*0.90/670				789.25	
					say	789.00	
	Note	1. 800 cum of stone boulders are needed to get 600 cum of stone chips of size 20 and 40 mm.					
		2. 90% of above cost will be attributed to the production of 670 cum of stone aggregates of 20mm size and balance 10% will be for smaller size aggregates and stone dust which comes out as a by-product.					
		3. The integrated stone crusher includes primary and secondary crushing units.					
1.8		Crushing of stone aggregates 40 mm nominal size					
		Crushing of stone boulders of 150 mm size in an integrated stone crushing unit of 200 tonnes per hour capacity comprising of primary and secondary crushing units, belt conveyor and vibrating screens to obtain stone aggregates of 40 mm nominal size.					
		<i>Unit : cum</i>					
		<i>Taking Output = 750 cum at crusher location.</i>					
		a) Labour					
		Mate	day	0.760	200.00	152.00	L-12
		Mazdoor Skilled	day	2.000	180.00	360.00	L-14
		Mazdoor	day	17.000	150.00	2550.00	L-13

		b) Material					
		Stone Boulder of size 150 mm and below	cum	800.000	425.00	340000.00	M-001
		c) Machinery					
		Integrated stone crusher of 200 TPH including belt conveyor and vibrating screens	Hour	6.000	18110.00	108660.00	P&M-028
		Front end loader 1 cum bucket capacity	Hour	20.000	1139.00	22780.00	P&M-017
		Tipper 5.5 cum capacity	Hour	20.000	554.00	11080.00	P&M-048
		d) Overheads @ 10 % on (a+b+c)				48558.20	
		e) Contractors profit @ 10 % on (a+b+c+d)				53414.02	
		Cost for 750 cum = (a+b+c+d+e)x0.85				499421.09	
		Rate per cum = (a+b+c+d+e)x0.85/750				665.89	
					<i>say</i>	<i>666.00</i>	
	Note	1. 800 cum of stone boulders are needed to get 600 cum of stone chips of size 13.2 mm.					
		2. 85% of above cost will be attributed to the production of 750 cum of stone aggregates of 40mm size and balance 15% will be for smaller size aggregates and stone dust which comes out as a by-product.					
		3. The integrated stone crusher includes primary and secondary crushing units.					
5.9	510	Surface Dressing					
		Providing and laying surface dressing as wearing course in single coat using crushed stone aggregates of specified size on a layer of bituminous binder laid on prepared surface and rolling with 8-10 tonne smooth wheeled steel roller					
		<i>Unit = sqm</i>					
		<i>Taking output = 9000 sqm</i>					
		Case -1:-19 mm nominal chipping size					
		a) Labour					
		Mate	day	0.440	200.00	88.00	L-12
		Mazdoor	day	9.000	150.00	1350.00	L-13
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	7.200	354.00	2548.80	P&M-031
		Air compressor 250 cfm	hour	7.200	469.00	3376.80	P&M-001
		Hydraulic self propelled chip spreader @ 1500 sqm per hour	hour	6.000	2618.00	15708.00	P&M-025
		Tipper 10 tonne capacity for carriage of stone chips from stockpile on road side to chip spreader	hour	6.000	554.00	3324.00	P&M-048
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Bitumen pressure distributor	hour	6.000	1067.00	6402.00	P&M-004
		Smooth wheeled roller 8-10 tonne weight	hour	6.000	458.00	2748.00	P&M-044
		c) Material					
		Bitumen@ 1.20 kg per sqm	tonne	10.800	36808.00	397526.40	M-074
		Crushed stone chipping, 19 mm nominal size @ 0.015 cum per sqm	cum	135.000	660.00	89100.00	M-053
		d) Overheads @ 10 % on (a+b+c)				52940.60	
		e) Contractors profit @ 10 % on (a+b+c+d)				58234.66	
		Cost for 9000 sqm= a+b+c+d+e				640581.26	
		Rate per sqm = (a+b+c+d+e)/9000				71.18	
					<i>say</i>	<i>71.00</i>	

		Case - II13 mm nominal size chipping					
		a) Labour					
		Mate	day	0.440	200.00	88.00	L-12
		Mazdoor	day	9.000	150.00	1350.00	L-13
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	7.200	354.00	2548.80	P&M-031
		Air compressor 250 cfm	hour	7.200	469.00	3376.80	P&M-001
		Hydraulic self propelled chip spreader @ 1500 sqm per hour	hour	6.000	2618.00	15708.00	P&M-025
		Tipper 10 tonne capacity for carriage of stone chips from stockpile on road side to chip spreader	hour	6.000	554.00	3324.00	P&M-048
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Bitumen pressure distributor @ 1750 sqm per hour	hour	6.000	1067.00	6402.00	P&M-004
		Vibratory roller 8-10 tonne weight	hour	6.000	598.00	3588.00	P&M-059
		c) Material					
		Bitumen@ 1.00 kg per sqm	tonne	9.000	36808.00	331272.00	M-074
		Crushed stone chipping, 13 mm nominal size @ 0.01 cum per sqm	cum	90.000	970.00	87300.00	M-052
		d) Overheads @ 10 % on (a+b+c)				46219.16	
		e) Contractors profit @ 10 % on (a+b+c+d)				50841.08	
		Cost for 9000 sqm= a+b+c+d+e				559251.84	
		Rate per sqm = (a+b+c+d+e)/9000				62.14	
					say	<u>62.00</u>	
	Note	1.Where the proposed aggregate fails to pass the stripping test, an approved adhesion agent may be added to the binder as per clause 510.2.4. Alternatively, chips may be pre coated as per clause 510.2.5					
		2.Input for the second coat, where required, will be the same as per the 1st coat mentioned above					
5.15	516	Slurry Seal					
		Providing and laying slurry seal consisting of a mixture of fine aggregates, portland cement filler, bituminous emulsion and water on a road surface including cleaning of surface, mixing of slurry seal in a suitable mobile plant, laying and compacting to provide even riding surface					
	Case I	5 mm thickness					
		<i>Unit = sqm</i>					
		<i>Taking output = 16000 sqm (80 cum)</i>					
		<i>Taking density of 2.2 tonnes per cum, weight of mix = 264 tonnes</i>					
		weight of mix = 176 tonnes					
		a) Labour					
		Mate	day	0.240	200.00	48.00	L-12
		Mazdoor	day	6.000	150.00	900.00	L-13
		b) Machinery					
		Mechanical broom	hour	6.000	354.00	2124.00	P&M-031
		Air compressor 250 cfm	hour	6.000	469.00	2814.00	P&M-001
		Mobile slurry seal equipment	hour	6.000	1001.00	6006.00	P&M-033
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017

		Tipper 5.5 cum capacity for carriage of aggregate from stockpile on road side to slurry equipment, bitumen emulsion and filler.	hour	6.000	554.00	3324.00	P&M-048
		Pneumatic tyred roller with individual wheel load not exceeding 1.5 tonnes	hour	6.000	1235.00	7410.00	P&M-037
		Water tanker 6 KL capacity	hour	2.000	444.00	888.00	P&M-060
		c) Material					
		Residual Binder @ 11 % of mix 80 x 2.2 x 0.11	tonne	19.360	32575.00	630652.00	M-077
		Fine aggregate 4.75 mm and below 87 % of total mix, 80 x 2.2 x 0.87 = 153.12 tonnes. Taking density 1.5, = 153.12/1.5 = 102.08 cum	cum	102.080	1640.00	167411.20	M-005
		Filler @ 2 % of total mix = 80 x 2.2 x 0.02	tonne	3.520	10500.00	36960.00	M-188
		Cost of water	KL	12.000	55.00	660.00	M-189
		d) Overheads @ 10 % on (a+b+c)				86603.12	
		e) Contractors profit @ 10 % on (a+b+c+d)				95263.43	
		Cost for 16000 sqm = a+b+c+d+e				1047897.75	
		Rate per sqm = (a+b+c+d+e)/16000				65.49	
					<i>say</i>	<u><i>65.00</i></u>	
	Case II	3 mm thickness					
		<i>Unit = sqm</i>					
		<i>Taking output = 20000 sqm (60 cum)</i>					
		a) Labour					
		Mate	day	0.200	200.00	40.00	L-12
		Mazdoor	day	5.000	150.00	750.00	L-13
		b) Machinery					
		Mechanical broom	hour	6.000	354.00	2124.00	P&M-031
		Air compressor 250 cfm	hour	6.000	469.00	2814.00	P&M-001
		Mobile slurry seal equipment	hour	6.000	1001.00	6006.00	P&M-033
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 5.5 cum capacity for carriage of aggregate from stockpile on road side to slurry equipment, bitumen emulsion and filler	hour	6.000	554.00	3324.00	P&M-048
		Water tanker 6 KL capacity	hour	2.000	444.00	888.00	P&M-060
		c) Material					
		Residual Binder @ 13 % of mix = 60 x 2.2 x 0.13	tonne	17.160	32575.00	558987.00	M-077
		Fine aggregate 3 mm and below 85 % of total mix, 60x 2.2 x 0.85 = 112.2 tonnes. Taking density 1.5,	cum	74.800	445.00	33286.00	M-005
		Filler @ 2 % of total mix = 60x 2.2 x 0.02	tonne	2.640	10500.00	27720.00	M-188
		Cost of water	KL	12.000	55.00	660.00	M-189
		d) Overheads @ 10 % on (a+b+c)				64343.30	
		e) Contractors profit @ 10 % on (a+b+c+d)				70777.63	
		Cost for 30000 sqm = a+b+c+d+e				778553.93	
		Rate per sqm = (a+b+c+d+e)/20000				38.93	
					<i>say</i>	<u><i>39.00</i></u>	
	Case III	1.5 mm thickness					
		<i>Unit = sqm</i>					
		<i>Taking output = 24000 sqm (36 cum)</i>					
		a) Labour					

		Mate	day	0.200	200.00	40.00	L-12
		Mazdoor	day	5.000	150.00	750.00	L-13
		b) Machinery					
		Mechanical broom	hour	6.000	354.00	2124.00	P&M-031
		Air compressor 250 cfm	hour	6.000	469.00	2814.00	P&M-001
		Mobile slurry seal equipment	hour	6.000	1001.00	6006.00	P&M-033
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 5.5 cum capacity for carriage of aggregate from stockpile on road side to slurry equipment, bitumen emulsion and filler.	hour	6.000	554.00	3324.00	P&M-048
		Water tanker 6 KL capacity	hour	2.000	444.00	888.00	P&M-060
		c) Material					
		Residual Binder @ 16 % of mix, 36 x 2.2 x 0.16	tonne	12.670	32575.00	412725.25	M-077
		Fine aggregate 2.36 mm and below, 82 % of total mix, 36x 2.2 x 0.82 = 64.94 tonnes. Taking density 1.5	cum	43.300	460.00	19918.00	M-022
		Filler @ 2 % of total mix = 36x 2.2 x 0.02	tonne	1.580	10500.00	16590.00	M-188
		Cost of water	KL	12.000	55.00	660.00	M-189
		d) Overheads @ 10 % on (a+b+c)				47267.33	
		e) Contractors profit @ 10 % on (a+b+c+d)				51994.06	
		Cost for 24000 sqm = a+b+c+d+e				571934.63	
		Rate per sqm = (a+b+c+d+e)/24000				23.83	
					<i>say</i>	<u>24.00</u>	
	Note	1. Tack coat, if required to be provided, before laying slurry seal may be measured and paid separately					
5.17	518	Fog Spray					
		Providing and applying low viscosity bitumen emulsion for sealing cracks less than 3 mm wide or incipient fretting or disintegration in an existing bituminous surfacing.					
		<i>Unit = sqm</i>					
		<i>Taking output = 10500 sqm</i>					
		a) Labour					
		Mate	day	0.120	200.00	24.00	L-12
		Mazdoor	day	3.000	150.00	450.00	L-13
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	6.000	354.00	2124.00	P&M-031
		Air compressor 250 cfm	hour	6.000	469.00	2814.00	P&M-001
		Bitumen emulsion pressure distributor @ 1750 sqm per hour	tonne	6.000	1067.00	6402.00	P&M-004
		c) Material					
		Bitumen emulsion @ 0.75 kg per sqm	tonne	7.880	32575.00	256691.00	M-077
		d) Overheads @ 10 % on (a+b+c)				26850.50	
		e) Contractors profit @ 10 % on (a+b+c+d)				29535.55	
		Cost for 10500 sqm = a+b+c+d+e				324891.05	
		Rate per sqm = (a+b+c+d+e)/10500				30.94	
					<i>say</i>	<u>31.00</u>	
		1. In case it is decided by the engineer to blind the fog spray, the following may be added					

		a) Labour					
		Mate	day	0.160	200.00	32.00	L-12
		Mazdoor for precoating of grit	day	4.000	150.00	600.00	L-13
		c) Material					
		Crushed stone grit 3 mm size @ 3.75 kg per sqm	cum	26.250	500.00	13125.00	M-024
		Bitumenemulsion for precoating grit @ 2 % of grit,39.38 x 0.02	tonne	0.790	32575.00	25734.25	M-077
						39491.25	
						3.76	
					<i>say</i>	<u>4.00</u>	
5.21	522	Crack Prevention Courses					
	Case - I	Stress Absorbing Membrane (SAM) crack width less than 6 mm					
		Providing and laying of a stress absorbing membrane over a cracked road surface, with crack width below 6 mm after cleaning with a mechanical broom, using modified binder complying with clause 521, sprayed at the rate of 9 kg per 10 sqm and spreading 5.6 mm crushed stone aggregates @ 0.11 cum per 10 sqm with hydraulic chip spreader, sweeping the surface for uniform spread of aggregates and surface finished to conform to clause 902.					
		<i>Unit = sqm</i>					
		<i>Taking output = 10500 sqm</i>					
		a) Labour					
		Mate	day	0.240	200.00	48.00	L-12
		Mazdoor	day	6.000	150.00	900.00	L-13
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	6.000	354.00	2124.00	P&M-031
		Air compressor 250 cfm	hour	6.000	469.00	2814.00	P&M-001
		Bitumen pressure distributor @ 1750 sqm per hour	hour	6.000	1067.00	6402.00	P&M-004
		Hydraulic Chip spreader	hour	6.000	2618.00	15708.00	P&M-025
		Smooth wheeled road roller 8-10 tonne	hour	6.000	458.00	2748.00	P&M-044
		c) Material					
		Modified binder	tonne	9.450	38368.00	362577.60	M-078
		Crushed stone aggregates 5.6 mm size	cum	105.000	1640.00	172200.00	M-050
		d) Overheads @ 10 % on (a+b+c)				56552.16	
		e) Contractors profit @ 10 % on (a+b+c+d)				62207.38	
		Cost for 10500 sqm= a+b+c+d+e				684281.14	
		Rate per sqm = (a+b+c+d+e)/10500				65.17	
					<i>say</i>	<u>65.00</u>	
	Case - II	Stress Absorbing Membrane (SAM) with crack width 6 mm to 9 mm					

		Providing and laying of a stress absorbing membrane over a cracked road surface, with crack width 6 to 9 mm after cleaning with a mechanical broom, using modified binder complying with clause 521, sprayed at the rate of 11 kg per 10 sqm and spreading 11.2 mm crushed stone aggregates @ 0.12 cum per 10 sqm, sweeping the surface for uniform spread of aggregates and surface finished to conform to clause 902.					
		<i>Unit = sqm</i>					
		<i>Taking output = 10500 sqm</i>					
		a) Labour					
		Mate	day	0.240	200.00	48.00	L-12
		Mazdoor	day	6.000	150.00	900.00	L-13
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	6.000	354.00	2124.00	P&M-031
		Air compressor 250 cfem capacity	hour	6.000	469.00	2814.00	P&M-001
		Bitumen pressure distributor @ 1750 sqm per hour	hour	6.000	1067.00	6402.00	P&M-004
		Hydraulic Chip spreader	hour	6.000	2618.00	15708.00	P&M-025
		Smooth wheeled road roller 8-10 tonne	hour	6.000	458.00	2748.00	P&M-044
		c) Material					
		Modified binder	tonne	11.550	38368.00	443150.40	M-078
		Crushed stone chipping 11.2 mm size	cum	105.000	1500.00	157500.00	M-051
		d) Overheads @ 10 % on (a+b+c)				63139.44	
		e) Contractors profit @ 10 % on (a+b+c+d)				69453.38	
		Cost for 10500 sqm= a+b+c+d+e				763987.22	
		Rate per sqm = (a+b+c+d+e)/10500				72.76	
					<i>say</i>	<u>73.00</u>	
	Case III	Stress Absorbing Membrane (SAM) crack width above 9 mm and cracked area above 50 %					
		Providing and laying a single coatn of a stress absorbing membrane over a cracked road surface, with crack width above 9 mm and cracked area above 50 % after cleaning with a mechanical broom, using modified binder complying with clause 521, sprayed at the rate of 15 kg per 10 sqm and spreading 11.2 mm crushed stone aggregates @ 0.12 cum per 10 sqm, sweeping the surface for uniform spread of aggregates and surface finished to conform to clause 902.					
		<i>Unit = sqm</i>					
		<i>Taking output = 10500 sqm</i>					
		a) Labour					
		Mate	day	0.240	200.00	48.00	L-12
		Mazdoor	day	6.000	150.00	900.00	L-13
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	6.000	354.00	2124.00	P&M-031
		Air compressor 250 cfem capacity	hour	6.000	469.00	2814.00	P&M-001
		Bitumen pressure distributor @ 1750 sqm per hour	hour	6.000	1067.00	6402.00	P&M-004
		Hydraulic Chip spreader	hour	6.000	2618.00	15708.00	P&M-025
		Smooth wheeled road roller 8-10 tonne	hour	6.000	458.00	2748.00	P&M-044

		c) Material					
		Modified binder	tonne	15.750	38368.00	604296.00	M-078
		Crushed stone aggregates 11.2 mm size	cum	126.000	1500.00	189000.00	M-051
		d) Overheads @ 10 % on (a+b+c)				82444.00	
		e) Contractors profit @ 10 % on (a+b+c+d)				90688.40	
		Cost for 10500 sqm= a+b+c+d+e				997572.40	
		Rate per sqm = (a+b+c+d+e)/10500				95.01	
					<i>say</i>	<u>95.00</u>	
	Case IV	Case - IV : Bitumen Impregnated Geotextile					
		Providing and laying a bitumen impregnated geotextile layer after cleaning the road surface, geotextile conforming to requirements of clause 704.3, laid over a tack coat with 1.05 kg per sqm of paving grade bitumen 80 - 100 penetration and constructed to the requirement of clause 704.4.5					
		<i>Unit = sqm</i>					
		<i>Taking output = 3500 sqm</i>					
		a) Labour					
		Mate	day	0.560	200.00	112.00	L-12
		Mazdoor	day	12.000	150.00	1800.00	L-13
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	2.800	354.00	991.20	P&M-031
		Air compressor 250 cfem capacity	hour	2.800	469.00	1313.20	P&M-001
		Bitumen pressure distributor @ 1750 sqm per hour	tonne	2.000	1067.00	2134.00	P&M-004
		Pneumatic roller	hour	2.000	1235.00	2470.00	P&M-037
		c) Material					
		Paving grade bitumen of 80 - 100 penetration @ 1.05 kg per sqm	tonne	3.680	35855.00	131946.40	M-075
		Geotextile including 10 % for overlaps	sqm	3850.000	25.00	96250.00	M-108
		d) Overheads @ 10 % on (a+b+c)				23741.68	
		e) Contractors profit @ 10 % on (a+b+c+d)				26115.85	
		Cost for 10500 sqm= a+b+c+d+e				287274.33	
		Rate per sqm = (a+b+c+d+e)/3500				82.08	
					<i>say</i>	<u>82.00</u>	
	NOTE	As bitumen overlay construction shall follow closely the fabric placement on the same day, an output of 3500 sqm only has been considered for the analysis which will cover a length of 500 m, of 7 m wide carriageway. This can be conveniently overlaid by a bitumenious course in a day					
8.3	801	Printing new letter and figures of any shade					
		Printing new letter and figures of any shade with synthetic enamel paint black or any other approved colour to give an even shade					
		ii) English and Roman					
		Hyphens and the like not to be measured and paid for					
		Detail for 100 letters of 16 cm height. i.e.1600 cm					
		Unit = per cm height per letter					

		a) Labour				
		Mate	day	0.07	200	14.00
		Painter 1st class	day	1.25	250	312.50
		Mazdoor	day	0.50	150	75.00
		b) Material				
		Paint	Litre	0.50	180	90.00
		c) Overheads @ 10 % on (a+b)				49.15
		d) Contractors profit @ 10 % on (a+b+c)				54.07
		Cost for 1600 cm = a+b+c+d				594.72
		Rate per cm height per letter = (a+b+c +d)/1600				0.37
					<u>say</u>	<u>0.40</u>
8.8	803	Painting Two Coats on New Concrete Surfaces				
		Painting two coats after filling the surface with synthetic enamel paint in all shades on new plastered concrete surfaces				
		<i>Unit = sqm</i>				
		<i>Taking output = 40 sqm</i>				
		a) Labour				
		Mate	day	0.12	200	24.00
		Painter	day	2.00	250	500.00
		Mazdoor	day	1.00	150	150.00
		b) Material				
		Paint conforming to requirement of clause 803.3.	Litre	6.00	160	960.00
		Add for scaffolding @ 1% of labour cost where required				9.60
		Add @ 5 per cent cost of labour and materials to prepare the surface by filling minuts roughness on the surface and priming the surface before laying 2 coats of painting.				81.70
		c) Overheads @ 10 % on (a+b)				164.36
		d) Contractors profit @ 10 % on (a+b+c)				188.97
		Cost for 40 sqm = a+b+c+d				2078.63
		Rate per sqm = (a+b+c+d)/40				51.97
					<u>say</u>	<u>52.00</u>
8.9	803	Painting on Steel Surfaces				
		Providing and applying two coats of ready mix paint of approved brand on steel surface after through cleaning of surface to give an even shade				
		<i>Unit = sqm</i>				
		<i>Taking output = 10 sqm</i>				
		a) Labour				
		Mate	day	0.03	200	6.00
		Painter	day	0.45	250	112.50
		Mazdoor	day	0.25	150	37.50
		b) Material				
		Paint ready mixed approved brand.	Litre	1.25	180	225.00
		Add @ 1% on cost of material for scaffolding				2.25

		Add @ 5 per cent cost of labour and materials to prepare the surface by filling minuts roughness on the surface and priming the surface before laying 2 coats of painting.				19.05	
		c) Overheads @ 10 % on (a+b)				40.23	
		d) Contractors profit @ 10 % on (a+b+c)				44.25	
		Cost for 10 sqm = a+b+c+d				486.78	
		Rate per sqm = (a+b+c+d)/10				48.68	
					<i>say</i>	<u>49.00</u>	
12.6	Sub-analysis (A)	Cement mortar1:3 (1cement :3 sand)					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Materials					
		Cement	MT	0.51	7989.00	4074.39	
		Sand	cum	1.05	445.00	467.25	
		b) Labour					
		Mate	day	0.04	200.00	8.00	
		Mazdoor	day	0.90	150.00	135.00	
		Total Material and Labour = (a+b)				4685.00	
	Sub-analysis (B)	Cement mortar1:2 (1cement :2 sand)					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Materials					
		Cement	MT	0.67	7989.00	5368.61	
		Sand	cum	0.93	445.00	413.85	
		b) Labour					
		Mate	day	0.04	200.00	8.00	
		Mazdoor	day	0.90	150.00	135.00	
		Total Material and Labour = (a+b)				5925.00	
	Sub-analysis (D)	Cement mortar1:6 (1cement :6 sand)					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Materials					
		Cement	MT	0.29	7989.00	2300.83	
		Sand	cum	1.34	445.00	595.03	
		b) Labour					
		Mate	day	0.04	200.00	8.00	
		Mazdoor	day	0.90	150.00	135.00	
		Total Material and Labour = (a+b)				3039.00	
12.7	1400	Stone masonry work in cement mortar 1:3 in foundation complete as drawing and Technical Specification					
		<i>Unit = cum</i>					
		<i>Taking output = 5 cum</i>					
	(A)	Square Rubble Coursed Rubble Masonry (first sort)					
		a) Material					
		Stone	cum	5.50	470.00	2585.00	M-169

		Through and bond stone	each	35.00	12.00	420.00	M-182
		(35no.x0.24mx0.24mx0.39m = 0.79 cu.m)					
		Cement mortar 1:3 (Rate as in Item 12.6 A sub-analysis)	cum	1.50	4685.00	7027.50	Item 12.6 (A)
		b) Labour					
		Mate	day	0.66	200.00	132.00	L-12
		Mason	day	7.50	250.00	1875.00	L-11
		Mazdoor	day	9.00	150.00	1350.00	L-13
		c) Overhead charges @ 20 % on (a+b)				2677.90	
		d) Contractor's profit @ 10 % on (a+b+c)				1606.74	
		Cost for 5 cum = a+b+c+d				17674.14	
		Rate per cum (a+b+c+d)/5				3534.83	
						<i>say</i>	<u>3535.00</u>
1405.3		B) Random Rubble Masonry					
		(coursed/uncoursed)					
		<i>Unit = cum</i>					
		<i>Taking output = 5 cum</i>					
		a) Material					
		Stone	cum	5.50	470.00	2585.00	
		Through and bond stone	Nos	35.00	12.00	420.00	
		(35nos.x0.24mx0.24mx0.39m = 0.79 cu.m)					
		Cement mortar 1:3 (Rate as in item 12.6 A)	cum	1.55	4685.00	7261.75	
		b) Labour					
		Mate	day	0.62	200.00	124.00	
		Mason	day	6.00	250.00	1500.00	
		Mazdoor	day	9.00	150.00	1350.00	
		c) Overheads @ 20 % on (a+b)				2648.15	
		d) Contractors profit @ 10 % on (a+b+c)				1588.89	
		Cost for 5 cum = a+b+c+d				17477.79	
		Rate per cum (a+b+c+d)/5				3495.56	
						<i>say</i>	<u>3496.00</u>
	@	The labour already considered in cement mortar has been taken into account while proposing labour for masonry works.					
12.7 (Add)	1400	Stone masonry work in cement mortar 1:6 in foundation complete as drawing and Technical Specification					
		<i>Unit = cum</i>					
		<i>Taking output = 5 cum</i>					
1405.3		B) Random Rubble Masonry					
		(coursed/uncoursed)					
		<i>Unit = cum</i>					
		<i>Taking output = 5 cum</i>					
		a) Material					
		Stone	cum	5.50	470.00	2585.00	
		Through and bond stone	Nos	35.00	12.00	420.00	
		(35nos.x0.24mx0.24mx0.39m = 0.79 cu.m)					
		Cement mortar 1:3 (Rate as in item 13.6 D)	cum	1.55	4685.00	7261.75	
		b) Labour					
		Mate	day	0.62	200.00	124.00	
		Mason	day	6.00	250.00	1500.00	
		Mazdoor	day	9.00	150.00	1350.00	
		c) Overheads @ 20 % on (a+b)				2648.15	
		d) Contractors profit @ 10 % on (a+b+c)				1588.89	
		Cost for 5 cum = a+b+c+d				17477.79	
		Rate per cum (a+b+c+d)/5				3495.56	

						<i>say</i>	<u>3496.00</u>
	@	The labour already considered in cement mortar has been taken into account while proposing labour for masonry works.					
12.8	1500, 1700 & 2100	Plain/Reinforced cement concrete in open foundation complete as per drawing and technical specifications					
	A	PCC Grade M15					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	MT	4.13	7989.00		32994.57
		Coarse sand	cum	6.75	445.00		3003.75
		40 mm Aggregate	cum	8.10	540.00		4374.00
		20 mm Aggregate	cum	4.05	660.00		2673.00
		10 mm Aggregate	cum	1.35	1500.00		2025.00
		b) Labour					
		Mate	day	0.86	200.00		172.00
		Mason	day	1.50	250.00		375.00
		Mazdoor	day	20.00	150.00		3000.00
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00		1320.00
		Generator 63 KVA	hour	6.00	495.00		2970.00
		Per Cum Basic Cost of Labour, Material & Mechinery (a+b+c)				3,528.00	
		d) Formwork @ 4% on cost of concrete i.e.cost of material, labour and machinery					2116.29
		e) Overheads @ 20 % on (a+b+c+d)					11004.72
		f) Contractors profit @ 10 % on (a+b+c+d+e)					6602.83
		Cost for 15 cum = a+b+c+d+e+f					72631.17
		Rate per cum (a+b+c+d+e+f)/15					4842.08
						<i>say</i>	<u>4842.00</u>
	Note	Nedle Vibrator is an item of minor T & P which is already included in overhead charges. Hence not added in rate analysis of cement concrete works.					
12.8	B	PCC Grade M20					
		<i>Unit : cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	MT	5.16	7989.00		41223.24
		Coarse sand	cum	6.75	445.00		3003.75
		40 mm Aggregate	cum	5.40	540.00		2916.00
		20 mm Aggregate	cum	5.40	660.00		3564.00
		10 mm Aggregate	cum	2.70	1500.00		4050.00
		b) Labour					
		Mate	day	0.86	200.00		172.00
		Mason	day	1.50	250.00		375.00
		Mazdoor	day	20.00	150.00		3000.00
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00		1320.00
		Generator 33 KVA	hour	6.00	370.00		2220.00
		Per Cum Basic Cost of Labour, Material & Mechinery (a+b+c)				4,123.00	
		d) Formwork @ 4 per cent on cost of concrete i.e. cost of material, labour and machinery					2473.76
		e) Overhead charges @ 20 % on (a+b+c+d)					12863.55
		f) Contractor's profit @ 10 % on (a+b+c+d+e)					7718.13
		Cost for 15 cum = a+b+c+d+e+f					84899.43

		Rate per cum = (a+b+c+d+e+f)/15				5659.96	
						<i>say</i>	<u>5660.00</u>
12.8	C	RCC Grade M20					
		Unit = cum					
	Case I	Using concrete mixer					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	MT	5.21	7989.00	41622.69	
		Coarse sand	cum	6.75	445.00	3003.75	
		20 mm Aggregate	cum	8.10	660.00	5346.00	
		10 mm Aggregate	cum	5.40	1500.00	8100.00	
		b) Labour					
		Mate	day	0.86	200.00	172.00	
		Mason	day	1.50	250.00	375.00	
		Mazdoor	day	20.00	150.00	3000.00	
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	
		Generator 33 KVA	hour	6.00	370.00	2220.00	
		<i>Per Cum Basic Cost of Labour, Material & Mechnery (a+b+c)</i>		<i>4,344.00</i>			
		d) Formwork @ 4 per cent on (a+b+c)				2606.38	
		e) Overhead charges @ 20 % on (a+b+c+d)				13553.16	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				8131.90	
		Cost for 15 cum = a+b+c+d+e+f				89450.88	
		Rate per cum = (a+b+c+d+e+f)/15				5963.39	
						<i>say</i>	<u>5963.00</u>
	Case II	With Batching Plant, Transit Mixer and Conrete Pump					
		<i>Unit : cum</i>					
		<i>Taking Output = 120 cum</i>					
		a) Material					
		Cement	MT	41.66	7989.00	332821.74	
		Coarse Sand	cum	54.00	445.00	24030.00	
		20 mm Aggregate	cum	64.80	660.00	42768.00	
		10 mm Aggregate	cum	43.20	1500.00	64800.00	
		b) Labour					
		Mate	day	0.84	200.00	168.00	
		Mason	day	3.00	250.00	750.00	
		Mazdoor	day	18.00	150.00	2700.00	
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	
		Generator 100 KVA	hour	6.00	693.00	4158.00	
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	
		Lead beyond 1 km, L-lead in km	T-km	300L	0.00	0.00	L= 0
		Concrete Pump	hour	6	254.00	1524.00	
		<i>Per Cum Basic Cost of Labour, Material & Mechnery (a+b+c)</i>		<i>4,232.00</i>			
		d) Formwork @ 4% on cost of concrete i.e.cost of material, labour and machinery				20308.87	
		e) Overheads @ 20 % on (a+b+c+d)				105606.12	
		f) Contractors profit @ 10 % on (a+b+c+d+e)				63363.67	
		Cost for 120 cum = a+b+c+d+e+f				697000.40	
		Rate per cum = (a+b+c+d+e+f)/120				5808.34	
						<i>say</i>	<u>5808.00</u>
12.8	D	PCC Grade M25					
		Unit = cum					
	Case I	Using concrete Mixer					
		<i>Taking output = 15 cum</i>					

		a) Material					
		Cement	MT	5.99	7989.00	47854.11	
		Coarse sand	cum	6.75	445.00	3003.75	
		40 mm Aggregate	cum	5.40	540.00	2916.00	
		20 mm Aggregate	cum	5.40	660.00	3564.00	
		10 mm Aggregate	cum	2.70	1500.00	4050.00	
		b) Labour					
		Mate	day	0.86	200.00	172.00	
		Mason	day	1.50	250.00	375.00	
		Mazdoor	day	20.00	150.00	3000.00	
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	
		Generator 33 KVA	hour	6.00	370.00	2220.00	
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4565.00			
		d) Formwork @ 3.75 per cent of (a+b+c)				2567.81	
		e) Overhead charges @ 20 % on (a+b+c+d)				14208.53	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				8525.12	
		Cost for 15 cum = a+b+c+d+e+f				93776.32	
		Rate per cum = (a+b+c+d+e+f)/15				6251.75	
					say	6252.00	
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4,565.00			
	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Unit : cum					
		Taking Output = 120 cum					
		a) Material					
		Cement	MT	47.95	7989.00	383072.55	
		Coarse sand	cum	54.00	445.00	24030.00	
		40 mm Aggregate	cum	43.20	540.00	23328.00	
		20 mm Aggregate	cum	43.20	660.00	28512.00	
		10 mm Aggregate	cum	21.60	1500.00	32400.00	
		b) Labour					
		Mate	day	0.84	200.00	168.00	
		Mason	day	3.00	250.00	750.00	
		Mazdoor	day	18.00	150.00	2700.00	
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	
		Generator 100 KVA	hour	6.00	693.00	4158.00	
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	
		Transit Mixer 4 cum capacity lead beyond 1 Km, L - lead in Kilometer	T-Km	300L	0.00	0.00	L= 0
		Concrete Pump	hour	6	254.00	1524.00	
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4,456.00			
		d) Formwork @ 3.75% of cost of concrete i.e. cost of material, labour and machinery				20049.17	
		e) Overheads @ 20 % on (a+b+c+d)				110938.74	
		f) Contractors profit @ 10 % on (a+b+c+d+e)				66563.25	
		cost of 120 cum = a+b+c+d+e+f				732195.71	
		Rate per cum (a+b+c+d+e+f)/120				6101.63	
					say	6102.00	
12.8	E	RCC Grade M25					
		Unit = cum					
	Case I	Using concrete Mixer					
		Taking output = 15 cum					
		a) Material					

		Cement	MT	6.05	7989.00	48333.45	
		Coarse sand	cum	6.75	445.00	3003.75	
		20 mm Aggregate	cum	8.10	660.00	5346.00	
		10 mm Aggregate	cum	5.40	1500.00	8100.00	
		b) Labour					
		Mate	day	0.86	200.00	172.00	
		Mason	day	1.50	250.00	375.00	
		Mazdoor	day	20.00	150.00	3000.00	
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	
		Generator 33 KVA	hour	6.00	370.00	2220.00	
		Per Cum Basic Cost of Labour, Material & Mechnery (a+b+c)		4,792.00			
		d) Formwork @ 3.75 per cent of a+b+c.				2695.13	
		e) Overhead charges @ 20 % on (a+b+c+d)				14913.07	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				8947.84	
		cost of 15 cum = a+b+c+d+e+f				98426.24	
		Rate per cum (a+b+c+d+e+f)/15				6561.75	
					<i>say</i>	6562.00	
	Case II	With Batching Plant, Transit Mixer and Conrete Pump					
		Unit : cum					
		Taking Output = 120 cum					
		a) Material					
		Cement	MT	48.38	7989.00	386507.82	
		Coarse sand	cum	54.00	445.00	24030.00	
		20 mm Aggregate	cum	64.80	660.00	42768.00	
		10 mm Aggregate	cum	43.20	1500.00	64800.00	
		Admixer	Kg	193.52	50.00	9676.00	
		b) Labour					
		Mate	day	0.84	200.00	168.00	
		Mason	day	3.00	250.00	750.00	
		Mazdoor	day	18.00	150.00	2700.00	
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	
		Generator 100 KVA	hour	6.00	693.00	4158.00	
		Loader 1 cum capacity 1 cum	hour	6.00	1139.00	6834.00	
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	
		Transit Mixer 4 cum capacity lead beyond 1 Km, L - lead in Kilometer	T-Km	300L	0.00	0.00	L= 0
		Concrete Pump	hour	6.00	254.00	1524.00	
		Per Cum Basic Cost of Labour, Material & Mechnery (a+b+c)		4,760.00			
		d) Formwork @ 3.75 per cent on cost of concrete i.e. cost of material, labour and machinery				21415.64	
		e) Overhead charges @ 20 % on (a+b+c+d)				118499.89	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				71099.94	
		cost of 120 cum = a+b+c+d+e+f				782099.29	
		Rate per cum (a+b+c+d+e+f)/120				6517.49	
					<i>say</i>	6517.00	
12.8	F	PCC Grade M30					
		Unit = cum					
	Case I	Using Concrete Mixer					
		Taking output = 15 cum					
		a) Material					
		Cement	MT	6.08	7989.00	48573.12	
		Coarse sand	cum	6.75	445.00	3003.75	
		40 mm Aggregate	cum	5.40	540.00	2916.00	
		20 mm Aggregate	cum	5.40	660.00	3564.00	

		10 mm Aggregate	cum	2.70	1500.00	4050.00	
		b) Labour					
		Mate	day	0.86	200.00	172.00	
		Mason	day	1.50	250.00	375.00	
		Mazdoor	day	20.00	150.00	3000.00	
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	
		Generator 33 KVA	hour	6.00	370.00	2220.00	
		Per Cum Basic Cost of Labour, Material & Mechninery (a+b+c)		4,613.00			
		d) Formwork @ 3.50 per cent of cost of concrete i.e. cost of material, labour and machinery				2421.79	
		e) Overhead charges @ 20 % on (a+b+c+d)				14323.13	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				8593.88	
		cost of 15 cum = a+b+c+d+e+f				94532.67	
		Rate per cum (a+b+c+d+e+f)/15				6302.18	
					say	6302.00	
	Case II	Using Batching Plant, Transit Mixer and Conrete Pump					
		Unit : cum					
		Taking Output = 120 cum					
		a) Material					
		Cement	MT	48.60	7989.00	388265.40	
		Coarse sand	cum	54.00	445.00	24030.00	
		40 mm Aggregate	cum	43.20	540.00	23328.00	
		20 mm Aggregate	cum	43.20	660.00	28512.00	
		10 mm Aggregate	cum	21.60	1500.00	32400.00	
		b) Labour					
		Mate	day	0.84	200.00	168.00	
		Mason	day	3.00	250.00	750.00	
		Mazdoor	day	18.00	150.00	2700.00	
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	
		Generator 100 KVA	hour	6.00	693.00	4158.00	
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	
		Transit Mixer 4 cum capacity lead beyond 1 Km, L - lead in Kilometer	T-Km	300L	0.00	0.00	L= 0
		Concrete Pump	hour	6.00	254.00	1524.00	
		Per Cum Basic Cost of Labour, Material & Mechninery (a+b+c)		4,499.00			
		d) Formwork @ 3.50 per cent of cost of concrete i.e. cost of material, labour and machinery				18894.31	
		e) Overhead charges @ 20 % on (a+b+c+d)				111746.34	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				67047.81	
		cost of 120 cum = a+b+c+d+e+f				737525.86	
		Rate per cum (a+b+c+d+e+f)/120				6146.05	
					say	6146.00	
12.8	G	RCC Grade M30					
	Case I	Using Concrete Mixer					
		Unit = cum					
		Taking output = 15 cum					
		a) Material					
		Cement	MT	6.10	7989.00	48732.90	
		Coarse sand	cum	6.75	445.00	3003.75	
		20 mm Aggregate	cum	8.10	660.00	5346.00	
		10 mm Aggregate	cum	5.40	1500.00	8100.00	
		b) Labour					
		Mate	day	0.86	200.00	172.00	

		Mason	day	1.50	250.00	375.00	
		Mazdoor	day	20.00	150.00	3000.00	
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	
		Generator 33 KVA	hour	6.00	370.00	2220.00	
		Per Cum Basic Cost of Labour, Material & Mechinery (a+b+c)		4,818.00			
		d) Formwork @ 3.5 per cent on cost of concrete i.e. cost of material, labour and machinery				2529.44	
		e) Overhead charges @ 20 % on (a+b+c+d)				14959.82	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				8975.89	
		cost of 15 cum = a+b+c+d+e+f				98734.80	
		Rate per cum = (a+b+c+d+e+f)/15				6582.32	
					<i>say</i>	6582.00	
	Case II	Using Batching Plant, Transit Mixer and Concrete Pump					
		Unit = cum					
		Taking output = 120 cum					
		a) Material					
		Cement	MT	48.80	7989.00	389863.20	
		Coarse sand	cum	54.00	445.00	24030.00	
		20 mm Aggregate	cum	64.80	660.00	42768.00	
		10 mm Aggregate	cum	43.20	1500.00	64800.00	
		b) Labour					
		Mate	day	0.84	200.00	168.00	
		Mason	day	3.00	250.00	750.00	
		Mazdoor	day	18.00	150.00	2700.00	
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	
		Generator 100 KVA	hour	6.00	693.00	4158.00	
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	
		Transit Mixer 4 cum capacity lead beyond 1 Km, L - lead in Kilometer	T-Km	300L	0.00	0.00	L= 0
		Concrete Pump	hour	6.00	254.00	1524.00	
		Per Cum Basic Cost of Labour, Material & Mechinery (a+b+c)		4,707.00			
		d) Formwork @ 3.5 per cent of cost of concrete i.e. cost of material, labour and machinery				19766.71	
		e) Overhead charges @ 20 % on (a+b+c+d)				116905.98	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				70143.59	
		cost of 120 cum = a+b+c+d+e+f				771579.48	
		Rate per cum (a+b+c+d+e+f)/120				6429.83	
					<i>say</i>	6430.00	
12.8	H	RCC Grade M35					
	Case I	Using Concrete Mixer					
		Unit = cum					
		Taking output = 15 cum					
		a) Material					
		Cement	tonne	6.33	7989.00	50570.37	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009

		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>		<i>4941.00</i>			
		d) Formwork @ 3 per cent on a+b+c				2223.21	
		e) Overhead charges @ 20 % on (a+b+c+d)				15266.07	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				9159.64	
		cost of 15 cum = a+b+c+d+e+f				100756.04	
		Rate per cum = (a+b+c+d+e+f)/15				6717.07	
						<i>say 6717.00</i>	
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>		<i>4,941.00</i>			
	Case II	Using Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit ; cum</i>					
		<i>Taking Output = 120 cum</i>					
		a) Material					
		Cement	tonne	50.64	7989.00	404562.96	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		b) Labour					
		Mate	day	0.84	200.00	168.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Transit Mixer 4 cum capacity lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>		<i>4829.00</i>			
		d) Formwork @ 3 per cent on cost of concrete i.e. cost of material, labour and machinery				17383.89	
		e) Overhead charges @ 20 % on (a+b+c+d)				119369.37	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				71621.62	
		cost of 120 cum = a+b+c+d+e+f				787837.84	
		Rate per cum = (a+b+c+d+e+f)/120				6565.32	
						<i>say 6565.00</i>	
						<i>say 6565.00</i>	
		Rate per cum (a+b+c+d)/120 Excluding OH & CP					
	Note:	Where ever concrete is carried out using batching plant, transit mixer, concrete pump, admixers @ 0.4% of weight of cement may be added for achieving desired slump of concrete.					
12.11	1200, 1500 & 1700	Plain/Reinforced cement concrete, in well foundation complete as per drawing and technical specification					
	C	Bottom Plug					
		Concrete to be placed using tremie pipe					
	Case I	Using Concrete Mixer					
	(i)	PCC Grade M20					
		<i>Unit = cum</i>					

		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	tonne	5.55	7989.00	44338.95	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		40 mm Aggregate	cum	5.40	540.00	2916.00	M-055
		20 mm Aggregate	cum	5.40	660.00	3564.00	M-053
		10 mm Aggregate	cum	2.70	1500.00	4050.00	M-051
		Admixture	Kg	18.60	50.00	930.00	M-180
		b) Labour					
		Mate	day	0.90	200.00	180.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Light Crane 3 tonnes capacity for handling tremie pipe	hour	6.00	354.00	2124.00	P&M-013
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>		<i>4535.00</i>			
	Note	Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..				3117.89	
		d) Overhead charges @ 20 % on (a+b+c)				14227.92	
		e) Contractor's profit @ 10 % on (a+b+c+d)				8536.75	
		cost of 15 cum = a+b+c+d+e				93904.25	
		Rate per cum = (a+b+c+d+e)/15				6260.28	
					<i>say</i>	<i>6260.00</i>	
	Case II	Using Batching Plant, Transit Mixer and Crane/concrete pump					
		<i>Unit ; cum</i>					
		<i>Taking Output = 120 cum</i>					
		a) Material					
		Cement	MT	44.40	7989.00	354711.60	
		Coarse sand	cum	54.00	445.00	24030.00	
		20 mm Aggregate	cum	64.80	660.00	42768.00	
		10 mm Aggregate	cum	43.20	1500.00	64800.00	
		Admixer	Kg	148.80	50.00	7440.00	
		b) Labour					
		Mate	day	0.88	200.00	176.00	
		Mason	day	3.00	250.00	750.00	
		Mazdoor	day	18.00	150.00	2700.00	
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	
		Generator 100 KVA	hour	6.00	693.00	4158.00	
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	
		Transit Mixer 4 cum capacity, lead beyond 1 Km, L - lead in Kilometer	T-Km	300L	0.00	0.00	L= 0
		Concrete Pump	hour	6.00	254.00	1524.00	
		<i>Per Cum Basic Cost of Labour, Material & Mechinery (a+b+c)</i>		<i>4476.00</i>			
		Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..				24868.78	
		d) Overhead charges @ 20 % on (a+b+c)				112385.68	
		e) Contractor's profit @ 10 % on (a+b+c+d)				67431.41	

		cost of 120 cum = a+b+c+d+e				741745.46	
		Rate per cum = (a+b+c+d+e)/120				6181.21	
						<i>say</i>	<u>6181.00</u>
(ii)	PCC Grade M25						
Case I	Using Concrete Mixer						
	<i>Unit = cum</i>						
	<i>Taking output = 15 cum</i>						
	a) Material						
	Cement	MT	5.99	7989.00		47854.11	
	Coarse sand	cum	6.75	445.00		3003.75	
	40 mm Aggregate	cum	5.40	540.00		2916.00	
	20 mm Aggregate	cum	5.40	660.00		3564.00	
	10 mm Aggregate	cum	2.70	1500.00		4050.00	
	Admixer	Kg	21.60	50.00		1080.00	
	b) Labour						
	Mate	day	0.90	200.00		180.00	
	Mason	day	1.50	250.00		375.00	
	Mazdoor	day	20.00	150.00		3000.00	
	c) Machinery						
	Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00		1320.00	
	Generator 33 KVA	hour	6.00	370.00		2220.00	
	Light Crane of 3 tonnes capacity for handling tremie pipe	hour	6.00	354.00		2124.00	
	Per Cum Basic Cost of Labour, Material & Mechninery (a+b+c)			4780.00			
	Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..					3301.14	
	d) Overhead charges @ 20 % on (a+b+c)					14997.60	
	e) Contractor's profit @ 10 % on (a+b+c+d)					8998.56	
	cost of 15 cum = a+b+c+d+e					98984.16	
	Rate per cum = (a+b+c+d+e)/15					6598.94	
						<i>say</i>	<u>6599.00</u>
Case II	Using Batching Plant, Transit Mixer and Crane/concrete pump						
	<i>Unit = cum</i>						
	<i>Taking output = 120 cum</i>						
	a) Material						
	Cement	MT	47.88	7989.00		382513.32	
	Coarse sand	cum	54.00	445.00		24030.00	
	20 mm Aggregate	cum	64.80	660.00		42768.00	
	10 mm Aggregate	cum	43.20	1500.00		64800.00	
	Admixer	Kg	172.80	50.00		8640.00	
	b) Labour						
	Mate	day	0.88	200.00		176.00	
	Mason	day	3.00	250.00		750.00	
	Mazdoor	day	18.00	150.00		2700.00	
	c) Machinery						
	Batching Plant @ 20 cum/hour	hour	6.00	2218.00		13308.00	
	Generator 100 KVA	hour	6.00	693.00		4158.00	
	Loader 1 cum capacity	hour	6.00	1139.00		6834.00	
	Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00		13860.00	
	Transit Mixer 4 cum capacity, lead beyond 1 Km, L - lead in Kilometer	T-Km	300L	0.00		0.00	L= 0
	Concrete Pump	hour	6.00	254.00		1524.00	
	Per Cum Basic Cost of Labour, Material & Mechninery (a+b+c)			4718.00			

		Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..				26318.87
		d) Overhead charges @ 20 % on (a+b+c)				118476.04
		e) Contractor's profit @ 10 % on (a+b+c+d)				71085.62
		cost of 120 cum = a+b+c+d+e				781941.85
		Rate per cum = (a+b+c+d+e)/120				6516.18
						<i>say</i> 6516.00
	(iii)	PCC Grade M30				
	Case I	Using Concrete Mixer				
		<i>Unit = 1 cum</i>				
		<i>Taking output = 15 cum</i>				
		a) Material				
		Cement	MT	6.08	7989.00	48573.12
		Coarse sand	cum	6.75	445.00	3003.75
		40 mm Aggregate	cum	5.40	540.00	2916.00
		20 mm Aggregate	cum	5.40	660.00	3564.00
		10 mm Aggregate	cum	2.70	1500.00	4050.00
		Admixer	Kg	21.60	50.00	1080.00
		b) Labour				
		Mate	day	0.90	200.00	180.00
		Mason	day	1.50	250.00	375.00
		Mazdoor	day	20.00	150.00	3000.00
		c) Machinery				
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00
		Generator 33 KVA	hour	6.00	370.00	2220.00
		Light Crane of 3 tonnes capacity for handling tremie pipe	hour	6.00	354.00	2124.00
		<i>Per Cum Basic Cost of Labour, Material & Mechinery (a+b+c)</i>		4828.00		
		Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..				3337.09
		d) Overhead charges @ 20 % on (a+b+c)				15148.59
		e) Contractor's profit @ 10 % on (a+b+c+d)				9089.16
		cost of 15 cum = a+b+c+d+e				99980.71
		Rate per cum = (a+b+c+d+e)/15				6665.38
						<i>say</i> 6665.00
	Case II	Using Batching Plant, Transit Mixer and Crane/concrete pump				
		<i>Unit = cum</i>				
		<i>Taking output = 120 cum</i>				
		a) Material				
		Cement	MT	48.64	7989.00	388584.96
		Coarse sand	cum	54.00	445.00	24030.00
		20 mm Aggregate	cum	64.80	660.00	42768.00
		10 mm Aggregate	cum	43.20	1500.00	64800.00
		Admixer	Kg	172.80	50.00	8640.00
		b) Labour				
		Mate	day	0.88	200.00	176.00
		Mason	day	3.00	250.00	750.00
		Mazdoor	day	18.00	150.00	2700.00
		c) Machinery				
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00
		Generator 100 KVA	hour	6.00	693.00	4158.00
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00

		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	
		Transit Mixer 4 cum capacity, lead beyond 1 Km, L - lead in Kilometer	T-Km	300L	0.00	0.00	L= 0
		Concrete Pump	hour	6.00	254.00	1524.00	
		Per Cum Basic Cost of Labour, Material & Mechninery (a+b+c)		4768.00			
		Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..				26622.45	
		d) Overhead charges @ 20 % on (a+b+c)				119751.08	
		e) Contractor's profit @ 10 % on (a+b+c+d)				71850.65	
		cost of 120 cum = a+b+c+d+e				790357.14	
		Rate per cum = (a+b+c+d+e)/120				6586.31	
					<i>say</i>	<u>6586.00</u>	
(iv)		PCC Grade M35					
Case I		Using Concrete Mixer					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	MT	6.29	7989.00	50250.81	
		Coarse sand	cum	6.75	445.00	3003.75	
		40 mm Aggregate	cum	5.40	540.00	2916.00	
		20 mm Aggregate	cum	5.40	660.00	3564.00	
		10 mm Aggregate	cum	2.70	1500.00	4050.00	
		Admixer	Kg	21.60	50.00	1080.00	
		b) Labour					
		Mate	day	0.90	200.00	180.00	
		Mason	day	1.50	250.00	375.00	
		Mazdoor	day	20.00	150.00	3000.00	
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	
		Generator 33 KVA	hour	6.00	370.00	2220.00	
		Light Crane of 3 tonnes capacity for handling tremie pipe	hour	6.00	354.00	2124.00	
		Per Cum Basic Cost of Labour, Material & Mechninery (a+b+c)		4939.00			
		Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..				3420.98	
		d) Overhead charges @ 20 % on (a+b+c)				15500.91	
		e) Contractor's profit @ 10 % on (a+b+c+d)				9300.54	
		cost of 15 cum = a+b+c+d+e				102305.99	
		Rate per cum = (a+b+c+d+e)/15				6820.40	
					<i>say</i>	<u>6820.00</u>	
Case II		Using Batching Plant, Transit Mixer and Crane/concrete pump					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
		a) Material					
		Cement	MT	50.28	7989.00	401686.92	
		Coarse sand	cum	54.00	445.00	24030.00	
		20 mm Aggregate	cum	64.80	660.00	42768.00	
		10 mm Aggregate	cum	43.20	1500.00	64800.00	
		Admixer	Kg	172.80	50.00	8640.00	
		b) Labour					
		Mate	day	0.88	200.00	176.00	
		Mason	day	3.00	250.00	750.00	

		Mazdoor	day	18.00	150.00	2700.00	
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	
		Generator 100 KVA	hour	6.00	693.00	4158.00	
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	
		Transit Mixer 4 cum capacity, lead beyond 1 Km, L - lead in Kilometer	T-Km	300L	0.00	0.00	L= 0
		Concrete Pump	hour	6.00	254.00	1524.00	
		Per Cum Basic Cost of Labour, Material & Mechnery (a+b+c)		4877.00			
		Add 5% of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreteing with tremie pipe..				27277.55	
		d) Overheads @ 20 % on (a+b+c)				122502.49	
		e) Contractors profit @ 10 % on (a+b+c+d)				73501.50	
		cost of 120 cum = a+b+c+d+e				808516.46	
		Rate per cum (a+b+c+d+e)/120				6737.64	
					Say	6738.00	
F		Well cap					
iv)		RCC Grade M35					
Case II		Using Batching Plant, Transit Mixer and Concrete Pump					
		Unit = cum					
		Taking output = 120 cum					
		a) Material					
		Cement	MT	50.64	7989.00	404562.96	
		Coarse sand	cum	54.00	445.00	24030.00	
		20 mm Aggregate	cum	64.80	660.00	42768.00	
		10 mm Aggregate	cum	43.20	1500.00	64800.00	
		b) Labour					
		Mate	day	0.84	200.00	168.00	
		Mason	day	3.00	250.00	750.00	
		Mazdoor	day	18.00	150.00	2700.00	
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	
		Generator 100 KVA	hour	6.00	693.00	4158.00	
		Loader(capacity 1 cum)	hour	6.00	1139.00	6834.00	
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	
		Lead beyond 1 Km, L - lead in Kilometer	T-Km	300L	0.00	0.00	L= 0
		Concrete Pump	hour	6.00	254.00	1524.00	
		Formwork @ 3% of (a+b+c)				17383.89	
		d) Overheads @ 20 % on (a+b+c)				119369.37	
		e) Contractors profit @ 10 % on (a+b+c+d)				71621.62	
		cost of 120 cum = a+b+c+d+e				787837.84	
		Rate per cum (a+b+c+d+e)/120				6565.32	
					Say	6565.00	
	Note	Where ever concrete is carried out using batching plant, transit mixer, concrete pump, admixers @ 0.4% of weight of cement may be added for achieving desired slump of concrete.					
3.13	304	Excavation for Structures					

		Earth work in excavation of foundation of structures as per drawing and technical specification, including setting out, construction of shoring and bracing, removal of stumps and other deleterious matter, dressing of sides and bottom, backfilling the excavation earth to the extent required and utilising the remaining earth locally for road work.					
		I) Ordinary soil					
		<i>Unit = cum</i>					
		<i>Taking output = 10 cum</i>					
	A	Manual Means					
		(i) Depth upto 3 m					
		a) Labour					
		Mate	day	0.320	200.00	64.00	L-12
		Mazdoor	day	8.000	150.00	1200.00	L-13
		b) Overheads @ 10 % on (a)				126.40	
		c) Contractors profit @ 10 % on (a+b)				139.04	
		Cost for 10 cum = a+b+c				1529.44	
		Rate per cum = (a+b+c)/10				152.94	
					<i>say</i>	<u>153.00</u>	
	Note	Cost of dewatering may be added where required upto 10 % of labour cost Assessment for dewatering shall be made as per site conditions..					
	B	Mechanical Means					
		(i) Depth upto 3 m					
		<i>Unit = cum</i>					
		<i>Taking output = 300 cum</i>					
		a) Labour					
		Mate	day	0.32	200	64.00	
		Mazdoor	day	8.00	150	1200.00	
		b) Machinery					
		Hydraulic excavator 1.0 cum bucket capacity	hour	6.00	1428	8568.00	
		c) Overheads @ 10 % on (a+b)				983.20	
		d) Contractors profit @ 10 % on (a+b+c)				1081.52	
		Cost for 300 cum = a+b+c+d				11896.72	
		Rate per cum = (a+b+c+d)/300				39.66	
					<i>say</i>	<u>40.00</u>	
	Note	Cost of dewatering upto 5% of (a+b) may be added, where required. Assessment for dewatering shall be made as per site conditions..					
13.6	Section 1600 & 2200	Supplying, fitting and placing HYSD bar reinforcement in sub-structure complete as per drawing and technical specifications					
		<i>Output : MT</i>					
		<i>Taking output = 1 MT</i>					
		a) Material					
		HYSD bars including 5% overlaps and wastage	MT	1.05	38219.00	40129.95	
		Binding wire	kg	6.00	70.00	420.00	

		b) Labour for cutting, bending, shifting to site, tying and placing in position					
		Mate	day	0.34	200.00	68.00	
		Blacksmith	day	2.00	250.00	500.00	
		Mazdoor	day	6.50	150.00	975.00	
		c) Overheads @ 20 % on (a+b)				8418.59	
		d) Contractors profit @ 10 % on (a+b+c)				5051.15	
		Rate for per MT (a+b+c+d)				55562.69	
						<i>say</i>	<u>55563.00</u>
14.1	1500 & 1600 1700	Furnishing and Placing Reinforced/Prestressed cement concrete in super-structure as per drawing and Technical Specification					
	A	RCC Grade M20					
	Case II	Using Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
		a) Material					
		Cement	MT	40.92	7989.00	326909.88	
		Coarse sand	cum	54.00	445.00	24030.00	
		20 mm Aggregate	cum	64.80	660.00	42768.00	
		10 mm Aggregate	cum	43.20	1500.00	64800.00	
		b) Labour					
		Mate	day	0.84	200.00	168.00	
		Mason	day	3.00	250.00	750.00	
		Mazdoor	day	18.00	150.00	2700.00	
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	
		Generator 100 KVA	hour	6.00	693.00	4158.00	
		Loader	hour	6.00	1139.00	6834.00	
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity lead upto 1 Km	hour	15.00	924.00	13860.00	
		Lead beyond 1 Km, L - lead in Kilometer	T-Km	300L	0.00	0.00	L= 0
		Concrete Pump	hour	6.00	254.00	1524.00	
		<i>Basic Cost of Labour, Material & Mechnery (a+b+c) for 120 cum</i>		501810.00			
		(i) For solid slab super-structure, 20-30% of (a+b+c)					
		(p) Height upto 5m					
		Basic Cost of Labour, Material & Mechnery (a+b+c) for 120 cum				501810.00	
		d) Formwork and staging 20 % of (a+b+c)		20.00		100362.00	
		e) Overheads @ 20 % on (a+b+c+d)				120434.40	
		f) Contractors profit @ 10 % on (a+b+c+d+e)				72260.64	
		Cost for 15 cum = a+b+c+d+e+f				794867.04	
		Rate per cum (a+b+c+d+e+f)/120				6623.89	
						<i>say</i>	<u>6624.00</u>
	B	RCC Grade M25					
	Case II	Using Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
		a) Material					
		Cement	MT	47.95	7989.00	383072.55	
		Coarse sand	cum	54.20	445.00	24119.00	
		20 mm Aggregate	cum	64.80	660.00	42768.00	
		10 mm Aggregate	cum	43.20	1500.00	64800.00	

		b) Labour					
		Mate	day	0.84	200.00	168.00	
		Mason	day	3.00	250.00	750.00	
		Mazdoor	day	18.00	150.00	2700.00	
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	
		Generator 100 KVA	hour	6.00	693.00	4158.00	
		Loader	hour	6.00	1139.00	6834.00	
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity lead upto 1 Km	hour	15.00	924.00	13860.00	
		Lead beyond 1 Km, L - lead in Kilometer	T-Km	300L	0.00	0.00	L= 0
		Concrete Pump	hour	6.00	254.00	1524.00	
		Basic Cost of Labour, Material & Mechinery (a+b+c) for 120 cum		558062.00			
		For formwork and staging add the following:					
	(i)	For solid slab super-structure, 20-30% of (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Mechinery (a+b+c) for 120 cum				558062.00	
	d)	Formwork and staging 20 % of (a+b+c)		20.00		111612.40	
	e)	Overheads @ 20 % on (a+b+c+d)				133934.88	
	f)	Contractors profit @ 10 % on (a+b+c+d+e)				80360.93	
		Cost for 15 cum= a+b+c+d+e+f				883970.21	
		Rate per cum (a+b+c+d+e+f)/120				7366.42	
						<i>say</i> <u>7366.00</u>	
	C	RCC Grade M 30					
	Case II	Using Batching Plant, Transit Mixer and Concrete Pump.					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
		a) Material					
		Cement	MT	48.79	7989.00	389783.31	
		Coarse sand	cum	54.60	445.00	24297.00	
		20 mm Aggregate	cum	64.80	660.00	42768.00	
		10 mm Aggregate	cum	43.20	1500.00	64800.00	
		b) Labour					
		Mate	day	0.88	200.00	176.00	
		Mason	day	3.00	250.00	750.00	
		Mazdoor	day	19.00	150.00	2850.00	
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	
		Generator 100 KVA	hour	6.00	693.00	4158.00	
		Loader	hour	6.00	1139.00	6834.00	
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity lead upto 1 Km	hour	15.00	924.00	13860.00	
		Lead beyond 1 Km, L - lead in Kilometer	T-Km	300L	0.00	0.00	L= 0
		Concrete Pump	hour	6.00	254.00	1524.00	
		Basic Cost of Labour, Material & Mechinery (a+b+c) for 120 cum		565109.00			
		For formwork and staging add the following:					
	(i)	For solid slab super-structure, 20-30% of (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Mechinery (a+b+c) for 120 cum				565109.00	

	d) Formwork and staging 20 % of (a+b+c)		20.00		113021.80
	e) Overheads @ 20 % on (a+b+c+d)				135626.16
	f) Contractors profit @ 10 % on (a+b+c+d+e)				81375.70
	Cost for 15 cum = a+b+c+d+e+f				895132.66
	Rate per cum (a+b+c+d+e+f)/120				7459.44
				say	<u>7459.00</u>
	Rate per cum (a+b+c+d)/120 (including formwork and excluding OH & CP)				<u>5651.00</u>
	Rate per cum (a+b+c+d)/120 (excluding formwork and Excluding OH & CP)				<u>4709.00</u>
E	PSC Grade M-40				
Case 1	Using concreter mixer.				
	<i>Unit = 1 cum</i>				
	<i>Taking output = 15 cum</i>				
	a) Material				
	Cement	MT	6.45	7989.00	51529.05
	Coarse sand	cum	6.75	445.00	3003.75
	20 mm Aggregate	cum	8.10	660.00	5346.00
	10 mm Aggregate	cum	5.40	1500.00	8100.00
	Admixture @ 0.4% of cement	kg	25.80	50.00	1290.00
	b) Labour				
	Mate	day	0.96	200.00	192.00
	Mason	day	2.00	250.00	500.00
	Mazdoor	day	22.00	150.00	3300.00
	c) Machinery				
	Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00
	Generator 33 KVA	hour	6.00	370.00	2220.00
	Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum		76801.00		
	For formwork and staging add the following:				
(i)	For solid slab super-structure, 20-30 per cent of (a+b+c)				
(p)	Height upto 5m				
	Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				76801.00
	d) Formwork and staging 20 per cent of (a+b+c)				15360.20
	e) Overhead charges @ 20 % on (a+b+c+d)				18432.24
	f) Contractor's profit @ 10 % on (a+b+c+d+e)				11059.34
	Cost for 15 cum = a+b+c+d+e+f				121652.78
	Rate per cum = (a+b+c+d+e+f)/15				8110.19
				say	<u>8110.00</u>
Case II	Using Batching Plant, Transit Mixer and Concrete Pump				
	<i>Unit = cum</i>				
	<i>Taking output = 120 cum</i>				
	a) Material				
	Cement	MT	51.60	7989.00	412232.40
	Coarse sand	cum	54.00	445.00	24030.00
	20 mm Aggregate	cum	64.80	660.00	42768.00
	10 mm Aggregate	cum	43.20	1500.00	64800.00
	Admixture @ 0.4% of cement	kg	206.40	50.00	10320.00
	b) Labour				
	Mate	day	0.94	200.00	188.00
	Mason	day	3.50	250.00	875.00
	Mazdoor	day	20.00	150.00	3000.00
	c) Machinery				
	Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00
	Generator 100 KVA	hour	6.00	693.00	4158.00
	Loader	hour	6.00	1139.00	6834.00
	Transit Mixer (capacity 4.0 cu.m)				

		Transit Mixer 4 cum capacity lead upto 1 Km	hour	15.00	924.00	13860.00	
		Lead beyond 1 Km, L - lead in Kilometer	T-Km	300L	0.00	0.00	L= 0
		Concrete Pump	hour	6.00	254.00	1524.00	
		Basic Cost of Labour, Material & Mechnery (a+b+c) for 120 cum		597898.00			
		For formwork and staging add the following:					
	(i)	For solid slab super-structure, 18-28% of (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Mechnery (a+b+c) for 120 cum				597898.00	
		d) Formwork and staging 18 % of (a+b+c)		18.00		107621.64	
		e) Overheads @ 20 % on (a+b+c+d)				141103.93	
		f) Contractors profit @ 10 % on (a+b+c+d+e)				84662.36	
		Cost for 15 cum= a+b+c+d+e+f				931285.92	
		Rate per cum (a+b+c+d+e+f)/120				7760.72	
						<i>say</i>	<u>7761.00</u>
	Note	1.Where ever concrete is carried out using batching plant, transit mixer, concrete pump, admixers conforming IS: 9103 @ 0.4% of weight of cement may be added for achieving desired slump of concrete.					
		2. Cement provided for various components of the super structure is for estimating purpose only. Actual quantity of cement will be as per approved mix design. Similarly, the provision for coarse and fine aggregates is for estimating purpose and the exact quantity shall be as per the mix design.					
		3. The items like needle and surface vibrators are part of minor T & P which is already covered under the overhead charges. As such these items have not been added seperately in the rate analysis.					
14.2	1600	A) Supplying ,fitting and placing HYSD bar reinforcement in super-structure complete as per drawing and technical specifications					
		<i>Unit = 1 MT</i>					
		<i>Taking output = 1 MT</i>					
		a) Material					
		HYSD bars including 5% for laps and wastage	MT	1.05	38219.00	40129.95	
		Binding wire	Kg	8.00	70.00	560.00	
		b) Labour for cutting, bending, tying and placing in position					
		Mate	day	0.44	200.00	88.00	
		Blacksmith	day	3.00	250.00	750.00	
		Mazdoor	day	8.00	150.00	1200.00	
		Per Cum Basic Cost of Labour, Material & Mechnery (a+b+c)		42728.00			
		c) Overhead charges @ 20 % on (a+b)				8545.59	
		d) Contractor's profit @ 10 % on (a+b+c)				5127.35	
		Rate per MT = a+b+c+d				56400.89	
						<i>say</i>	<u>56401.00</u>

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
	CHAPTER-1		
	CARRIAGE OF MATERIALS		
1.1	<i>Loading and unloading of stone boulder / stone aggregates / sand / kanker / moorum. (Placing tipper at loading point, loading with front end loader, dumping, turning for return trip, excluding time for haulage and return trip)</i>	cum	123.00
1.2	<i>Loading and Unloading of Boulders by Manual Means</i>	cum	121.00
1.3	<i>Loading and Unloading of Cement or Steel by Manual Means and stacking.</i>	tonne	146.00
1.4	<i>Cost of Haulage Excluding Loading and Unloading</i>		
(i)	<i>Surfaced Road</i>	tonne. km	4.60
(ii)	<i>Unsurfaced Gravelled Road</i>	tonne. km	5.60
(iii)	<i>Katcha Track and Track in river bed / nallah bed and choe bed.</i>	tonne. km	11.20

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
	CHAPTER-2		
	SITE CLEARANCE		
2.1	<i>Cutting of Trees, including Cutting of Trunks, Branches and Removal (Cutting of trees, including cutting of trunks, branches and removal of stumps, roots, stacking of serviceable material with all lifts and up to a lead of 1000 mtrs and earth filling in the depression/pit.)</i>		
(i)	<i>Girth from 300 mm to 600 mm</i>	each	161.00
(ii)	<i>Girth from 600 mm to 900 mm</i>	each	314.00
(iii)	<i>Girth from 900 mm to 1800 mm</i>	each	570.00
2.2	Clearing Grass and Removal of Rubbish	hectare	9559.00
2.3	Clearing and Grubbing Road Land . (Clearing and grubbing road land including uprooting rank vegetation, grass, bushes, shrubs, saplings and trees girth up to 300 mm, removal of stumps of trees cut earlier and disposal of unserviceable materials and stacking of serviceable material to be used or auctioned up to a lead of 1000 metres including removal and disposal of top organic soil not exceeding 150 mm in thickness.)		
(i)	By Manual Means:-		
A	<i>In area of light jungle</i>	hectare	29146.00
B	<i>In area of thorny jungle</i>	hectare	39175.00
(ii)	By Mechanical Means		
A	<i>In area of light jungle</i>	hectare	40995.00
B	<i>In area of thorny jungle</i>	hectare	49564.00
2.4	Dismantling of Structures (Dismantling of existing structures like culverts, bridges, retaining walls and other structure comprising of masonry, cement concrete, wood work, steel work, including T&P and scaffolding wherever necessary, sorting the dismantled material, disposal of unserviceable material and stacking the serviceable material with all lifts and lead of 1000 metres)		
(i)	Lime /Cement Concrete		
I	By Manual Means		
A	<i>Lime Concrete, cement concrete grade M-10 and below</i>	cum	254.00
B	<i>Cement Concrete Grade M-15 & M-20</i>	cum	293.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>C</i>	<i>Prestressed / Reinforced cement concrete grade M-20 & above</i>	cum	699.00
<i>II</i>	<i>By Mechanical Means for items No. 202(b) & (c)</i>		
<i>A</i>	<i>Cement Concrete Grade M-15 & M-20</i>	cum	489.00
<i>B</i>	<i>Prestressed / Reinforced cement concrete grade M-20 & above</i>	cum	777.00
<i>(ii)</i>	<i>Dismantling Brick / Tile work</i>		
<i>A</i>	<i>In lime mortar</i>	cum	178.00
<i>B</i>	<i>In cement mortar</i>	cum	216.00
<i>C</i>	<i>In mud mortar</i>	cum	163.00
<i>D</i>	<i>Dry brick pitching or brick soling</i>	cum	155.00
<i>(iii)</i>	<i>Dismantling Stone Masonry</i>		
<i>A</i>	<i>Rubble stone masonry in lime mortar</i>	cum	193.00
<i>B</i>	<i>Rubble stone masonry in cement mortar.</i>	cum	216.00
<i>C</i>	<i>Rubble Stone Masonry in mud mortar.</i>	cum	178.00
<i>D</i>	<i>Dry rubble masonry</i>	cum	170.00
<i>E</i>	<i>Dismantling stone pitching/ dry stone spalls.</i>	cum	163.00
<i>F</i>	<i>Dismantling boulders laid in wire crates including opening of crates and stacking dismantled materials.</i>	cum	178.00
<i>(iv)</i>	<i>Wood work wrought framed and fixed in frames of trusses upto a height of 5 m above plinth level</i>	cum	379.00
<i>(v)</i>	<i>Steel work in all types of sections upto a height of 5 m above plinth level excluding cutting of rivet.</i>		
<i>A</i>	<i>Including dismembering</i>	tonne	890.00
<i>B</i>	<i>Excluding dismembering.</i>	tonne	661.00
<i>C</i>	<i>Extra over item No(V) A and(V) B for cutting rivets.</i>	tonne	7.00
<i>(vi)</i>	<i>Scraping of bricks dismantled from brick work including stacking.</i>		
<i>A</i>	<i>In lime/Cement mortar</i>	1000 numbers	669.00
<i>B</i>	<i>In mud mortar</i>	1000 numbers	239.00
<i>(vii)</i>	<i>Scraping of Stone from dismantled stone masonry</i>		
<i>A</i>	<i>In cement and lime mortar</i>	cum	269.00
<i>B</i>	<i>In Mud mortar</i>	cum	57.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
<i>(viii)</i>	<i>Scarping plaster in lime or cement mortar from brick/ stone masonry</i>	sqm	9.00
<i>(ix)</i>	<i>Removing all type of hume pipes and stacking within a lead of 1000 metres including earthwork and dismantling of masonry works.</i>		
<i>A</i>	<i>Up to 600 mm dia</i>	metre	99.00
<i>B</i>	<i>Above 600 mm to 900 mm dia</i>	metre	134.00
<i>C</i>	<i>Above 900 mm</i>	metre	230.00
2.5	<i>Dismantling of Flexible Pavements (Dismantling of flexible pavements and disposal of dismantled materials up to a lead of 1000 metres, stacking serviceable and unserviceable materials separately)</i>		
I	<i>By Manual Means</i>		
A	<i>Bituminous courses</i>	cum	465.00
B	<i>Granular courses</i>	cum	346.00
II	<i>By Mechanical Means</i>		
A	<i>Bituminous course</i>	cum	242.00
2.6	<i>Dismantling of Cement Concrete Pavement (Dismantling of cement concrete pavement by mechanical means using pneumatic tools, breaking to pieces not exceeding 0.02 cum in volume and stock piling at designated locations and disposal of dismantled materials up to a lead of 1000 metres, stacking serviceable and unserviceable materials separately)</i>	cum	1069.00
2.7	<i>Dismantling Guard Rails (Dismantling guard rails by manual means and disposal of dismantled material with all lifts and up to a lead of 1000 metres, stacking serviceable materials and unserviceable materials separately.)</i>	metre	52.00
2.8	<i>Dismantling Kerb Stone (Dismantling kerb stone by manual means and disposal of dismantled material with all lifts and up to a lead of 1000 metre)</i>	metre	12.00
2.9	<i>Dismantling Kerb Stone channel (Dismantling kerb stone channel by manual means and disposal of dismantled material with all lifts and up to a lead of 1000 metre)</i>	metre	19.00
2.10	<i>Dismantling Kilometre Stone (Dismantling of kilometre stone including cutting of earth, foundation and disposal of dismantled material with all lifts and lead upto 1000 m and back filling of pit.)</i>		

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
A	5th KM stone	each	238.00
B	Ordinary KM Stone	each	143.00
C	Hectometre Stone	each	29.00
2.11	Dismantling of Fencing (Dismantling of barbed wire fencing/ wire mesh fencing including posts, foundation concrete, back filling of pit by manual means including disposal of dismantled material with all lifts and up to a lead of 1000 metres, stacking serviceable material and unserviceable material separately.)	metre	29.00
2.12	Dismantling of CI Water Pipe Line (Dismantling of CI water pipe line 600 mm dia including disposal with all lifts and lead upto 1000 metres and stacking of serviceable material and unserviceable material separately under supervision of concerned department)	metre	81.00
2.13	Removal of Cement Concrete Pipe of Sewer Gutter (Removal of cement concrete pipe of sewer gutter 1500 mm dia under the supervision of concerned department including disposal with all lifts and up to a lead of 1000 metres and stacking of serviceable and unserviceable material separately but excluding earth excavation and dismantling of masonry works.)	metre	123.00
2.14	Removal of Telephone / Electric Poles and Lines (Removal of telephone / Electric poles including excavation and dismantling of foundation concrete and lines under the supervision of concerned department, disposal with all lifts and up to a lead of 1000 metres and stacking the serviceable and unserviceable material separately)	each	108.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
	CHAPTER-3		
	EARTH WORK, EROSION CONTROL AND DRAINAGE		
3.1	Excavation in Soil by Manual Means. (Excavation for roadway in soil using manual means including loading in truck for carrying of cut earth to embankment site with all lifts and lead upto 1000 metres.)	cum	116.00
3.2	Excavation in ordinary rock by manual means (Excavation in ordinary rock using manual means including loading in a truck and carrying of excavated material to embankment site with in all lifts and leads upto 1000 metres)	cum	156.00
3.3	Excavation in Soil with Dozer with lead upto 100 metres (Excavation for road way in soil by mechanical means including cutting and pushing the earth to site of embankment upto a distance of 100 metres (average lead 50 metres), including trimming bottom and side slopes in accordance with requirements of lines, grades and cross sections.)	cum	135.00
3.4	Excavation in Ordinary Rock with Dozer with lead upto 100 metres (Excavation for roadway in ordinary rock by deploying a dozer, 80 HP including cutting and pushing the cut earth to site of embankment upto a distance of 100 metres (average lead 50 metres), trimming bottom and side slopes in accordance with the requirements of lines, grades and cross sections.)	cum	226.00
3.5	Excavation in Hard Rock (requiring blasting) with disposal upto 1000 metres (Excavation for roadway in hard rock (requiring blasting) by drilling, blasting and breaking, trimming of bottom and side slopes in accordance with requirements of lines, grades and cross sections, loading and disposal of cut road with in all lifts and leads upto 1000 metres)	cum	191.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
3.6	Excavation in Soil using Hydraulic Excavator CK 90 and Tippers with disposal upto 1000 metres. (Excavation for roadwork in soil with hydraulic excavator of 0.9 cum bucket capacity including cutting and loading in tippers, trimming bottom and side slopes, in accordance with requirements of lines, grades and cross sections, and transporting to the embankment location within all lifts and lead upto 1000m)	cum	60.00
3.7	Excavation in Ordinary Rock using Hydraulic Excavator CK-90 and Tippers with disposal upto 1000 metres. (Excavation for roadway in ordinary rock with hydraulic excavator of 0.9 cum bucket capacity including cutting and loading in tippers, transporting to embankment site within all lifts and lead upto 1000 m, trimming bottom and side slopes in accordance with requirements of lines, grades and cross sections.)	cum	76.00
3.8	Excavation in Hard Rock (blasting prohibited) (Excavation for roadway in hard rock (blasting prohibited) with rock breakers including breaking rock, loading in tippers and disposal within all lifts and lead upto 1000 metres, trimming bottom and side slopes in accordance with requirements of lines, grades and cross sections.)		
A	Mechanised	cum	335.00
B	Manual Method	cum	583.00
3.9	Excavation in Hard Rock (controlled blasting) with disposal upto 1000 metres (Excavation for roadway in hard rock with controlled blasting by drilling, blasting and breaking, trimming of bottom and side slopes in accordance with requirements of lines, grades and cross sections, loading and disposal of cut road with in all lifts and leads upto 1000 metres)	cum	243.00
3.10	Excavation in Marshy Soil (Excavation for roadway in marshy soil with hydraulic excavator 0.9 cum bucket capacity including cutting and loading in tippers and disposal with in all lifts and lead upto 1000 metres, trimming of bottom and side slopes in accordance with requirements of lines, grades and cross sections.)	cum	66.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
3.11	Removal of Unserviceable Soil with Disposal upto 1000 metres (Removal of unserviceable soil including excavation, loading and disposal upto 1000 metres lead but excluding replacement by suitable soil which shall be paid separately as per clause 305.)	cum	60.00
3.12	Pre-splitting of Rock Excavation Slopes (Carrying out excavation in hard rock to achieve a specified slope of the rock face by controlled use of explosives and blasting accessories in properly aligned and spaced drill holes, collection of the excavated rock by a 80 HP dozer, loading in tipper by a front end loader and disposing of the material with all lifts and lead upto 1000 m, all as specified in clause No. 303)	sqm	131.00
3.13	Excavation for Structures (Earth work in excavation of foundation of structures as per drawing and technical specification, including setting out, construction of shoring and bracing, removal of stumps and other deleterious matter, dressing of sides and bottom, backfilling the excavation earth to the extent required and utilising the remaining earth locally for road work.)		
(i)	Ordinary soil		
A	Manual Means (Depth upto 3 m)	cum	153.00
B	Mechanical Means (Depth upto 3 m)	cum	40.00
(ii)	Ordinary rock (not requiring blasting)		
A	Manual Means (Depth upto 3 m)	cum	191.00
B	Mechanical Means	cum	53.00
(iii)	Hard rock (requiring blasting)		
A	Manual Means	cum	371.00
(iv)	Hard rock (blasting prohibited)		
A	Mechanical Means	cum	663.00
(v)	Marshy soil		
A	Manual means (upto 3 m depth)	cum	416.00
B	Mechanical Means	cum	198.00
3.14	Scarifying Existing Granular Surface to a Depth of 50 mm by Manual Means (Scarifying the existing granular road surface to a depth of 50 mm and disposal of scarified material within all lifts and leads upto 1000 metres.)	sqm	17.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
3.15	<i>Scarifying existing bituminous surface to a depth of 50 mm by mechanical means (Scarifying the existing bituminous road surface to a depth of 50 mm and disposal of scarified material with in all lifts and lead upto 1000 metres.)</i>	sqm	5.00
3.16	<i>Embankment Construction with Material Obtained from Borrow Pits (Construction of embankment with approved material obtained from borrow pits with all lifts and leads, transporting to site, spreading, grading to required slope and compacting to meet requirement of table 300-2)</i>	cum	265.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
3.17	Construction of Embankment with Material Deposited from Roadway Cutting (Construction of embankment with approved materials deposited at site from roadway cutting and excavation from drain and foundation of other structures graded and compacted to meet requirement of table 300-2)	cum	94.00
3.18	Construction of Subgrade and Earthen Shoulders (Construction of subgrade and earthen shoulders with approved material obtained from borrow pits with all lifts & leads, transporting to site, spreading, grading to required slope and compacted to meet requirement of table No. 300-2)	cum	308.00
3.19	Compacting Original Ground		
Case-I	Compacting original ground supporting subgrade (Loosening of the ground upto a level of 500 mm below the subgrade level, watered, graded and compacted in layers to meet requirement of table 300-2 for subgrade construction.)	cum	51.00
Case-II	:Compacting original ground supporting embankment	cum	20.00
3.20	Stripping and Storing Top Soil (Stripping, storing of top soil by road side at 15 m internal and re-application on embankment slopes, cut slopes and other areas in localities where the available embankment material is not conducive to plant growth)	cum	135.00
3.21	Stripping, storing and re-laying top soil from borrow areas in agriculture fields. (Stripping of top soil from borrow areas located in agriculture fields, storing at a suitable place, spreading and re-laying after taking the borrow earth to maintain fertility of the agricultural field, finishing it to the required levels and satisfaction of the farmer.)	cum	81.00
3.22	Turfing with Sodds (Furnishing and laying of the live sods of perennial turf forming grass on embankment slope, verges or other locations shown on the drawing or as directed by the engineer including preparation of ground, fetching of rods and watering)	sqm	29.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
3.23	Seeding and Mulching (Preparation of seed bed on previously laid top soil, furnishing and placing of seeds, fertilizer, mulching material, applying bituminous emulsion at the rate of 0.23 litres per sqm and laying and fixing jute netting, including watering for 3 months all as per clause 308)	sqm	98.00
3.24	Surface Drains in Soil (Construction of unlined surface drains of average cross sectional area 0.40 sqm in soil to specified lines, grades, levels and dimensions to the requirement of clause 301 and 309. Excavated material to be used in embankment within a lead of 50 metres (average lead 25 metres))		
A	Mechanical means	metre	62.00
B	Manual Means	metre	38.00
3.25	Surface Drains in Ordinary Rock (Construction of unlined surface drain of average cross sectional area 0.4 sqm in ordinary rock to specified lines, grades, levels and dimensions as per approved design and to the requirement of clause 301 to 309. Excavated material to be used in embankment at site.)		
A	Mechanical Means	metre	125.00
B	Manual Means	metre	57.00
3.26	Surface Drains in Hard Rock (Rate per metre may be worked out based on quantity of hard rock as per design.)		
3.27	Sub Surface Drains with Perforated Pipe (Construction of subsurface drain with perforated pipe of 100 mm internal diameter of metal/ asbestos cement/ cement concrete/PVC, closely jointed, perforations ranging from 3 mm to 6 mm depending upon size of material surrounding the pipe, with 150 mm bedding below the pipe and 300 mm cushion above the pipe, cross section of excavation 450 x 550 mm. Excavated material to be utilised in roadway at site)	metre	384.00
3.28	Aggregate Sub- Surface Drains (Construction of aggregate sub surface drain 300 mm x 450 mm with aggregates conforming to table 300-4, excavated material to be utilised in roadway)	metre	170.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
3.29	<i>Underground Drain at Edge of Pavement</i> (Construction of an underground drain 1 m x 1 m (inside dimensions) lined with RCC-20 cm thick and covered with RCC slab 10 cm in thickness on urban roads)	metre	2935.00
3.30	<i>Preparation and Surface Treatment of formation.</i> (Preparation and surface treatment of formation by removing mud and slurry, watering to the extent needed to maintain the desired moisture content, trimming to the required line, grade, profile and rolling with 8-10 tonne smooth wheeled roller, complete as per clause 310.)	sqm	2.00
3.31	<i>Construction of Rock fill Embankment</i> (Construction of rock fill embankment with broken hard rock fragments of size not exceeding 300 mm laid in layers not exceeding 500 mm thick including filling of surface voids with stone spalls, blinding top layer with granular material, rolled with vibratory road roller, all complete as per clause 313)	cum	49.00
3.32 (i)	<i>Excavation in Hill Area in Soil by Mechanical Means</i> (Excavation in soil in hilly area by mechanical means including cutting and trimming of side slopes and disposing of excavated earth with all lifts and lead upto 1000 metres)	cum	134.00
3.32 (ii)	<i>Depositing of excavated earth on the barren valley side.</i> (Excavation in soil in hilly area by mechanical means including cutting and trimming of side slopes and disposing of excavated earth on the Barren Valley side)	cum	71.00
3.33 (i)	<i>Excavation in Hilly Area in Ordinary Rock by Mechanical Means not Requiring Blasting.</i> (Excavation in hilly area in ordinary rock not requiring ballasting by mechanical means including cutting and trimming of slopes and disposal of cut material with all lift and lead upto 1000 metres)	cum	196.00
3.33 (ii)	<i>Disposal of excavated earth on the barren valley side.</i> (Excavation in hilly area in ordinary rock not requiring blasting by mechanical means including cutting and trimming of slopes and disposal of excavated earth on the barren valley side)	cum	111.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
3.34	Excavation in Hilly Areas in Hard Rock Requiring Blasting (Excavation in hilly areas in hard rock requiring blasting, by mechanical means including trimming of slopes and disposal of cut material with all lifts and lead upto 1000 metres.)	cum	260.00
3.35 (i) A	Excavation in Hilly Areas in Soil by Manual Means (Excavation in soil in Hilly Area by Manual Means including cutting and trimming of side slopes and disposing of excavated earth with a lift upto 1.5 m and a lead upto 20 m as per drawing and Technical Specification Clause 1603.1)	cum	96.00
3.35 (i) B	Deduct for quantum of earthwork of all types disposal directly by throwing into the valley without involving any lead and lift (Ordinary and Hard Soil/Hard Shale, Soil containing shingle or small size boulders.	cum	36.00
3.35 (ii) A	Excavation in Hilly Area in Ordinary Rock by Manual Means (Excavation in Ordinary Rock using Manual Means including loading in a truck and carrying of excavated material to embankment site with a lift upto 1.5 m and lead upto 20 m as per Clause 1603.2.)	cum	210.00
3.35 (ii) B	Deduct for quantum of earthwork of all types disposal directly by throwing into the valley without involving any lead and lift. (Ordinary and Hard Rock)	cum	58.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
	CHAPTER-4		
	SUB-BASES, BASES (NON- BITUMINOUS) AND SHOULDERS		
4.1	Granular Sub-base with Close Graded Material (Table:- 400-1)		
A	<i>Plant Mix Method (Construction of granular sub-base by providing close graded Material, mixing in a mechanical mix plant at OMC, carriage of mixed Material to work site, spreading in uniform layers with motor grader on prepared surface and compacting with vibratory power roller to achieve the desired density, complete as per clause 401)</i>		
<i>(i)</i>	<i>for grading- I Material</i>	cum	1161.00
<i>(ii)</i>	<i>for grading- II Material</i>	cum	1032.00
<i>(iii)</i>	<i>for grading-III Material</i>	cum	1017.00
B	<i>By Mix in Place Method (Construction of granular sub-base by providing close graded material, spreading in uniform layers with motor grader on prepared surface, mixing by mix in place method with rotavator at OMC, and compacting with vibratory roller to achieve the desired density, complete as per clause 401)</i>		
<i>(i)</i>	<i>for grading- I Material</i>	cum	1030.00
<i>(ii)</i>	<i>for grading- II Material</i>	cum	901.00
<i>(iii)</i>	<i>for grading-III Material</i>	cum	885.00
4.2	Granular Sub-Base with Coarse Graded Material (Table:- 400- 2) (Construction of granular sub-base by providing coarse graded material, spreading in uniform layers with motor grader on prepared surface, mixing by mix in place method with rotavator at OMC, and compacting with vibratory roller to achieve the desired density, complete as per clause 401)		
<i>(i)</i>	<i>for grading- I Material</i>	cum	1055.00
<i>(ii)</i>	<i>for grading- II Material</i>	cum	963.00
<i>(iii)</i>	<i>for grading-III Material</i>	cum	893.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
4.3	<i>Lime Stabilisation for Improving Subgrade</i> (Laying and spreading available soil in the subgrade on a prepared surface, pulverising, mixing the spread soil in place with rotavator with 3 % slaked lime having minimum content of 70% of CaO, grading with motor grader and compacting with the road roller at OMC to the desired density to form a layer of improved sub grade)		
A	<i>By Mechanical Means</i>	cum	794.00
B	<i>By Manual Means</i>	cum	773.00
4.4	<i>Lime Treated Soil for Sub- Base</i> (Providing, laying and spreading soil on a prepared sub grade, pulverising, mixing the spread soil in place with rotavator with 3 % slaked lime with minimum content of 70% of CaO, grading with motor grader and compacting with the road roller at OMC to achieve at least 98%of the max dry density to form a layer of sub base.)	cum	989.00
4.5	<i>Cement Treated Soil Sub Base/ Base</i> (Providing, laying and spreading soil on a prepared sub grade, pulverising, adding the designed quantity of cement to the spread soil, mixing in place with rotavator, grading with the motor grader and compacting with the road roller at OMC to achieve the desired unconfined compressive strength and to form a layer of sub-base/base.)	cum	999.00
4.8	<i>Inverted Choke</i> (Construction of inverted choke by providing, laying, spreading and compacting screening B type/ coarse sand of specified grade in uniform layer on a prepared surface with motor grader and compacting with power roller etc)	cum	718.00
4.9	<i>Water Bound Macadam</i> (Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including spreading in uniform thickness, hand packing, rolling with vibratory roller 8-10 tonnes in stages to proper grade and camber, applying and brooming requisite type of screening/ binding Materials to fill up the interstices of coarse aggregate, watering and compacting to the required density.)		
A	<i>By Manual Means</i>		

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>(i)</i>	<i>Grading- I (Using Screening Crushable type such as Moorum or Gravel)</i>		
<i>(a)</i>	<i>Using Screening Crushable type such as Moorum or Gravel</i>	cum	1171.00
<i>(b)</i>	<i>Using Screening Type-A (13.2mm Agg.)</i>	cum	1447.82
<i>(ii)</i>	<i>Grading- II (Using Screening Crushable type such as Moorum or Gravel)</i>		
<i>(a)</i>	<i>Using Screening Crushable type such as Moorum or Gravel</i>	cum	1199.00
<i>(b)</i>	<i>Using Screening Type-A (13.2mm Agg.)</i>	cum	1348.00
<i>(c)</i>	<i>Using Screening Type-B (11.2mm Agg.)</i>	cum	1596.00
<i>(iii)</i>	<i>Grading- III (Using Screening Crushable type such as Moorum or Gravel)</i>		
<i>(a)</i>	<i>Using Screening Crushable type such as Moorum or Gravel</i>	cum	1228.00
<i>(b)</i>	<i>Using Screening Type-B (11.2mm Agg.)</i>	cum	1625.00
<i>B</i>	<i>By Mechanical Means:</i>		
<i>(i)</i>	<i>Grading- I (Using Screening Crushable type such as Moorum or Gravel)</i>		
<i>(a)</i>	<i>Using Screening Crushable type such as Moorum or Gravel</i>	cum	1104.00
<i>(b)</i>	<i>Using Screening Type-A (13.2mm Agg.)</i>	cum	1380.59
<i>(ii)</i>	<i>Grading- II (Using Screening Crushable type such as Moorum or Gravel)</i>		
<i>(a)</i>	<i>Using Screening Crushable type such as Moorum or Gravel</i>	cum	1132.00
<i>(b)</i>	<i>Using Screening Type-A (13.2mm Agg.)</i>	cum	1281.00
<i>(c)</i>	<i>Using Screening Type-B (11.2mm Agg.)</i>	cum	1529.00
<i>(iii)</i>	<i>Grading- III (Using Screening Crushable type such as Moorum or Gravel)</i>		
<i>(a)</i>	<i>Using Screening Crushable type such as Moorum or Gravel</i>	cum	1161.00
<i>(b)</i>	<i>Using Screening Type-B (11.2mm Agg.)</i>	cum	1558.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
4.10	Crushed Cement Concrete Sub-base / Base (Breaking and crushing of material obtained by breaking damaged cement concrete slabs to size range not exceeding 75 mm as specified in table 400.7 transporting the aggregates obtained from breaking of cement concrete slabs at a lead of L km., laying and compacting the same as sub base/ base course, constructed as WBM to clause 404 except the use of screening or binding Material.)	cum	170.00
4.11	Penetration Coat Over Top Layer of Crushed Cement Concrete Base (Spraying of bitumen over cleaned dry surface of crushed cement concrete base at the rate of 25 kg per 10 sqm by a bitumen pressure distributor, spreading of key aggregates at the rate of 0.13 cum per 10 sqm by a mechanical gritter and rolling the surface as per clause 506.3.8)	sqm	31.00
4.12	Wet Mix Macadam (Providing, laying, spreading and compacting graded stone aggregate to wet mix macadam specification including premixing the Material with water at OMC in mechanical mix plant carriage of mixed Material by tipper to site, laying in uniform layers with paver in sub- base / base course on well prepared surface and compacting with vibratory roller to achieve the desired density.)	cum	1266.00
4.13	Construction of Median and Island with Soil Taken from Roadway Cutting (Construction of Median and Island above road level with approved material deposited at site from roadway cutting and excavation for drain and foundation of other structures, spread, graded and compacted as per clause 407)	cum	194.00
4.14	Construction of Median and Island with Soil Taken from Borrow Areas (Construction of median and Island above road level with approved material brought from borrow pits, spread, sloped and compacted as per clause 407)	cum	437.00
4.15	Construction of Shoulders (A. Earthen Shoulders)		

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
4.17	Crusher Run Macadam Base (Providing crushed stone aggregate, depositing on a prepared surface by hauling vehicles, spreading and mixing with a motor grader, watering and compacting with a vibratory roller to clause 410 to form a layer of sub-base/Base)		
A	By Mix in Place Method		
(i)	For 53 mm maximum size	cum	2046.00
(ii)	For 45 mm maximum size	cum	2423.00
B	By Mixing Plant :		
(i)	For 53 mm maximum size	cum	2173.00
(ii)	For 45 mm maximum size	cum	1597.00
4.18 (A)	Preparation of sub grade (Preparation of sub grade by excavating earth to an average depth of 22.50 cm, dressing to camber and consolidating with road roller, making good the undulations etc. and disposal of surplus earth, lead upto 50 m.)	sqm	41.00
4.18 (B)	Consolidation of sub-grade with road roller of 8 to 12 tonne capacity including making good the undulations etc. with earth or quarry spoils etc. and rerolling the sub grade.	sqm	3.21

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
	CHAPTER-5		
	BASES AND SURFACE COURSES (BITUMINOUS)		
5.1	<i>Prime coat (Providing and applying primer coat with bitumen emulsion on prepared surface of granular Base including clearing of road surface and spraying primer at the rate of 0.60 kg/sqm using mechanical means.)</i>	sqm	26.00
5.2	Tack coat		
	<i>Providing and applying tack coat with bitumen emulsion using emulsion pressure distributor at the rate of 0.20 kg per sqm on the prepared bituminous/granular surface cleaned with mechanical broom.</i>	sqm	10.00
5.3	<i>Bituminous Macadam (Providing and laying bituminous macadam with 100-120 TPH hot mix plant producing an average output of 75 tonnes per hour using crushed aggregates of specified grading premixed with bituminous binder, transported to site, laid over a previously prepared surface with paver finisher to the required grade, level and alignment and rolled as per clauses 501.6 and 501.7 to achieve the desired compaction)</i>		
(i)	<i>for Grading I (40 mm nominal size)</i>	cum	6470.00
(ii)	<i>for Grading II (19 mm nominal size)</i>	cum	6719.00
5.4	<i>Bituminous Penetration Macadam (Construction of penetration macadam over prepared Base by providing a layer of compacted crushed coarse aggregate using chips spreader with alternate applications of bituminous binder and key aggregates and rolling with a smooth wheeled steel roller 8-10 tonne capacity to achieve the desired degree of compaction)</i>		
A	<i>50 mm thick</i>	sqm	280.00
B	<i>75 mm thick</i>	sqm	380.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
5.5	Built-Up-Spray Grout (Providing, laying and rolling of built-up-spray grout layer over prepared base consisting of a two layer composite construction of compacted crushed coarse aggregates using motor grader for aggregates. key stone chips spreader may be used with application of bituminous binder after each layer, and with key aggregates placed on top of the second layer to serve as a Base conforming to the line, grades and cross-section specified, the compacted layer thickness being 75 mm)	sqm	230.00
5.6	Dense Graded Bituminous Macadam (Providing and laying dense bituminous macadam with 100-120 TPH batch type HMP producing an average output of 75 tonnes per hour using crushed aggregates of specified grading, premixed with bituminous binder @ 4.0 to 4.5% by weight of total mix of mix and filler, transporting the hot mix to work site, laying with a hydrostatic paver finisher with sensor control to the required grade, level and alignment, rolling with smooth wheeled, vibratory and tandem rollers to achieve the desired compaction as per MoRTH specification clause No. 507 complete in all respects.)		
(i)	for Grading I (40 mm nominal size)	cum	8114.00
(ii)	for GradingII(19 mm nominal size)	cum	8336.00
5.7	Semi - Dense Bituminous Concrete (Providing and laying semi dense bituminous concrete with 100-120 TPH batch type HMP producing an average output of 75 tonnes per hour using crushed aggregates of specified grading, premixed with bituminous binder @ 4.5 to 5 % of mix and filler, transporting the hot mix to work site, laying with a hydrostatic paver finisher with sensor control to the required grade, level and alignment, rolling with smooth wheeled, vibratory and tandem rollers to achieve the desired compaction as per MoRTH specification clause No. 508 complete in all respects)		
(i)	for Grading I (13 mm nominal size)	cum	8595.00
(ii)	for GradingII(10 mm nominal size)	cum	9247.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
5.8	Bituminous Concrete (Providing and laying bituminous concrete with 100-120 TPH batch type hot mix plant producing an average output of 75 tonnes per hour using crushed aggregates of specified grading, premixed with bituminous binder @ 5.4 to 5.6 % of mix and filler, transporting the hot mix to work site, laying with a hydrostatic paver finisher with sensor control to the required grade, level and alignment, rolling with smooth wheeled, vibratory and tandem rollers to achieve the desired compaction as per MORTH specification clause No. 509 complete in all respects)		
(i)	for Grading-I (13 mm nominal size)	cum	9256.00
(ii)	for Grading-II(10 mm nominal size)	cum	9190.00
5.9	Surface Dressing (Providing and laying surface dressing as wearing course in single coat using crushed stone aggregates of specified size on a layer of bituminous binder laid on prepared surface and rolling with 8-10 tonne smooth wheeled steel roller)		
Case -1	:-19 mm nominal chipping size	sqm	70.00
Case - II	13 mm nominal size chipping	sqm	61.00
5.10	Open - Graded Premix Surfacing (Providing, laying and rolling of open - graded premix surfacing of 20 mm thickness composed of 13.2 mm to 5.6 mm aggregates either using penetration grade bitumen or cut-back or emulsion to required line, grade and level to serve as wearing course on a previously prepared base, including mixing in a suitable plant, laying and rolling with a smooth wheeled roller 8-10 tonne capacity, finished to required level and grades.)		
(i)	Case - I: Mechanical method using Penetration grade Bitumen and HMP of appropriate capacity not less than 75 tonnes/hour .	sqm	133.00
(ii)	Case - II: Open-Graded Premix Surfacing using cationic Bitumen Emulsion	sqm	144.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
5.11	<i>Close Graded Premix Surfacing/Mixed Seal Surfacing (Mechanical means using HMP of appropriate capacity not less than 75 tonnes/hour. Providing, laying and rolling of close-graded premix surfacing material of 20 mm thickness composed of 11.2 mm to 0.09 mm (Type-a) or 13.2 mm to 0.09 mm (Type-b) aggregates using penetration grade bitumen to the required line, grade and level to serve as wearing course on a previously prepared base, including mixing in a suitable plant, laying and rolling with a Smooth wheeled roller 8-10 tonne capacity, and finishing to required level and grade.)</i>	sqm	143.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
5.12	Seal Coat (Providing and laying seal coat sealing the voids in a bituminous surface laid to the specified levels, grade and cross fall using Type A and B seal coats)		
(i)	Case - I : Type A	sqm	65.00
(ii)	Case - II : Type B (Providing and laying of premix sand seal coat with HMP of appropriate capacity not less than 75 tonnes/ hours using crushed stone chipping 6.7 mm size and penetration bitumen of suitable grade.)	sqm	48.00
5.13	Supply of Stone Aggregates for Pavement Courses (Supply of stone aggregates from approved sources confirming to the physical requirement, specified in the respective specified clauses, including royalties, fees rents, collection, transportation, stacking and testing and measured in cum as per clause 514.5 Competitive market rates to be ascertained. Alternatively, rates for stone crushing given in chapter 1 may be adopted, if found economical. In case for supply of aggregates at site are not available, nearest crusher site may be ascertained. Loading and un-loading charges and cost of carriage may be added to these rates to arrive at the cost at site.)	cum	
5.14	Mastic Asphalt (Providing and laying 25 mm thick mastic asphalt wearing course with paving grade bitumen meeting the requirements given in table 500-29, prepared by using mastic cooker and laid to required level and slope after cleaning the surface, including providing antiskid surface with bitumen precoated fine-grained hard stone chipping of 13.2 mm nominal size at the rate of 0.005cum per 10 sqm and at an approximate spacing of 10 cm center to center in both directions, pressed into surface when the temperature of surfaces not less than 1000C, protruding 1 mm to 4 mm over mastic surface, all complete as per clause 515.)	sqm	550.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
5.15	Slurry Seal Providing and laying slurry seal consisting of a mixture of fine aggregates, portland cement filler, bituminous emulsion and water on a road surface including cleaning of surface, mixing of slurry seal in a suitable mobile plant, laying and compacting to provide even riding surface)		
<i>(i)</i>	<i>5 mm thickness</i>	sqm	65.00
<i>(ii)</i>	<i>3 mm thickness</i>	sqm	39.00
<i>(iii)</i>	<i>1.5 mm thickness</i>	sqm	24.00
5.17	Fog Spray	sqm	31.00
<i>added</i>	<i>1.In case it is decided by the engineer to blind the fog spray, the following may be added</i>	sqm	4.00
5.18	Bituminous Cold Mix (Including Gravel Emulsion) (Providing, laying and rolling of bituminous cold mix on prepared base consisting of a mixture of unheated mineral aggregate and emulsified or cutback bitumen, including mixing in a plant of suitable type and capacity, transporting, laying, compacting and finishing to specified grades and levels.)		
<i>(i)</i>	<i>Using bitumen emulsion and 9.5 mm or 13.2 mm nominal size aggregate</i>	cum	10164.00
<i>(ii)</i>	<i>Using bitumen emulsion and 19 mm or 26.5 mm nominal size aggregate</i>	cum	9844.00
<i>(iii)</i>	<i>Using cutback bitumen and 9.5 mm or 13.2 mm nominal size aggregate</i>	cum	8083.00
<i>(iv)</i>	<i>Using cutback bitumen and 19 mm or 26.5 mm nominal size aggregate</i>	cum	7771.00
5.19	Sand Asphalt Base Course (Providing, laying and rolling sand-asphalt base course composed of sand, mineral filler and bituminous binder on a prepared sub-grade or sub-base to the lines, levels, grades and cross sections as per the drawings including mixing in a plant of suitable type and capacity, transporting, laying, compacting and finishing.)	cum	6800.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
5.20	<i>Modified Binder (Supply of modified binder produced by mixing bitumen with modifier such as natural rubber or crumb rubber or any other polymer found compatible with bitumen and which allows properties given in clause 521.3 and IRC: SP: 53 blending of modifier with bitumen to be done either at the refinery or at the site plant capable of producing the modified binder to be delivered in drums which shall be agitated in melted condition using suitable device before use to ensure uniform dispersion.)</i>	tonne	
5.21	Crack Prevention Courses		
(i)	<i>Stress Absorbing Membrane (SAM) crack width less than 6 mm (Providing and laying of a stress absorbing membrane over a cracked road surface, with crack width below 6 mm after cleaning with a mechanical broom, using modified binder complying with clause 521, sprayed at the rate of 9 kg per 10 sqm and spreading 5.6 mm crushed stone aggregates @ 0.11 cum per 10 sqm with hydraulic chip spreader, sweeping the surface for uniform spread of aggregates and surface finished to conform to clause 902.)</i>	sqm	65.00
(ii)	<i>Stress Absorbing Membrane (SAM) with crack width 6 mm to 9 mm (Providing and laying of a stress absorbing membrane over a cracked road surface, with crack width 6 to 9 mm after cleaning with a mechanical broom, using modified binder complying with clause 521, sprayed at the rate of 11 kg per 10 sqm and spreading 11.2 mm crushed stone aggregates @ 0.12 cum per 10 sqm, sweeping the surface for uniform spread of aggregates and surface finished to conform to clause 902.)</i>	sqm	73.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
(iii)	<i>Stress Absorbing Membrane (SAM) crack width above 9 mm and cracked area above 50 % (Providing and laying a single coat of a stress absorbing membrane over a cracked road surface, with crack width above 9 mm and cracked area above 50 % after cleaning with a mechanical broom, using modified binder complying with clause 521, sprayed at the rate of 15 kg per 10 sqm and spreading 11.2 mm crushed stone aggregates @ 0.12 cum per 10 sqm, sweeping the surface for uniform spread of aggregates and surface finished to conform to clause 902.)</i>	sqm	95.00
5.22	<i>Recipe Cold Mix (Providing and laying of premix of crushed stone aggregates and emulsion binder, mixed in a batch type cold mixing plant, laid over prepared surface, by paver finisher, rolled with a pneumatic tyred roller initially and finished with a smooth steel wheel roller, all as per clause 519.3)</i>		
(i)	<i>75 mm thickness</i>	cum	5665.00
(ii)	<i>40 mm thickness</i>	cum	8525.00
(iii)	<i>25 mm thickness</i>	cum	10793.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
	CHAPTER-6		
	CEMENT CONCRETE PAVEMENTS		
6.1	<i>Dry Lean Cement Concrete Sub- base (Construction of dry lean cement concrete Sub- base over a prepared sub-grade with coarse and fine aggregate conforming to IS: 383, the size of coarse aggregate not exceeding 25 mm, aggregate cement ratio not to exceed 15:1, aggregate gradation after blending to be as per table 600-1, cement content not to be less than 150 kg/ cum, optimum moisture content to be determined during trial length construction, concrete strength not to be less than 10 Mpa at 7 days, mixed in a batching plant, transported to site, laid with a paver with electronic sensor, compacting with 8-10 tonnes vibratory roller, finishing and curing.)</i>	cum	2752.00
6.2	<i>Cement Concrete Pavement (Construction of un-reinforced, dowel jointed, plain cement concrete pavement over a prepared sub base with 43 grade cement @ 400 kg per cum, coarse and fine aggregate conforming to IS 383, maximum size of coarse aggregate not exceeding 25 mm, mixed in a batching and mixing plant as per approved mix design, transported to site, laid with a fixed form or slip form paver, spread, compacted and finished in a continuous operation including provision of contraction, expansion, construction and longitudinal joints, joint filler, separation membrane, sealant primer, joint sealant, debonding strip, dowel bar, tie rod, admixtures as approved, curing compound, finishing to lines and grades as per drawing)</i>	cum	6202.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
6.3	<i>Rolled Cement Concrete Base</i> (Construction of rolled cement concrete base course with coarse and fine aggregate conforming to IS:383, the size of coarse aggregate not exceeding 25 mm with minimum, aggregate cement ratio 15:1 and minimum cement content of 200 kg/cum, aggregate gradation to be as per table 600-4 after blending, mixing in batching plant at optimum moisture content, transporting to site, laying with a paver with electronic sensor, compacting with 8-10 tonnes smooth wheeled vibratory roller to achieve, the designed flexural strength, finishing and curing.)	cum	3236.00
6.4	<i>Transition section between rigid and flexible pavement</i> (Due to change in the properties of materials and type of construction, a gradual changeover from rigid pavement to flexible pavement is desirable to avoid any damage at the butting joint. After provision of an expansion joint in the cement concrete slab, the thickness of slab should be tapered to 10 cm over a length of 3 m towards the flexible pavement. The deficiency of thickness caused due to tapering of the slab should be made up by the asphaltic layers.)		

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
	CHAPTER-8		
	TRAFFIC SIGNS, MARKINGS & OTHER ROAD APPURTENANCES		
8.1	Cast in Situ Cement Concrete M20 kerb (Construction of cement concrete kerb with top and bottom width 115 and 165 mm respectively, 250 mm high in M 20 grade PCC on M-10 grade foundation 150 mm thick, foundation having 50 mm projection beyond kerb stone, kerb stone laid with kerb laying machine, foundation concrete laid manually, all complete as per clause 408)		
A	Using Concrete Mixer	metre	256.00
B	Using Concrete Batching and Mixing Plant	metre	260.00
8.2	Cast in Situ Cement Concrete M 20 Kerb with Channel (Construction of cement concrete kerb with channel with top and bottom width 115 and 165 mm respectively, 250 mm high in M 20 grade PCC on M10 grade foundation 150 mm thick, kerb channel 300 mm wide, 50 mm thick in PCC M20 grade, sloped towards the kerb, kerb stone with channel laid with kerb laying machine, foundation concrete laid manually, all complete as per clause 408)		
A	Using Concrete Mixer	metre	473.00
B	Using Concrete Batching and Mixing Plant	metre	483.00
8.3	Printing new letter and figures of any shade (Printing new letter and figures of any shade with synthetic enamel paint black or any other approved colour to give an even shade)		
(i)	Hindi (Matras commas and the like not to be measured and paid for Half letter shall be counted as half)	cm height per letter	0.60
(ii)	English and Roman	cm height per letter	0.40

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
8.5	Direction and Place Identification signs upto 0.9 sqm size board. (Providing and erecting direction and place identification retro-reflectorised sign asper IRC:67 made of encapsulated lens type reflective sheeting vide clause 801.3, fixed over aluminium sheeting, 2 mm thick with area not exceeding 0.9 sqm supported on a mild steel single angle iron post 75 x 75 x 6 mm firmly fixed to the ground by means of properly designed foundation with M15 grade cement concrete 45 x 45 x 60 cm, 60 cm below ground level as per approved drawing)	sqm	2074.00
8.6	Direction and Place Identification signs with size more than 0.9 sqm size board. (Providing and erecting direction and place identification retro- reflectorised sign asper IRC :67 made of encapsulated lens type reflective sheeting vide clause 801.3, fixed over aluminium sheeting, 2 mm thick with area exceeding 0.9 sqm supported on a mild steel angle iron post 75 mm x 75 mm x 6 mm, 2 Nos. firmly fixed to the ground by means of properly designed foundation with M 15 grade cement concrete 45 cm x 45 cm x 60 cm, 60 cm below ground level as per approved drawing)	sqm	4055.00
8.8	Painting Two Coats on New Concrete Surfaces (Painting two coats after filling the surface with synthetic enamel paint in all shades on new plastered concrete surfaces)	sqm	52.00
8.9	Painting on Steel Surfaces (Providing and applying two coats of ready mix paint of approved brand on steel surface after through cleaning of surface to give an even shade)	sqm	49.00
8.10	Painting on Wood Surfaces (Providing and applying two coats of ready mix paint of approved brand on wood surface after through cleaning of surface to give an even shade)	sqm	55.00
8.11	Painting Lines, Dashes, Arrows etc on Roads in Two Coats on New Work (Painting lines, dashes, arrows etc on roads in two coats on new work with ready mixed road marking paint conforming to IS:164 on bituminous surface, including cleaning the surface of all dirt, dust and other foreign matter, demarcation at site and traffic control)		

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
(i)	Over 10 cm in width	sqm	76.00
(ii)	Up to 10 cm in width	sqm	65.00
8.12	Painting Lines, Dashes, Arrows etc on Roads in Two Coats on Old Work (Painting lines, dashes, arrows etc on roads in two coats on old work with ready mixed road marking paint confirming to IS: 164 on bituminous surface, including cleaning the surface of all dirt, dust and other foreign matter, demarcation at site and traffic control)		
(i)	Over 10 cm in width	sqm	51.00
(ii)	Up to 10 cm in width	sqm	54.00
8.13	Road Marking with Hot Applied Thermoplastic Compound with Reflectorising Glass Beads on Bituminous Surface (Providing and laying of hot applied thermoplastic compound 2.5 mm thick including reflectorising glass beads @ 250 gms per sqm area, thickness of 2.5 mm is exclusive of surface applied glass beads as per IRC:35 . The finished surface to be level, uniform and free from streaks and holes.)	sqm	329.00
8.14	Kilo Metre Stone (Reinforced cement concrete M15grade kilometre stone of standard design as per IRC:8-1980, fixing in position including painting and printing etc)		
(i)	5th kilometre stone (precast)	each	3041.00
(ii)	Ordinary Kilometer stone (Precast)	each	1848.00
(iii)	Hectometer stone (Precast)	each	503.00
8.16	Boundary pillar (Reinforced cement concrete M15 grade boundary pillars of standard design as per IRC:25-1967, fixed in position including finishing and lettering but excluding painting)	each	428.00
8.17	G.I Barbed wire Fencing 1.2 metre high (Providing and fixing 1.2 metres high GI barbed wire fencing with 1.8 m angle iron posts 40 mm x 40 mm x 6 mm placed every 3 metres center to center founded in M15 grade cement concrete, 0.6 metre below ground level, every 15th post, last but one end post and corner post shall be strutted on both sides and end post on one side only and provided with 9 horizontal lines and 2 diagonals interwoven with horizontal wires, fixed with GI staples, turn buckles etc complete as per clause 807)	metre	223.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
8.18	G.I Barbed wire Fencing 1.8 metre high (Providing and fixing 1.8 metres high GI barbed wire fencing with 2.4 m angle iron posts 50 mm x 50 mm x 6 mm placed every 3 metres center to center founded in M15 grade cement concrete, 0.6 metre below ground level, every 15th post, last but one end post and corner post shall be strutted on both sides and end post on one side only and provided with 12 horizontal lines and 2 diagonals interwoven with horizontal wires, fixed with GI staples, turn buckles etc complete as per clause 807)	metre	379.00
8.19	Fencing with welded steel wire Fabric 75 mm x 50 mm (Suggestive) (Providing 1.20 metre high fencing with angle iron posts 50 mm x 50 mm x 6 mm at 3 metre center to center with 0.40 metre embedded in M15 grade cement concrete, corner, end and every 10th post to be strutted, provided with welded steel wire fabric of 75 mm x 50 mm mesh or 75 mm x 25 mm mesh and fixed to iron posts by flat iron 50 x 5 mm and bolts etc. complete in all respects.)	metre	522.00
8.20	Tubular Steel Railing on Medium Weight steel channel (ISMC series) 100 mm x 50 mm (Providing, fixing and erecting 50 mm dia steel pipe railing in 3 rows duly painted on medium weight steel channels (ISMC series) 100 mm x 50 mm, 1.2 metres high above ground, 2 m centre to centre, complete as per approved drawings)	metre	2276.00
8.21	Tubular Steel Railing on Precast RCC posts, 1.2 m high above ground level (Providing, fencing and erecting 50 mm dia painted steel pipe railing in 3 rows on precast M20 grade RCC vertical posts 1.8 metres high (1.2 m above GL) with 3 holes 50 mm dia for pipe, fixed 2 metres centre to, complete as per approved drawing)	metre	1858.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
8.22	Reinforced Cement Concrete Crash Barrier (Provision of an Reinforced cement concrete crash barrier at the edges of the road, approaches to bridge structures and medians, constructed with M-20 grade concrete with HYSB reinforcement conforming to IRC:21 and dowel bars 25 mm dia, 450 mm long at expansion joints filled with pre-moulded asphalt filler board, keyed to the structure on which it is built and installed as per design given in the enclosure to MOST circular No. RW/NH - 33022/1/94-DO III dated 24 June 1994 as per dimensions in the approved drawing and at locations directed by the Engineer, all as specified)		
(i)	M 20 grade concrete	metre	3303.00
8.23	Metal Beam Crash Barrier		
A	Type - A, "W" : Metal Beam Crash Barrier (Providing and erecting a "W" metal beam crash barrier comprising of 3 mm thick corrugated sheet metal beam rail, 70 cm above road/ground level, fixed on ISMC series channel vertical post, 150 x 75 x 5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m below ground/road level, all steel parts and fittings to be galvanised by hot dip process, all fittings to conform to IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post with a spacer of channel section 150 x 75 x 5 mm, 330 mm long complete as per clause 810)	metre	2643.00
B	Type - B, "THRIE" : Metal Beam Crash Barrier (Providing and erecting a "Thrie" metal beam crash barrier comprising of 3 mm thick corrugated sheet metal beam rail, 85 cm above road/ground level, fixed on ISMC series channel vertical post, 150 x 75 x 5 mm spaced 2 m centre to centre, 2 m high with 1.15 m below ground level, all steel parts and fittings to be galvanised by hot dip process, all fittings to conform to IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post with a space of channel section 150 x 75 x 5 mm, 546 mm long complete as per clause 810)	metre	3543.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
8.24	Road Traffic Signals electrically operated (Since it is a ready made item commercially produced and erected by specialised firm in the electrical and electronic field, rate may be taken based on market enquiry from firms specialised in this field and ISI certified for the approved design and drawing.)		
8.25	Flexible Crash Barrier, Wire Rope Safety Barrier (Providing and erecting a wire rope safety barrier with vertical posts of medium weight RS Joist (ISMB series) 100 mm x 75 mm (11.50 kg/m), 1.50 m long 0.85 m above ground and 0.65 m below ground level, split at the bottom for better grip, embedded in M 15 grade cement concrete 450 x 450 x 450 mm, 1.50 m center to center and with 4 horizontal steel wire rope 40 mm dia and anchored at terminal posts 15 m apart. Terminal post to be embedded in M 15 gradecementconcretFOUNDATION 2400 x 450 x 900 mm (depth), strengthened by a strut of RS joist 100 x 75 mm, 2 m long at 45° inclination and a tie 100 x 8 mm, 1.50 m long at the bottom, all embedded in foundation concrete as per approved design and drawing, rate excluding excavation and cement concrete.)	metre	2841.00
8.27	Street Lighting (Providing and erecting street light mounted on a steel circular hollow pole of standard specifications for street lighting, 9 m high spaced 40 m apart, 1.8 m overhang on both sides if fixed in the median and on one side if fixed on the footpath, fitted with sodium vapour lamp and fixed firmly in concrete foundation.)		
(i)	For Fixing in Median	each	13033.00
(ii)	For fixing in Footpath	each	12978.00
8.28	Lighting on Bridges (Providing and fixing lighting on bridges, mounted on steel hollow circular poles of standard specifications, 5 m high fixed on parapets with cement concrete, 20 m apart and fitted with sodium vapour lamp)	each	8400.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
8.29	Cable Duct Across the Road (Providing and laying of a reinforced cement concrete pipe duct, 300 mm dia, across the road (new construction), extending from drain to drain in cuts and toe of slope to toe of slope in fills, constructing head walls at both ends, providing a minimum fill of granular material over top and sides of RCC pipe as per IRC:98-1997, bedded on a 0.3 m thick layer of granular material free of rock pieces, outer to outer distance of pipe at least half dia of pipe subject to minimum 450 mm in case of double and triple row ducts, joints to be made leak proof, invert level of duct to be above higher than ground level to prevent entry of water and dirt, all as per IRC: 98 - 1997 and approved drawings.)		
(i)	Single Row for one utility service	metre	1121.00
(ii)	Double Row for two utility services	metre	2002.00
(iii)	Triple Row for three utility services	metre	2893.00
8.35	Road Markers/Road Stud with Lense Reflector (Providing and fixing of road stud 100x 100 mm, die cast in aluminium, resistant to corrosive effect of salt and grit, fitted with lense reflectors, installed in concrete or asphaltic surface by drilling hole 30 mm upto a depth of 60 mm and bedded in a suitable bituminous grout or epoxy mortar, all as per BS 873 part 4:1973)	each	589.00
8.36	Traffic Cone (Provision of red fluorescent with white reflective sleeve traffic cone made of low density polyethylene (LDPE) material with a square base of 390 x 390 x 35 mm and a height of 770 mm, 4 kg in weight, placed at 1.5 m interval, all as per BS 873)	each	1454.00
8.38	Rumble Strips (Provision of 15 nos rumble strips covered with premix bituminous carpet, 15-20 mm high at center, 250 mm wide placed at 1 m center to center at approved locations to control speed, marked with white strips of road marking paint.)	sqm	

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
8.40	<p>High Mast Pole Lighting at Interchanges and Flyovers <i>(Providing and erecting a high mast pole lighting with 30 m high hot dip galvanised mast designed to withstand forces exerted with wind speeds of 180 km per hour with 3 seconds gust, as per IS:875 (Part 3) - 1978, fitted with a base flange, door at the base of mast with heavy duty internal lock, lantern carriage, suitable winching arrangement for safe working load of 750 kg and high powered electrically driven power tools for raising and lowering of lantern carriage, flexible 8 core electric cable, lightning conductor, earthing terminal, and fixing 2 nos aviation obstruction lights on top of the mast, all complete as per approved design and drawings This is a specialised work and is generally done by firms who specialise in such jobs. The detailed designs and estimates are submitted by the firms alongwith their tender for checks by the Department. The cost of this work is required to be worked out based on approved design, drawings and estimate of the lowest tender. A separate contract for this work is concluded as</i></p>		
8.43	<p>Portable Barricade in Construction Zone <i>(Installation of a steel portable barricade with horizontal rail 300 mm wide, 2.5 m in length fitted on a 'A' frame made with 45 x 45 x 5 mm angle iron section, 1.5 m in height, horizontal rail painted (2 coats) with yellow and white stripes, 150 mm in width at an angle of 450, 'A' frame painted with 2 coats of yellow paint, complete as per IRC:SP:55-2001)</i></p>	each	2618.00
8.44	<p>Permanent Type Barricade in Construction Zone</p>		
A	<p>With Steel Components <i>(Construction of a permanent type barricade made of steel components, 1.5 m high from road level, fitted with 3 horizontal rails 200 mm wide and 4 m long on 50 x 50 x 5 mm angle iron vertical support, painted with yellow and white strips, 150 mm in width at an angle of 450, complete as per IRC:SP:55-2001)</i></p>	each	4184.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
B	With Wooden Components (Construction of a permanent type barricade made of wooden components, 1.5 m high from road level, fitted with 3 horizontal planks 200 mm wide and 3.66 m long on 100 x 100mm wooden vertical post, painted with yellow and white striups, 150 mm in width at an angle of 45°, complete as per IRC:SP:55-2001)	each	3509.00
C	With Bricks (Construction of a permanent type barricade made with brick work in mud mortar, 1.5 m high, 4 m long, 600 mm thick, plastered with cement mortar 1:6, painted with yellow and white strips)	each	14333.00
8.45	Drum Delineator in Construction Zone (Provision of metal drum/empty bitumen drum delineator, 300 mm in diameter, 800 mm high, filled with earth for stability, painted in circumferential strips of alternate black and white 100 mm wide fitted with reflectors 3 Nos of 7.5 cm dia, all as per IRC:SP:55-2001)	each	301.00
8.46	Flagman (Positioning of a smart flagman with a yellow vest and a yellow cap and a red flag 600 x 600 mm securely fastened to a staff 1 m in length for guiding the traffic)	each	324.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
	CHAPTER-9		
	PIPE CULVERTS		
9.1	<i>PCC 1:3:6 in Foundation (Plain cement concrete 1:3:6 mix with crushed stone aggregate 40 mm nominal size mechanically mixed, placed in foundation and compacted by vibration including curing for 14 days.)</i>	cum	3660.00
9.2	<i>Laying Reinforced Cement Concrete Pipe NP2/prestrssed concrete pipe on first class bedding in single row . (Laying Reinforced cement concrete pipe NP2/prestrssed concrete pipe for culverts on first class bedding of granular material in single row including fixing collar with cement mortar 1:2 but excluding excavation, protection works, backfilling, concrete and masonry works in head walls and parapets .)</i>		
A	1000 mm dia	metre	1201.00
B	1200 mm dia	metre	1610.00
9.3	<i>Laying Reinforced Cement Concrete Pipe NP 2 /prestrssed concrete pipe on first class bedding in double row . (Laying Reinforced cement concrete pipe NP2 /prestrssed concrete pipe for culverts on first class bedding of granular material in double row including fixing collar with cement mortar 1:2 but excluding excavation, protection works, backfilling, concrete and masonry works in head walls and parapets .)</i>		
A	1000 mm dia	metre	2518.00
B	1200 mm dia	metre	3343.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
	CHAPTER-10		
	MAINTENANCE OF ROADS		
10.1	<i>Restoration of Rain Cuts (Restoration of rain cuts with soil, moorum, gravel or a mixture of these, clearing the loose soil, benching for 300 mm width, laying fresh material in layers not exceeding 250 mm and compacting with plate compactor or power rammers to restore the original alignment, levels and slopes)</i>	cum	183.00
10.2	<i>Maintenance of Earthen Shoulder (filling with fresh soil) (Making up loss of material/ irregularities on shoulder to the design level by adding fresh approved soil and compacting it with appropriate equipment.)</i>	sqm	74.00
10.3	<i>Maintenance of Earth Shoulder (stripping excess soil) (Stripping excess soil from the shoulder surface to achieve the approved level and compacting with plate compactor)</i>	sqm	18.00
10.4	<i>Filling Pot- holes and Patch Repairs with open - graded Premix surfacing, 20mm. (Removal of all failed material, trimming of completed excavation to provide firm vertical faces, cleaning of surface, painting of tack coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot bituminous material as per clause 511, compacting, trimming and finishing the surface to form a smooth continuous surface, all as per clause 3004.2)</i>	sqm	132.00
10.5	<i>Filling Pot- holes and Patch Repairs with - Bituminous concrete, 40mm. (Removal of all failed material, trimming of completed excavation to provide firm vertical faces, cleaning of surface, painting of tack coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot bituminous material as per clause 504, compacting, trimming and finishing the surface to form a smooth continuous surface, all as per clause 3004.2)</i>		
(i)	<i>for grading I Material</i>	sqm	298.00
(ii)	<i>for grading II Material</i>	sqm	328.00
10.6	<i>Crack Filling (Filling of crack using slow - curing bitumen emulsion and applying crusher dust in case crack are wider than 3mm.)</i>	metre	3.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
10.7	Dusting (Applying crusher dust to areas of road where bleeding of excess bitumen has occurred.)	sqm	1.10
10.8 A	Fog Seal (ref item 5.17)	sqm	
B	Crack Prevention courses. (ref item 5.21)		
(i)	Stress Absorbing Membrane (SAM) crack width less than 6 mm	sqm	
(ii)	Stress Absorbing Membrane (SAM) with crack width 6 mm to 9 mm	sqm	
(iii)	Stress Absorbing Membrane (SAM) crack width above 9 mm and cracked area above 50 %	sqm	
(iv)	Bitumen Impregnated Geotextile	sqm	
C	Slurry Seal (ref item 5.15)		
(i)	5 mm thickness	sqm	
(ii)	3 mm thickness	sqm	
(iii)	1.5 mm thickness	sqm	
D	Surface Dressing for maintance works. (ref item 5.9)		
(i)	19 mm nominal chipping size	sqm	
(ii)	13 mm nominal size chipping	sqm	
	The above mentioned items have already been included in Chapter 5.		
10.9	Repair of joint Grooves with Epoxy Mortar Repair of spalled joint grooves of contraction joints, longitudinal joints and expansion joints in concrete pavements using epoxy mortar or epoxy concrete)	metre	300.00
10.10	Repair of old Joints Sealant (Removal of existing sealant and re sealing of contraction, longitudinal or expansion joints in concrete pavement with fresh sealant material)	metre	51.00
10.11	Hill Side Drain Clearance (Removal of earth from the choked hill side drain and disposing it on the valley side manually)	metre	20.00
10.12	Land Slide Clearance in soil		
(i)	Clearance of land slides in soil and ordinary rock by a bulldozer D 80 A-12, 180 HP and disposal of the same on the valley side	cum	68.00
(ii)	Clearance of land slides in soil and ordinary rock by a bull-dozer D 50 A-15 and disposal of the same on the valley side	cum	50.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
10.13	Land slide Clearance in Hard Rock Requiring Blasting (Clearing of land slide in hard rock requiring blasting for 50% of the boulders and disposal of the same on the valley side with Bulldozer D 50)	cum	104.00
10.14	Snow Clearance on Roads with Dozer (Snow clearance from road surface by a bull- dozer 165 Hp and disposing it on the valley side)	cum	3.00
10.15	Maintenance of WBM Road (Maintenance of WBM road including filling up of pot holes, ruts and rectifying corrugated surface, damaged edges and ravelling as per technical specification clause 1906).	sqm	110.00
10.16	Maintenance of Hume Pipe (Maintenance of Hume Pipe Culvert by way of Cleaning, Clearing, Erosion repair, repairs to cracks, parapet wall and protection work as per drawing and technical specification Clause 1908)	each	787.00
10.17	Maintenance of Culverts Slab type (Maintenance of Slab type Culvert by way of Cleaning, Clearing, Erosion repair, repairs to cracks, parapet wall and protection work as per drawing and technical specification Clause 1908).	each	1621.00
10.18	Maintenance of Causeway (Maintenance of Causeway by way of minor Surface repairs, replacing Guide Posts, repair of flood gauges, removal of debris, providing boulders and protection work and painting as per technical specifications Clause 1909).	metre	42.00
10.19	Maintenance of Road signs (Maintenance of Road signs by way of cleaning and repainting of mandatory/regulatory/cautionary/informatory and place identifications sign board as per drawings and technical specifications Clause 1910).	km	786.00
10.20	Cutting of branches of trees shrubs and trimming of grass and weeds		
(i)	Cutting of branches of tress and shrubs from the road way or with in R.O.W. including disposal of wood and leaves to suitable location as per technical specification Clause 1914.	per tree	63.00
(ii)	Cutting of shrubs from the road way or with in R.O.W. and disposal of shrubs to suitable location as per technical specification Clause 1914.	per shrub	4.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>(iii)</i>	<i>Triming of grass and weeds from the shoulders/berms and disposing off the same to suitable locations as per technical specifications Clause 1914.</i>	<i>sqm</i>	<i>1.00</i>
<i>10.21</i>	<i>White washing of parapet walls of CD work and tree trunks (White washing two coats on parapet walls and tree trunks including preparation of surface by cleaning scraping etc. as per technical specifications Clause 1915)</i>	<i>sqm</i>	<i>14.00</i>

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
	CHAPTER-11		
	HORTICULTURE		
11.1	Spreading of Sludge Farm Yard Manure or/and good Earth (Spreading of sludge farm yard manure or/ and good earth in required thickness (cost of sludge, farm- yard manure or/and good earth to be paid for separately))	cum	13.00
11.2	Grassing with ' Doobs' Grass (Grassing with 'Doobs' grass including watering and maintenance of the lawn for 30 days or more till the grass forms a thick lawn free from weeds and fit for moving including supplying good earth if needed)		
(i)	In rows 15 cm apart in either direction	sqm	21.00
(ii)	In rows 7.5 cm apart in either direction	sqm	38.00
11.3	Making Lawns including Ploughing and Dragging with 'Swagha' Breaking of Clod (Making lawns including ploughing and breaking of clod, removal of rubbish, dressing and supplying doobs grass roots and planting at 15 cm apart, including supplying and spreading of farm yard manure at rate of 0.18 cum per 100 sqm)	sqm	21.00
11.4	Maintenance of Lawns or Turfing of Slopes (Maintenance of lawns or Turfing of slopes (rough grassing) for a period of one year including watering etc)	sqm	165.00
11.5	Turfing Lawns with Fine Grassing including Ploughing, Dressing (Turfing lawns with fine grassing including ploughing, dressing including breaking of clods, removal of rubbish, dressing and supplying doobs grass roots at 10 cm apart, including supplying and spreading of farm yard manure at rate of 0.6 cum per 100 sqm)	sqm	24.00
11.6	Maintenance of Lawns with Fine Grassing for the First Year	sqm	172.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
11.7	<i>a) Planting Permanent Hedges including Digging of Trenches (Planting permanent hedges including digging of trenches, 60 cm wide and 45 cm deep, refilling the excavated earth mixed with farmyard manure, supplied at the rate of 4.65 cum per 100 metres and supplying and planting hedge plants at 30 cm apart)</i>	metre	98.00
(b)	<i>Maintenance of Hedge for one year</i>	metre	119.00
11.8	<i>a) Planting Flowering Plants and Shrubs in Central Verge</i>	km	29312.00
(b)	<i>Maintenance of Flowering Plants and Shrubs in Central Verge for one Year</i>	km	138388.00
11.9	<i>Planting of Trees and their Maintenance for one Year (Planting of trees by the road side (Avenue trees) in 0.60 m dia holes, 1 m deep dug in the ground, mixing the soil with decayed farm yard/sludge manure, planting the saplings, backfilling the trench, watering, fixing the tree guard and maintaining the plants for one year)</i>	each	2168.00
11.10	<i>Renovation Lawns including, Weeding, Forking the Ground, Top Dressing with Forked Soil (Renovation lawns including, weeding, forking the ground, top dressing with forked soil, watering and maintenance the lawns, for 30 days or more, till the grass forms a thick lawn, free from weeds, and fit for moving and disposal of rubbish as directed, including supplying good earth, if needed but excluding the cost of well decayed farm yard manure)</i>	sqm	10.00
11.11	<i>Supply at Site Well Decayed Farm Yard Manure (Supply at site of work well decayed farm yard manure, from any available source, approved by the engineer in charge including screening and stacking)</i>	cum	133.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
11.14	Half Brick Circular Tree Guard, in 2nd class Brick, internal diametre 1.25 metres, and height 1.2 metres, above ground and 0.20 metre below ground (Half brick circular tree guard, in 2nd class brick, internal diametre 1.25 metres, and height 1.2 metres, above ground and 0.20 metre below ground, bottom two courses laid dry, and top three courses in cement mortar 1:6 (1 cement 6 sand) and the intermediate courses being in dry honey comb masonry, as per design complete)	each	1795.00
11.15	Edging with 2nd class Bricks, laid dry lengthwise (Edging with 2nd class bricks, laid dry lengthwise, including excavation, refilling, consolidation, with a hand packing and spreading nearly surplus earth within a lead of 50 metres)	metre	37.00
11.16	Making Tree Guard 53 cm dia and 1.3 m high as per design from empty bitumen drum (Making tree guard 53 cm dia and 1.3 m high as per design from empty bitumen drum, slit suitably to permit sun and air, (supplied by the department at stock issue rate) including providing and fixing 2 nos MS sheet rings 50 x 0.5 mm with rivets, complete in all respect)	each	186.00
11.17	Making Tree Guard 53 cm dia and 2 metres high as per design from empty bitumen drums (Making tree guard 53 cm dia and 2 metres high as per design from empty bitumen drums, slit suitably to permit sun and air, (supplied by the department at stock issue rate) including providing and fixing four legs 40 cm long of 30 x 3 mm MS riveted to tree guard and providing and fixing 2 nos MS sheet rings 50 x 0.5 mm with rivets complete in all respects)	each	361.00
11.18	Wrought Iron and Mild Steel Welded Work (Wrought iron and mild steel welded work) (using angles, square bars, tees and channel grills, grating frames, gates and tree guards of any size and design etc. including cost of screens and welding rods or bolts and nuts complete fixed in position but without the cost of excavation and concrete for fixing which will be paid separately)	quintal	7104.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
11.19	<i>Tree Guard with MS Iron (Providing and fixing MS iron tree guard 60 cm dia and 2 metre high above ground level formed of 4 Nos (25 x 6 mm) and 8 Nos (25 x 3 mm) vertical MS riveted to 3 Nos (25 x 6 mm) iron rings in two halves, bolted together with 8 mm dia and 30 mm long bolts including painting two coats with paint of approved brand over a coat of priming, complete in all respects.)</i>	each tree guard	1814.00
11.20	<i>Tree Guard with MS Angle Iron and Steel Wire (Providing and fixing tree guard 0.60 metre square, 2.00 metre high fabricated with MS angle iron 30 x 30 x 3 mm, MS iron 25 x 3 mm and steel wire 3 mm dia welded and fabricated as per design in two halves bolted together)</i>	each tree guard	3117.00
11.21	<i>Compensatory Afforestation (Planting trees as compensatory afforestation at the rate of 290 trees per hectare at a spacing of 6 m by grubbing and leveling the ground upto a depth of 150 mm, digging holes 0.9 m dia, 1 m deep, mixing farm yard/sludge manure with soil, planting of sapling 2 m high with 25 cm dia stem, backfilling the hole and watering)</i>	hectare	94643.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
	CHAPTER-12		
	FOUNDATIONS		
12.1	<i>Excavation for Structures (Earth work in excavation of foundation of structures as per drawing and technical specification, including setting out, construction of shoring and bracing, removal of stumps and other deleterious matter, dressing of sides and bottom and backfilling with approved material.)</i>		
<i>I</i>	<i>Ordinary soil</i>		
<i>A</i>	<i>Manual Means</i>		
<i>(i)</i>	<i>upto 3 m depth</i>	cum	73.00
<i>(ii)</i>	<i>3 m to 6 m depth</i>	cum	94.00
<i>(iii)</i>	<i>Above 6 m depth</i>	cum	125.00
<i>B</i>	<i>Mechanical Means</i>		
<i>(i)</i>	<i>Depth upto 3 m</i>	cum	54.00
<i>(ii)</i>	<i>Depth 3 m to 6 m</i>	cum	62.00
<i>(iii)</i>	<i>Depth above 6m</i>	cum	74.00
<i>II</i>	<i>Ordinary rock (not requiring blasting)</i>		
<i>A</i>	<i>Manual Means</i>		
<i>(i)</i>	<i>Depth upto 3 m</i>	cum	104.00
<i>B</i>	<i>Mechanical Means</i>	cum	70.00
<i>III</i>	<i>Hard rock (requiring blasting)</i>		
<i>A</i>	<i>Manual Means</i>	cum	328.00
<i>IV</i>	<i>Hard rock (blasting prohibited)</i>		
<i>A</i>	<i>Mechanical Means</i>	cum	476.00
<i>V</i>	<i>Marshy soil</i>		
<i>(i)</i>	<i>upto 3 m depth</i>		
<i>A</i>	<i>Manual means</i>	cum	345.00
<i>B</i>	<i>Mechanical Means</i>	cum	107.00
<i>VI</i>	<i>Back Filling in Marshy Foundation Pits</i>	cum	275.00
12.2	<i>Filling Annular Space Around Footing in Rock (Lean cement concrete 1:3:6 nominal mix. Rate may be taken as per items 13.4.)</i>		
12.3	<i>Sand Filling in Foundation Trenches as per Drawing & Technical Specification</i>	cum	767.00
12.4	<i>PCC 1:3:6 in Foundation (Plain cement concrete 1:3:6 nominal mix in foundation with crushed stone aggregate 40 mm nominal size mechanically mixed, placed in foundation and compacted by vibration including curing for 14 days.)</i>	cum	4039.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
12.5	<i>Brick masonry work in cement mortar 1:3 in foundation complete excluding pointing and plastering, as per drawing and technical specifications</i>	cum	5814.00
12.6 A	<i>Cement mortar1:3 (1cement :3 sand)</i>	cum	4685.00
<i>B</i>	<i>Cement mortar1:2 (1cement :2 sand)</i>	cum	5925.00
<i>C</i>	<i>Cement mortar1:4 (1cement :4 sand)</i>	cum	3863.00
<i>D</i>	<i>Cement mortar1:6 (1cement :6 sand)</i>	cum	3039.00
12.7	<i>Stone masonry work in cement mortar 1:3 in foundation complete as per drawing and Technical Specification</i>		
<i>(a)</i>	<i>Square Rubble Coursed rubble masonry(first sort)</i>	cum	3535.00
<i>(b)</i>	<i>Random Rubble Masonry</i>	cum	3496.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>12.8</i>	<i>Plain/Reinforced cement concrete in open foundation complete as per drawing and technical specifications</i>		
<i>A</i>	<i>PCC Grade M15</i>	cum	4842.00
<i>B</i>	<i>PCC Grade M20</i>	cum	5660.00
<i>C</i>	<i>RCC Grade M20</i>		
<i>Case I</i>	<i>Using concrete mixer</i>	cum	5963.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	5808.00
<i>D</i>	<i>PCC Grade M25</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	6252.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6102.00
<i>E</i>	<i>RCC Grade M25</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	6562.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6517.00
<i>F</i>	<i>PCC Grade M30</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	6302.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6146.00
<i>G</i>	<i>RCC Grade M30</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	6582.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6430.00
<i>H</i>	<i>RCC Grade M35</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	6717.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6565.00
<i>12.9</i>	<i>Providing and constructing temporary island 16 m diameter for construction of well foundation for 8m dia. Well.</i>		
<i>A</i>	<i>Assuming depth of water 1.0 m and height of island to be 1.25m.</i>	each	33915.00
<i>B</i>	<i>Assuming depth of water 4.0 m and height of island 4.5 m.</i>	each	219010.00
<i>C</i>	<i>Providing and constructing one span service road to reach island location from one pier location to another pier location</i>	metre	2183.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
12.10	<i>Providing and laying cutting edge of mild steel weighing 40 kg per metre for well foundation complete as per drawing and technical specification.</i>	tonne	79453.00
12.11	<i>Plain/Reinforced cement concrete, in well foundation complete as per drawing and technical specification</i>		
<i>A</i>	<i>Well curb</i>		
<i>(i)</i>	<i>RCC M20 Grade</i>		
<i>Case I</i>	<i>Using concrete mixer</i>	cum	6881.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6703.00
<i>(ii)</i>	<i>RCC M25 Grade</i>		
<i>Case I</i>	<i>Using concrete mixer</i>	cum	7591.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	7540.00
<i>(iii)</i>	<i>RCC M35 Grade</i>		
<i>Case I</i>	<i>Using concrete mixer</i>	cum	7827.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	0.00
<i>B</i>	<i>Well steining</i>		
<i>(i)</i>	<i>PCC M15 Grade</i>	cum	5123.00
<i>(ii)</i>	<i>PCC M20 Grade</i>	cum	5987.00
<i>(iii)</i>	<i>RCC M20 Grade</i>		
<i>Case I</i>	<i>Using concrete mixer</i>	cum	6307.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6145.00
<i>(iv)</i>	<i>PCC M25 Grade</i>		
<i>Case I</i>	<i>Using concrete mixer</i>	cum	#REF!
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6470.00
<i>(v)</i>	<i>RCC M25 Grade</i>		
<i>Case I</i>	<i>Using concrete mixer</i>	cum	6958.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6912.00
<i>(vi)</i>	<i>PCC M30 Grade</i>		
<i>Case I</i>	<i>Using concrete mixer</i>	cum	6698.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6533.00
<i>(vii)</i>	<i>RCC M30 Grade</i>		

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>Case I</i>	<i>Using concrete mixer</i>	cum	6996.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6835.00
<i>(viii)</i>	<i>RCC M35 Grade</i>		
<i>Case I</i>	<i>Using concrete mixer</i>	cum	7174.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	0.00
<i>(ix)</i>	<i>RCC M40 Grade</i>		7229.00
<i>C</i>	<i>Bottom Plug</i>		
<i>(i)</i>	<i>PCC Grade M20</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	6260.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Crane/concrete pump</i>	cum	6181.00
<i>(ii)</i>	<i>PCC Grade M25</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	6599.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Crane/concrete pump</i>	cum	6516.00
<i>(iii)</i>	<i>PCC Grade M30</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	6665.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Crane/concrete pump</i>	cum	6586.00
<i>(iv)</i>	<i>PCC Grade M35</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	6820.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Crane/concrete pump</i>	cum	6738.00
<i>D</i>	<i>Intermediate plug</i>		
<i>(I)</i>	<i>Grade M20 PCC</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	5986.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Crane/concrete pump</i>	cum	5908.00
<i>(ii)</i>	<i>Grade M25 PCC</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	6310.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Crane/concrete pump</i>	cum	6228.00
<i>(iii)</i>	<i>Grade M30 PCC</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	6373.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Crane/concrete pump</i>	cum	6294.00
<i>E</i>	<i>Top plug</i>		
<i>(i)</i>	<i>Grade M15 PCC</i>		

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	4657.00
<i>(ii)</i>	<i>Grade M20 PCC</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	5442.00
<i>(iii)</i>	<i>Grade M25 PCC</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	#REF!
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Crane/concrete pump</i>	cum	5882.00
<i>(iv)</i>	<i>Grade M30 PCC</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	6089.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Crane/concrete pump</i>	cum	5939.00
<i>F</i>	<i>Well cap</i>		
<i>(i)</i>	<i>RCC Grade M20</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	5898.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Concrete Pump</i>	cum	5741.00
<i>(ii)</i>	<i>RCC Grade M25</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	6562.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6409.00
<i>(iii)</i>	<i>RCC Grade M30</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	6582.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6429.00
<i>(iv)</i>	<i>RCC Grade M35</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>	cum	6717.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6565.00
<i>(v)</i>	<i>RCC M40 Grade</i>	cum	6823.00
<i>12.12</i>	<i>Sinking of 6 m external diameter well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.</i>		
<i>A</i>	<i>Sandy soil</i>		
<i>(i)</i>	<i>Depth below bed level upto 3.0 M</i>	metre	2688.00
<i>(ii)</i>	<i>Beyond 3m upto 10m depth</i>	metre	3839.00
<i>(iii)</i>	<i>Beyond 10m upto 20m</i>		

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>a</i>	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	5071.00
<i>(iv)</i>	<i>Beyond 20m upto 30 m</i>		
<i>a</i>	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	9511.00
<i>b</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour .</i>		11413.00
<i>(v)</i>	<i>Beyond 30m upto 40 m</i>		
<i>a</i>	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	22596.00
<i>b</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour .</i>	metre	27115.00
<i>B</i>	<i>Clayey soil (6m dia. Well)</i>		
<i>(i)</i>	<i>Depth below bed level upto 3.0 M</i>	metre	3845.00
<i>(ii)</i>	<i>Beyond 3m upto 10m depth</i>	metre	9192.00
<i>(iii)</i>	<i>Beyond 10 m upto 20 m</i>		
<i>a</i>	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	12141.00
<i>b</i>	<i>Add for dewatering @ 5% of cost, if required.</i>	metre	12748.00
<i>(iv)</i>	<i>Beyond 20m upto 30 m</i>		
<i>a</i>	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	22773.00
<i>b</i>	<i>Add 5% of cost for dewatering of the cost, if required</i>	metre	29890.00
<i>c</i>	<i>Add 25% of cost for Kentledge including supports, loading arrangement and Labour).</i>	metre	28467.00
<i>(v)</i>	<i>Beyond 30m upto 40 m</i>		
<i>a</i>	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	54105.00
<i>b</i>	<i>Add 5% of cost for dewatering, if required</i>	metre	68172.00
<i>c</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour).</i>	metre	64926.00
<i>C</i>	<i>Soft rock (6m dia well)</i>		
<i>(i)</i>	<i>Depth of soft rock strata upto 3m</i>	metre	13033.00
<i>D</i>	<i>Hard rock (6m dia well)</i>		
<i>(i)</i>	<i>Depth of soft rock strata upto 3m</i>	metre	13167.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
12.13	<i>Sinking of 7 m external diameter well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.</i>		
A	<i>Sandy soil</i>		
(i)	<i>Depth below bed level upto 3.0 M</i>	metre	8033.00
(ii)	<i>Beyond 3m upto 10m depth</i>	metre	5469.00
(iii)	<i>Beyond 10m upto 20m</i>		
a	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	7222.00
(iv)	<i>Beyond 20m upto 30 m</i>		
a	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	13546.00
b	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour) .</i>	metre	16255.00
(v)	<i>Beyond 30m upto 40 m</i>		
a	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	32182.00
b	<i>Add 20% of cost for Kentledge including supports, loading arrangement, and Labour etc.</i>	metre	38618.00
B	<i>Clayey soil (7m dia. Well)</i>		
(i)	<i>Depth below bed level upto 3.0 M</i>	metre	5469.00
(ii)	<i>Beyond 3m upto 10m depth</i>	metre	7872.00
(iii)	<i>Beyond 10 m upto 20 m</i>		
a	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	10396.00
b	<i>Add for dewatering @ 5% of cost, if required.</i>	metre	10916.00
(iv)	<i>Beyond 20m upto 30 m</i>		
a	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	19502.00
b	<i>Add 5% of cost for dewatering on the cost, if required</i>	metre	25596.00
c	<i>Add 25% of cost for Kentledge including supports, loading arrangement and Labour).</i>	metre	24377.00
(v)	<i>Beyond 30m upto 40 m</i>		

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>a</i>	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	46334.00
<i>b</i>	<i>Add 5% of cost for dewatering, if required</i>	metre	58381.00
<i>c</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour).</i>		55601.00
<i>C</i>	<i>Soft rock (7m dia well)</i>		
<i>(i)</i>	<i>Depth of soft rock strata upto 3m</i>	metre	11476.00
<i>D</i>	<i>Hard rock (7m dia well)</i>		
<i>(i)</i>	<i>Depth upto 3 m</i>	metre	15338.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
12.14	<i>Sinking of 8 m external diameter well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.</i>		
A	<i>Sandy soil</i>		
(i)	<i>Depth below bed level upto 3.0 M</i>	metre	4990.00
(ii)	<i>Beyond 3m upto 10m depth</i>	metre	6151.00
(iii)	<i>Beyond 10m upto 20m</i>		
a	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	8124.00
(iv)	<i>Beyond 20m upto 30 m</i>		
a	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	15240.00
b	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour .</i>	metre	18288.00
(v)	<i>Beyond 30m upto 40 m</i>		
a	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	5357.00
b	<i>Add 20% of cost for Kentledge including supports, loading arrangement, and Labour etc.</i>	metre	6428.00
B	<i>Clayey soil (8m dia. Well)</i>		
(i)	<i>Depth upto 3.0 M</i>	metre	6688.00
(ii)	<i>Beyond 3m upto 10m depth</i>	metre	10191.00
(iii)	<i>Beyond 10 m upto 20 m</i>		
a	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	13460.00
b	<i>Add for dewatering @ 5% of cost, if required.</i>	metre	14133.00
(iv)	<i>Beyond 20m upto 30 m</i>		
a	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	25247.00
b	<i>Add 5% of cost for dewatering on the cost, if required</i>	metre	33137.00
c	<i>Add 25% of cost for Kentledge including supports, loading arrangement and Labour).</i>	metre	31559.00
(v)	<i>Beyond 30m upto 40 m</i>		

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>a</i>	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	59986.00
<i>b</i>	<i>Add 5% of cost for dewatering, if required</i>	metre	75582.00
<i>c</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour).</i>	metre	71983.00
<i>C</i>	<i>Soft rock (8m dia well)</i>		
<i>(i)</i>	<i>Depth in soft rock strata upto 3m</i>	metre	12625.00
<i>D</i>	<i>Hard rock (8m dia well)</i>		
<i>(i)</i>	<i>Depth in hard rock strata upto 3 m</i>	metre	15510.00
<i>12.15</i>	<i>Sinking of 9 m external diameter well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.</i>		
<i>A</i>	<i>Sandy soil</i>		
<i>(i)</i>	<i>Depth below bed level upto 3.0 M</i>	metre	5052.00
<i>(ii)</i>	<i>Beyond 3m upto 10m depth</i>	metre	6754.00
<i>(iii)</i>	<i>Beyond 10m upto 20m</i>		
<i>a</i>	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	8921.00
<i>(iv)</i>	<i>Beyond 20m upto 30 m</i>		
<i>a</i>	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	16734.00
<i>b</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour .</i>	metre	20080.00
<i>(v)</i>	<i>Beyond 30m upto 40 m</i>		
<i>a</i>	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	39756.00
<i>b</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement, and Labour etc.</i>	metre	47707.00
<i>B</i>	<i>Clayey soil (9m dia. Well)</i>		
<i>(i)</i>	<i>Depth below bed level upto 3.0 M</i>	metre	7059.00
<i>(ii)</i>	<i>Beyond 3m upto 10m depth</i>	metre	10982.00
<i>(iii)</i>	<i>Beyond 10 m upto 20 m</i>		
<i>a</i>	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	14504.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>b</i>	<i>Add for dewatering @ 5% of cost, if required.</i>	metre	15229.00
<i>(iv)</i>	<i>Beyond 20m upto 30 m</i>		
<i>a</i>	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	27206.00
<i>b</i>	<i>Add 5% of cost for dewatering on the cost, if required</i>	metre	35708.00
<i>c</i>	<i>Add 25% of cost for Kentledge including supports, loading arrangement and Labour).</i>	metre	34008.00
<i>(v)</i>	<i>Beyond 30m upto 40 m</i>		
<i>a</i>	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	64637.00
<i>b</i>	<i>Add 5% of cost for dewatering, if required</i>	metre	81443.00
<i>c</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour).</i>	metre	77565.00
<i>C</i>	<i>Soft rock (9m dia well)</i>		
<i>(i)</i>	<i>Depth upto 3m</i>	metre	15632.00
<i>D</i>	<i>Hard rock (9m dia well)</i>		
<i>(i)</i>	<i>Depth of hard rock strata upto 3 m</i>	metre	18094.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
12.16	<i>Sinking of 10 m external diameter well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.</i>		
A	Sandy soil		
(i)	<i>Depth below bed level upto 3.0 M</i>	metre	6072.00
(ii)	<i>Beyond 3m upto 10m depth</i>	metre	7130.00
(iii)	<i>Beyond 10m upto 20m</i>		
a	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	9416.00
(iv)	<i>Beyond 20m upto 30 m</i>		
a	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	17662.00
b	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour .</i>	metre	21194.00
(v)	<i>Beyond 30m upto 40 m</i>		
a	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	41961.00
b	<i>Add 20% of cost for Kentledge including supports, loading arrangement, and Labour etc.</i>	metre	50354.00
B	Clayey soil (10m dia. Well)		
(i)	<i>Depth below bed level upto 3.0 M</i>	metre	7783.00
(ii)	<i>Beyond 3m upto 10m depth</i>	metre	10957.00
(iii)	<i>Beyond 10 m upto 20 m</i>		
a	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	14470.00
b	<i>Add for dewatering @ 5% of cost, if required.</i>	metre	15194.00
(iv)	<i>Beyond 20m upto 30 m</i>		
a	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	27143.00
b	<i>Add 5% of cost for dewatering on the cost, if required</i>	metre	35626.00
c	<i>Add 25% of cost for Kentledge including supports, loading arrangement and Labour).</i>	metre	33929.00
(v)	<i>Beyond 30m upto 40 m</i>		

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	Unit	Rate
<i>a</i>	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	64489.00
<i>b</i>	<i>Add 5% of cost for dewatering, if required</i>	metre	81256.00
<i>c</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour).</i>		77386.00
<i>C</i>	<i>Soft rock (10m dia well)</i>		
<i>(i)</i>	<i>Depth of soft rock strata upto 3m</i>	metre	15940.00
<i>D</i>	<i>Hard rock (10m dia well)</i>		
<i>(i)</i>	<i>Depth of hard rock strata upto 3 m</i>	metre	20812.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
12.17	<i>Sinking of 11 m external diameter well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.</i>		
A	<i>Sandy soil</i>		
<i>(i)</i>	<i>Depth from bed level upto 3.0 M</i>	metre	13971.00
<i>(ii)</i>	<i>Beyond 3m upto 10m depth</i>	metre	11030.00
<i>(iii)</i>	<i>Beyond 10m upto 20m</i>		
<i>a</i>	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	14566.00
<i>(iv)</i>	<i>Beyond 20m upto 30 m</i>		
<i>a</i>	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	27321.00
<i>b</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour .</i>	metre	32785.00
<i>(v)</i>	<i>Beyond 30m upto 40 m</i>		
<i>a</i>	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	64910.00
<i>b</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement, and Labour etc.</i>	metre	77892.00
B	<i>Clayey soil (11 m dia. Well)</i>		
<i>(i)</i>	<i>Depth from bed level upto 3.0 M</i>	metre	12941.00
<i>(ii)</i>	<i>Beyond 3m upto 10m depth</i>	metre	22688.00
<i>(iii)</i>	<i>Beyond 10 m upto 20 m</i>		
<i>a</i>	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	29963.00
<i>b</i>	<i>Add for dewatering @ 5% of cost, if required.</i>	metre	31461.00
<i>(iv)</i>	<i>Beyond 20m upto 30 m</i>		
<i>a</i>	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	56204.00
<i>b</i>	<i>Add 5% of cost for dewatering on the cost, if required</i>	metre	73768.00
<i>c</i>	<i>Add 25% of cost for Kentledge including supports, loading arrangement and Labour).</i>	metre	70255.00
<i>(v)</i>	<i>Beyond 30m upto 40 m</i>		

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>a</i>	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	133532.00
<i>b</i>	<i>Add 5% of cost for dewatering, if required</i>	metre	168250.00
<i>c</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour).</i>	metre	160239.00
<i>C</i>	<i>Soft rock (11m dia well)</i>		
<i>(i)</i>	<i>Depth of soft rock strata upto 3m</i>	metre	35483.00
<i>D</i>	<i>Hard rock (11m dia well)</i>		
<i>(i)</i>	<i>Depth of hard rock upto 3 m</i>	metre	46688.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
12.18	<i>Sinking of 12 m external diameter well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.</i>		
A	Sandy soil		
(i)	<i>l) Depth below bed level upto 3.0 M</i>	metre	28882.00
(ii)	<i>Beyond 3m upto 10m depth</i>	metre	32461.00
(iii)	<i>Beyond 10m upto 20m</i>		
a	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	42870.00
(iv)	<i>Beyond 20m upto 30 m</i>		
a	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	80414.00
b	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour .</i>	metre	96497.00
(v)	<i>Beyond 30m upto 40 m</i>		
a	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	191052.00
b	<i>Add 20% of cost for Kentledge including supports, loading arrangement, and Labour etc.</i>	metre	229262.00
B	Clayey soil (12 m dia. Well)		
(i)	<i>Depth below bed level upto 3.0 M</i>	metre	31720.00
(ii)	<i>Beyond 3m upto 10m depth</i>	metre	55613.00
(iii)	<i>Beyond 10 m upto 20 m</i>		
a	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	73447.00
b	<i>Add for dewatering @ 5% of cost, if required.</i>	metre	77119.00
(iv)	<i>Beyond 20m upto 30 m</i>		
a	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	137767.00
b	<i>Add 5% of cost for dewatering on the cost, if required</i>	metre	180819.00
c	<i>Add 25% of cost for Kentledge including supports, loading arrangement and Labour).</i>	metre	172209.00
(v)	<i>Beyond 30m upto 40 m</i>		

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>a</i>	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	327313.00
<i>b</i>	<i>Add 5% of cost for dewatering, if required</i>	metre	412414.00
<i>c</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour).</i>	metre	392775.00
<i>C</i>	<i>Soft rock (12m dia well)</i>		
<i>(i)</i>	<i>Depth of soft rock strata upto 3m</i>	metre	82415.00
<i>D</i>	<i>Hard rock (12m dia well)</i>		
<i>(i)</i>	<i>Depth of hard rock strata upto 3 m</i>	metre	106388.00
<i>12.19</i>	<i>Sinking of Twin D Type well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.</i>		
<i>A</i>	<i>Sandy soil</i>		
<i>(i)</i>	<i>Depth from bed level upto 3.0 M</i>	metre	6545.00
<i>(ii)</i>	<i>Beyond 3m upto 10m depth</i>	metre	7061.00
<i>(iii)</i>	<i>Beyond 10m upto 20m</i>		
<i>a</i>	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	9326.00
<i>(iv)</i>	<i>Beyond 20m upto 30 m</i>		
<i>a</i>	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	17494.00
<i>b</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour .</i>	metre	20993.00
<i>(v)</i>	<i>Beyond 30m upto 40 m</i>		
<i>a</i>	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	41564.00
<i>b</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement, and Labour etc.</i>	metre	49876.00
<i>B</i>	<i>Clayey soil (Twin D Type Well)</i>		
<i>(i)</i>	<i>Depth below bed level upto 3.0 M</i>	metre	7669.00
<i>(ii)</i>	<i>Beyond 3m upto 10m depth</i>	metre	12172.00
<i>(iii)</i>	<i>Beyond 10 m upto 20 m</i>		
<i>a</i>	<i>Add 5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	16076.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>b</i>	<i>Add for dewatering @ 5% of cost, if required.</i>	metre	16880.00
<i>(iv)</i>	<i>Beyond 20m upto 30 m</i>		
<i>a</i>	<i>Add 7.5% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	30155.00
<i>b</i>	<i>Add 5% of cost for dewatering on the cost, if required</i>	metre	39579.00
<i>c</i>	<i>Add 25% of cost for Kentledge including supports, loading arrangement and Labour).</i>	metre	37694.00
<i>(v)</i>	<i>Beyond 30m upto 40 m</i>		
<i>a</i>	<i>Add 10% for every additional meter depth of sinking over the rate of sinking for the previous meter</i>	metre	71643.00
<i>b</i>	<i>Add 5% of cost for dewatering, if required</i>	metre	90271.00
<i>c</i>	<i>Add 20% of cost for Kentledge including supports, loading arrangement and Labour).</i>	metre	85972.00
<i>C</i>	<i>Soft rock (Twin D Type well)</i>		
<i>(i)</i>	<i>Depth of soft rock strata upto 3m</i>	metre	18585.00
<i>D</i>	<i>Hard rock (Twin D Type well)</i>		
<i>(i)</i>	<i>Depth of hard rock strata upto 3 m</i>	metre	22090.00
12.21	<i>Sand filling in wells complete as per drawing and technical specifications</i>	cum	767.00
12.22	<i>Providing steel liner 10 mm thick for curbs and 6mm thick for steining of wells including fabricating and setting out as per detailed drawing</i>	tonne	73065.00
12.23	<i>Bored cast-in-situ M35 grade R.C.C. pile excluding reinforcement complete as per drawing and technical specifications and removal of excavated earth with all lifts and lead upto 1000 m. (Pile diameter-750 mm)</i>	metre	6009.00
12.24	<i>Bored cast-in-situ M35 grade R.C.C. pile excluding reinforcement complete as per drawing and technical specifications and removal of excavated earth with all lifts and lead upto 1000 m. (Pile diameter-1000 mm)</i>	metre	9889.00
12.25	<i>Bored cast-in-situ M35 grade R.C.C. pile excluding reinforcement complete as per drawing and technical specifications and removal of excavated earth with all lifts and lead upto 1000 m. (Pile diameter-1200 mm)</i>	metre	12773.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
12.26	<i>Driven cast-in-place vertical M35 grade R.C.C. pile excluding reinforcement complete as per drawing and & Technical Specification (Pile diameter - 750 mm)</i>	metre	5074.00
12.27	<i>Driven cast-in-place vertical M35 grade R.C.C. piles excluding reinforcement complete as per drawing and & Technical Specification (Pile diameter - 1000 mm)</i>	metre	8102.00
12.28	<i>Driven cast-in-place vertical M35 grade R.C.C. piles excluding reinforcement complete as per drawing and & Technical Specification (Pile diameter - 1200 mm)</i>	metre	11831.00
12.37	<i>Pile load test on single vertical pile in accordance with IS:2911(Part-IV)</i>		
	<i>(a) Initial and routine load test</i>	tonne	300.00
	<i>(b) Lateral load test</i>	tonne	5000.00
12.38	<i>Cement concrete for reinforced concrete in pile cap complete as per drawing and Technical Specification</i>		
A	<i>RCC Grade M20</i>		
	<i>(i) Using Concrete Mixer</i>	cum	5905.00
	<i>(ii) Using Batching Plant, Transit Mixer and Concrete Pump</i>	cum	5771.00
B	<i>RCC Grade M25</i>		
	<i>(i) Using concrete mixer.</i>	cum	6541.00
	<i>(ii) Using Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6409.00
C	<i>RCC Grade M30</i>		
	<i>(i) Using concrete mixer.</i>	cum	6622.00
	<i>(ii) Using Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6488.00
D	<i>RCC Grade M35</i>		
	<i>(i) Using concrete mixer.</i>	cum	6790.00
	<i>(ii) Using Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6658.00
12.39	<i>Levelling course for Pile cap</i>	cum	4583.00
12.40	<i>Supplying, fitting and placing un-coated HYSD bar reinforcement in foundation complete as per drawing and technical specifications</i>	tonne	55176.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>12.41</i>	<i>Supplying, fitting and placing un-coated Mild steel reinforcement complete in foundation as per drawing and technical specification</i>	<i>tonne</i>	<i>55669.00</i>

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
	CHAPTER-13		
	SUB-STRUCTURE		
13.1	<i>Brick masonry work in 1:3 in sub-structure complete excluding pointing and plastering, as per drawing and technical specifications</i>	cum	5929.00
13.2	<i>Pointing with cement mortar (1:3) on brick work in substructure as per Technical specifications</i>	sqm	46.00
13.3	<i>Plastering with cement mortar (1:3) on brick work in sub-structure as per Technical specifications</i>	sqm	116.50
13.4	<i>Stone masonry work in cement mortar 1:3 for substructure complete as per drawing and Technical Specifications</i>		
<i>A</i>	<i>Random Rubble Masonry</i>	cum	3604.00
<i>B</i>	<i>Coursed rubble masonry (first sort)</i>	cum	3646.00
<i>C</i>	<i>Ashlar masonry (first sort)</i>	cum	4424.00
13.5	<i>Plain/Reinforced cement concrete in sub-structure complete as per drawing and technical specifications</i>		
<i>A</i>	<i>PCC Grade M15</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	5123.00
<i>B</i>	<i>PCC Grade M20</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	5987.00
<i>C</i>	<i>PCC Grade M25</i>		
<i>(p)</i>	<i>Height upto 5m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	#REF!
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6470.00
<i>(q)</i>	<i>Height 5m to 10m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	#REF!
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6705.00
<i>(r)</i>	<i>Height above 10m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	#REF!
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6999.00
<i>D</i>	<i>PCC Grade M30</i>		
<i>(p)</i>	<i>Height upto 5m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	6698.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6533.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>(q)</i>	<i>Height 5m to 10m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	6942.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6770.00
<i>(r)</i>	<i>Height above 10m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	7246.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	7067.00
<i>E</i>	<i>RCC Grade M20</i>		
<i>(p)</i>	<i>Height upto 5m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	6307.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6145.00
<i>(q)</i>	<i>Height 5m to 10m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	6537.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6368.00
<i>(r)</i>	<i>Height above 10m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	6824.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6648.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>F</i>	<i>RCC Grade M25</i>		
<i>(p)</i>	<i>Height upto 5m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	6958.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6912.00
<i>(q)</i>	<i>Height 5m to 10m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	7186.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	7138.00
<i>(r)</i>	<i>Height above 10m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	7527.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	7477.00
<i>G</i>	<i>RCC Grade M30</i>		
<i>(p)</i>	<i>Height upto 5m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	6996.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	6835.00
<i>(q)</i>	<i>Height 5m to 10m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	7193.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	7027.00
<i>(r)</i>	<i>Height above 10m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	7473.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	7301.00
<i>H</i>	<i>RCC Grade M35</i>		
<i>(p)</i>	<i>Height upto 5m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	7174.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	0.00
<i>(q)</i>	<i>Height 5m to 10m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	7331.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	0.00
<i>(r)</i>	<i>Height above 10m</i>		
<i>Case I</i>	<i>Using concrete Mixer</i>	cum	7566.00
<i>Case II</i>	<i>With Batching Plant, Transit Mixer and Concrete Pump</i>	cum	0.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
13.6	<i>Supplying, fitting and placing HYSD bar reinforcement in sub-structure complete as per drawing and technical specifications</i>	tonne	55563.00
13.7	<i>Supplying, fitting and placing Mild steel reinforcement complete in sub-structure as per drawing and technical specification</i>	tonne	55184.00
13.8	<i>Providing weep holes in Brick masonry/Plain/Reinforced concrete abutment, wing wall/return wall with 100 mm dia AC pipe, extending through the full width of the structure with slope of 1V :20H towards drawing face. Complete as per drawing and Technical specifications</i>	each	124.00
13.9	<i>Back filling behind abutment, wing wall and return wall complete as per drawing and Technical specification</i>		
<i>A</i>	<i>Granular material</i>	cum	778.00
<i>B</i>	<i>Sandy material</i>	cum	945.00
13.10	<i>Providing and laying of Filter media with granular materials/stone crushed aggregates satisfying the requirements laid down in clause 2504.2.2. of MoRTH specifications to a thickness of not less than 600 mm with smaller size towards the soil and bigger size towards the wall and provided over the entire surface behind abutment, wing wall and return wall to the full height compacted to a firm condition complete as per drawing and technical specification.</i>	cum	1555.00
13.11	<i>Supplying, fitting and fixing in position true to line and level cast steel rocker bearing conforming to IRC: 83(Pt.-1) section IX and clause 2003 of MoRTH specifications complete including all accessories as per drawing and Technical Specifications.</i>	tonne capacity	1468.00
13.12	<i>Supplying, fitting and fixing in position true to line and level forged steel roller bearing conforming to IRC: 83(Pt.-1) section IX and clause 2003 of MoRTH specifications complete including all accessories as per drawing and Technical Specifications.</i>	tonne capacity	1292.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
13.13	<i>Supplying, fitting and fixing in position true to line and level sliding plate bearing with PTFE surface sliding on stainless steel complete including all accessories as per drawing and Technical Specifications and BS: 5400, section 9.1 & 9.2 (for PTFE) and clause 2004 of MoRTH Specifications.</i>	tonne capacity	2754.00
13.14	<i>Supplying, fitting and fixing in position true to line and level elastomeric bearing conforming to IRC: 83 (Part-II) section IX and clause 2005 of MoRTH specifications complete including all accessories as per drawing and Technical Specifications.</i>	cubic centimetre	1.00
13.15	<i>Supplying, fitting and fixing in position true to line and level sliding plate bearing with stainless steel plate sliding on stainless steel plate with mild steel matrix complete including all accessories as per drawing and Technical Specifications.</i>	tonne capacity	223.00
13.16	<i>Supplying, fitting and fixing in position true to line and level POT-PTFE bearing consisting of a metal piston supported by a disc or unreinforced elastomer confined within a metal cylinder, sealing rings, dust seals, PTFE surface sliding against stainless steel mating surface, complete assembly to be of cast steel/fabricated structural steel, metal and elastomer elements to be as per IRC: 83 part-I & II respectively and other parts conforming to BS: 5400, section 9.1 & 9.2 and clause 2006 of MoRTH Specifications complete as per drawing and approved technical specifications.</i>	tonne capacity	295.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
	CHAPTER-14		
	SUPER-STRUCTURE		
14.1	<i>Furnishing and Placing Reinforced/Prestressed cement concrete in super-structure as per drawing and Technical Specification</i>		
<i>A</i>	<i>RCC Grade M20</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>		
<i>(i)</i>	<i>For solid slab super-structure, 20-30% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	6805.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	7089.00
<i>(r)</i>	<i>Height above 10m</i>	cum	7372.00
<i>(ii)</i>	<i>For T-beam & slab, 25-35% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	7089.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	7372.00
<i>(r)</i>	<i>Height above 10m</i>	cum	7656.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Concrete Pump</i>		
<i>(i)</i>	<i>For solid slab super-structure, 20-30% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	6624.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	6900.00
<i>(r)</i>	<i>Height above 10m</i>	cum	7176.00
<i>(ii)</i>	<i>For T-beam & slab, 25-35% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	6900.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	7176.00
<i>(r)</i>	<i>Height above 10m</i>	cum	7452.00
<i>B</i>	<i>RCC Grade M25</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>		
<i>(i)</i>	<i>For solid slab super-structure, 20-30% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	7539.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	7853.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8167.00
<i>(ii)</i>	<i>For T-beam & slab, 25-35% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	7853.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	8167.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8481.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Concrete Pump</i>		
<i>(i)</i>	<i>For solid slab super-structure, 20-30% of (a+b+c)</i>		

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	Unit	Rate
<i>(p)</i>	<i>Height upto 5m</i>	cum	7366.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	7673.00
<i>(r)</i>	<i>Height above 10m</i>	cum	7980.00
<i>(ii)</i>	<i>For T-beam & slab, 25-35% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	7673.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	7980.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8287.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>C</i>	<i>RCC Grade M 30</i>		
<i>Case I</i>	<i>Using Concrete Mixer</i>		
<i>(i)</i>	<i>For solid slab super-structure, 20-30% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	7648.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	7967.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8286.00
<i>(ii)</i>	<i>For T-beam & slab, 25-35% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	7967.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	8286.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8604.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Concrete Pump.</i>		
<i>(i)</i>	<i>For solid slab super-structure, 20-30% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	7459.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	7770.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8081.00
<i>(ii)</i>	<i>For T-beam & slab, 25-35% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	7770.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	8081.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8392.00
<i>D</i>	<i>RCC/PSC Grade M35</i>		
<i>Case 1</i>	<i>Using concrete mixer.</i>		
<i>(i)</i>	<i>For solid slab super-structure, 18-28% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	7712.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	8039.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8365.00
<i>(ii)</i>	<i>For T-beam & slab, 23-33% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	8039.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	8365.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8692.00
<i>(iii)</i>	<i>For box girder and balanced cantilever, 38-58% of cost of concrete.</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	9019.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	9672.00
<i>(r)</i>	<i>Height above 10m</i>	cum	10326.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Concrete Pump</i>		
<i>(i)</i>	<i>For solid slab super-structure, 18-28% of (a+b+c)</i>		

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>(p)</i>	<i>Height upto 5m</i>	cum	7523.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	7842.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8161.00
<i>(ii)</i>	<i>For T-beam & slab, 23-33% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	7842.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	8161.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8480.00
<i>(iii)</i>	<i>For box girder and balanced cantilever, 38-58% of cost of concrete.</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	8799.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	9436.00
<i>(r)</i>	<i>Height above 10m</i>	cum	10074.00
<i>E</i>	<i>PSC Grade M-40</i>		
<i>Case 1</i>	<i>Using concrete mixer.</i>		
<i>(i)</i>	<i>For solid slab super-structure, 20-30% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	8110.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	8448.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8786.00
<i>(ii)</i>	<i>For T-beam & slab, 25-35% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	8448.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	8786.00
<i>(r)</i>	<i>Height above 10m</i>	cum	9124.00
<i>Case II</i>	<i>Using Batching Plant, Transit Mixer and Concrete Pump</i>		
<i>(i)</i>	<i>For solid slab super-structure, 18-28% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	7761.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	8090.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8418.00
<i>(ii)</i>	<i>For T-beam & slab, 23-33% of (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	8090.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	8418.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8747.00
<i>(iii)</i>	<i>For box girder and balanced cantilever, 38-58% of cost of concrete.</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	9076.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	9734.00
<i>(r)</i>	<i>Height above 10m</i>	cum	10391.00
<i>F</i>	<i>PSC Grade M-45</i>		

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>(i)</i>	<i>For solid slab/voided slab super-structure, 16-26% of cost of concrete (a+b+c)</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	8068.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	8416.00
<i>(r)</i>	<i>Height above 10m</i>	cum	8764.00
<i>(ii)</i>	<i>For I-beam & slab including launching of precast girders by launching truss upto 40 m span, 21-31% of cost of concrete.</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	8416.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	8764.00
<i>(r)</i>	<i>Height above 10m</i>	cum	9111.00
<i>(iii)</i>	<i>For cast-in-situ box girder, segmental construction and balanced cantilever, 36-56% of cost of concrete.</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	9459.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	10155.00
<i>(r)</i>	<i>Height above 10m</i>	cum	10850.00
<i>G</i>	<i>PSC Grade M-50</i>		
<i>(i)</i>	<i>For cast-in-situ box girder, segmental construction and balanced cantilever, 35-55% of cost of concrete</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	9754.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	10477.00
<i>(r)</i>	<i>Height above 10m</i>	cum	11199.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>H</i>	<i>PSC Grade M- 55</i>		
<i>(i)</i>	<i>For cast-in-situ box girder, segmental construction and balanced cantilever, 35-55% of cost of concrete</i>		
<i>(p)</i>	<i>Height upto 5m</i>	cum	10326.00
<i>(q)</i>	<i>Height 5m to 10m</i>	cum	11091.00
<i>(r)</i>	<i>Height above 10m</i>	cum	11855.67
14.2	<i>a) Supplying, fitting and placing HYSD bar reinforcement in super-structure complete as per drawing and technical specifications</i>	tonne	56401.00
14.3	<i>High tensile steel wires/strands including all accessories for stressing, stressing operations and grouting complete as per drawing and Technical Specifications</i>	tonne	106969.00
14.4	<i>Providing and laying Cement concrete wearing coat M-30 grade including reinforcement complete as per drawing and Technical Specifications</i>	cum	10476.00
14.5	<i>Mastic Asphalt (Providing and laying 12 mm thick mastic asphalt wearing course on top of deck slab excluding prime coat with paving grade bitumen meeting the requirements given in table 500-29, prepared by using mastic cooker and laid to required level and slope after cleaning the surface, including providing antiskid surface with bitumen precoated fine grained hard stone chipping of 9.5 mm nominal size at the rate of 0.005cum per 10 sqm and at an approximate spacing of 10 cm center to center in both directions, pressed into surface when the temperature of surfaces not less than 100 deg. C, protruding 1 mm to 4 mm over mastic surface, all complete as per clause 515.)</i>	sqm	294.00
14.6	<i>Construction of precast RCC railing of M30 Grade, aggregate size not exceeding 12 mm, true to line and grade, tolerance of vertical RCC post not to exceed 1 in 500, centre to centre spacing between vertical post not to exceed 2000 mm, leaving adequate space between vertical post for expansion, complete as per approved drawings and technical specifications.</i>	metre	1651.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
14.7	<i>Construction of RCC railing of M30 Grade in-situ with 20 mm nominal size aggregate, true to line and grade, tolerance of vertical RCC post not to exceed 1 in 500, centre to centre spacing between vertical post not to exceed 2000 mm, leaving adequate space between vertical post for expansion, complete as per approved drawings and technical specifications.</i>	metre	1610.00
14.8	<i>Providing, fitting and fixing mild steel railing complete as per drawing and Technical Specification</i>	metre	2915.00
14.9	<i>Drainage Spouts complete as per drawing and Technical specification</i>	each	672.00
14.10	<i>PCC M15 Grade leveling course below approach slab complete as per drawing and Technical specification</i>	cum	4657.00
14.11	<i>Reinforced cement concrete approach slab including reinforcement and formwork complete as per drawing and Technical specification</i>	cum	9158.00
14.15	<i>Crash Barriers (The rate analysis for rigid crash barrier in reinforced cement concrete, semi-rigid crash barrier with metal beam and flexible crash barrier with wire ropes have been made and included in chapter-8 on Traffic and Transportation.)</i>		
14.16	<i>Painting on concrete surface (Providing and applying 2 coats of water based cement paint to unplastered concrete surface after cleaning the surface of dirt, dust, oil, grease, efflorescence and applying paint @ of 1 litre for 2 Sq.m.)</i>	metre	61.00
14.17	<i>Burried Joint (Providing and laying a burried expansion joint, expansion gap being 20 mm, covered with 12 mm thick, 200 mm wide galvanised weldable structural steel plate as per IS: 2062, placed symmetrical to centre line of the joint, resting freely over the top surface of the deck concrete, welding of 8 mm dia. 100 mm long galvanised nails spaced 300 mm c/c along the centre line of the plate, all as specified in clause 2604.)</i>	metre	1027.00
14.18	<i>Filler joint</i>		

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
(i)	<i>Providing & fixing 2 mm thick corrugated copper plate in expansion joint complete as per drawing & Technical Specification.</i>	metre	3650.00
(ii)	<i>Providing & fixing 20 mm thick compressible fibre board in expansion joint complete as per drawing & Technical Specification.</i>	metre	209.00
(iii)	<i>Providing and fixing in position 20 mm thick premoulded joint filler in expansion joint for fixed ends of simply supported spans not exceeding 10 m to cater for a horizontal movement upto 20 mm, covered with sealant complete as per drawing and technical specifications.</i>	metre	204.00
(iv)	<i>Providing and filling joint sealing compound as per drawings and technical specifications with coarse sand and 6% bitumen by weight</i>	metre	15.00
14.19	<i>Asphaltic Plug joint</i> (Providing and laying of asphaltic plug joint to provide for horizontal movement of 25 mm and vertical movement of 2 mm, depth of joint varying from 75 mm to 100 mm, width varying from 500 mm to 750 mm (in traffic direction), covered with a closure plate of 200mm x 6mm of weldable structural steel conforming to IS: 2062, asphaltic plug to consist of polymer modified bitumen binder, carefully selected single size aggregate of 12.5 mm nominal size and a heat resistant foam caulking/backer rod, all as per approved drawings and specifications.)	metre	2727.00
14.20	<i>Elastomeric Slab Steel Expansion Joint</i> (Providing and laying of an elastomeric slab steel expansion joint, catering to right or skew (less than 20 deg., moderately curved with maximum horizontal movement upto 50 mm, complete as per approved drawings and standard specifications to be installed by the manufacturer/supplier or their authorised representative ensuring compliance to the manufacturer's instructions for installation and clause 2606 of MoRTH specifications for road & bridge works.)	metre	12503.00

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
14.21	Compression Seal Joint (Providing and laying of compression seal joint consisting of steel armoured nosing at two edges of the joint gap suitably anchored to the deck concrete and a preformed chloroprene elastomer or closed cell foam joint sealer compressed and fixed into the joint gap with special adhesive binder to cater for a horizontal movement upto 40 mm and vertical movement of 3 mm.)	metre	14623.00
14.22	Strip Seal Expansion Joint (Providing and laying of a strip seal expansion joint catering to maximum horizontal movement upto 70 mm, complete as per approved drawings and standard specifications to be installed by the manufacturer/supplier or their authorised representative ensuring compliance to the manufacturer's instructions for installation.)	metre	15270.00
14.23	Modular Strip / Box Seal Joint (Providing and laying of a modular strip Box steel expansion joint including anchorage catering to a horizontal movement beyond 70 mm and upto 140mm, complete as per approved drawings and standard specifications to be installed by the manufacturer/supplier or their authorised representative ensuring compliance to the manufacturer's instructions for installation.)	metre	250827.00
14.24	Modular Strip / Box Seal Joint (Providing and laying of a modular strip box seal expansion joint catering to a horizontal movement beyond 140mm and upto 210mm, complete as per approved drawings and standard specifications to be installed by the manufacturer/supplier or their authorised representative ensuring compliance to the manufacturer's instructions for installation.)	metre	277233.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
	CHAPTER-15		
	RIVER TRAINING AND PROTECTION WORKS		
15.1	<i>Providing and laying boulders apron on river bed for protection against scour with stone boulders weighing not less than 40 kg each complete as per drawing and Technical specification.</i>		
A	<i>Boulder laid dry without wire crates.</i>	cum	842.00
15.2	<i>Boulder apron laid in wire crates (Providing and laying of boulder apron laid in wire crates made with 4mm dia GI wire conforming to IS: 280 & IS:4826 in 100mm x 100mm mesh (weaved diagonally) including 10% extra for laps and joints laid with stone boulders weighing not less than 40 kg each.)</i>	cum	1552.00
15.3	<i>Cement concrete blocks (size 0.5 x 0.5 x 0.5 m) (Providing and laying of apron with cement concrete blocks of size 0.5x0.5x0.5 m cast in-situ and made with nominal mix of M-15 grade cement concrete with a minimum cement content of 250 kg/cum as per IRC: 21-2000.)</i>	cum	4939.00
15.4	<i>Providing and laying Pitching on slopes laid over prepared filter media including boulder apron laid dry in front of toe of embankment complete as per drawing and Technical specifications</i>		
A	<i>Stone/Boulder</i>	cum	842.00
B	<i>Cement Concrete blocks of size 0.3x0.3 x0.3 m cast in cement concrete of Grade M15</i>	cum	4939.00
15.5	<i>Providing and laying Filter material underneath pitching in slopes complete as per drawing and Technical specification</i>	cum	1655.00
15.7	<i>Toe protection (A toe wall for toe protection can either be in dry rubble masonry in case of dry rubble pitching or pitching with stones in wire crates or it can be in PCC M15 nominal mix if cement concrete block have been used for pitching . Rates for toe wall can be adopted from respective clauses depending upon approved design. The rate for excavation for foundation, dry rubble masonry and PCC M15 have been analysed and given in respective chapters.)</i>		

Schedule of Rate 2009(R&B)

Item No.	Descriptions	Unit	Rate
15.8	<i>Providing and laying Flooring complete as per drawing and Technical specifications laid over cement concrete bedding.</i>		
A	Rubble stone laid in cement mortar 1:3	cum	4283.00
B	Cement Concrete blocks Grade M15	cum	6504.00
15.9	<i>Dry rubble Flooring</i>	cum	1061.00
15.10	<i>Curtain wall complete as per drawing and Technical specification</i>		
A	Stone masonry in cement mortar (1:3)	cum	3535.00
B	Cement concrete Grade M15	cum	4842.00
15.11	<i>Flexible Apron :Construction of flexible apron 1 m thick comprising of loose stone boulders weighing not less than 40 kg beyond curtain wall.</i>	cum	870.00
15.12	<i>Gabian Structure for Retaining Earth (Providing and construction of a gabain structure for retaining earth with segments of wire crates of size 7 m x 3 m x 0.6 m each divided into 1.5 m compartments by cross netting, made from 4 mm galvanised steel wire @ 32 kg per 10 sqm having minimum tensile strength of 300 Mpa conforming to IS:280 and galvanizing coating conforming to IS:4826, woven into mesh with double twist, mesh size not exceeding 100 x 100 mm, filled with boulders with least dimension of 200 mm, all loose ends to be tied with 4 mm galvanised steel wire)</i>	cum	1684.00
15.13	<i>Gabian Structure for Erosion Control, River Training Works and Protection works (Providing and constructing gabain structures for erosion control, river training works and protection works with wire crates of size 2 m x 1 m x 0.3 m each divided into 1m compartments by cross netting, made from 4 mm galvanised steel wire @ 32 kg per 10 sqm having minimum tensile strength of 300 Mpa conforming to IS:280 and galvanizing coating conforming to IS:4826, woven into mesh with double twist, mesh size not exceeding 100 mm x 100 mm, filled with boulders with least dimension of 200 mm, all loose ends to be securely tied with 4 mm galvanised steel wire.)</i>	cum	2917.00
	CHAPTER-16		
	REPAIR AND REHABILITATION		

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
16.1	<i>Removal of existing cement concrete wearing coat including its disposal complete as per Technical specification without causing any detrimental effect to any part of the bridge structure and removal of dismantled material with all lifts and lead upto 1000m (Thickness 75 mm)</i>	sqm	100.00
16.2	<i>Removal of existing asphaltic wearing coat comprising of 50 mm thick asphaltic concrete laid over 12 mm thick mastic asphalt including disposal with all lift and lead upto 1000m.</i>	sqm	76.00
16.3	<i>Guniting concrete surface with cement mortar applied with compressor after cleaning surface and spraying with epoxy complete as per Technical specification</i>	sqm	830.00
16.4	<i>Providing and inserting nipples with approved fixing compound after drilling holes for grouting as per Technical specifications including subsequent cutting/removal and sealing of the hole as necessary of nipples after completion of grouting with Cement/Epoxy</i>	each	88.00
16.5	<i>Sealing of cracks/porous concrete by injection process through nipples/Grouting complete as per Technical specification.</i>		
<i>A</i>	<i>Cement Grout</i>	kg	31.00
<i>B</i>	<i>Cement mortar (1:1) Grouting</i>	kg	86.00
16.6	<i>Patching of damaged concrete surface with polymer concrete and curing compounds, initiator and promoter, available in present formulations, to be applied as per instructions of manufacturer and as approved by the Engineer.</i>	sqm	1213.00
16.7	<i>Sealing of crack / porous concrete with Epoxy Grout by injection through nipples complete as per clause 2803.1.</i>	kg	661.00

Schedule of Rate 2009(R&B)

<i>Item No.</i>	<i>Descriptions</i>	<i>Unit</i>	<i>Rate</i>
<i>16.9</i>	<i>Removal of defective concrete, cleaning the surface thoroughly, applying the shotcrete mixture mechanically with compressed air under pressure, comprising of cement, sand, coarse aggregates, water and quick setting compound in the proportion as per clause 2807.1., sand and coarse aggregates conforming to IS: 383 and table 1 of IS: 9012 respectively, water cement ratio ranging from 0.35 to 0.50, density of gunite not less than 2000 kg/cum, strength not less than 25 Mpa and workmanship conforming to clause 2807.6.</i>	<i>sqm</i>	<i>308.00</i>
<i>16.10</i>	<i>Applying pre-packed cement based polymer mortar of strength 45 Mpa at 28 days for replacement of spalled concrete</i>	<i>sqm</i>	<i>86.00</i>
<i>16.11</i>	<i>Epoxy bonding of new concrete to old concrete</i>	<i>sqm</i>	<i>112.00</i>
<i>16.17</i>	<i>Replacement of Expansion Joints complete as per drawings</i>	<i>metre</i>	<i>2351.00</i>
<i>16.18</i>	<i>Replacement of damaged concrete railing.</i>	<i>metre</i>	<i>143.00</i>
<i>16.19</i>	<i>Replacement of crash barrier.</i>	<i>metre</i>	<i>238.00</i>
<i>16.20</i>	<i>Replacement of damaged mild steel railing</i>	<i>metre</i>	<i>123.00</i>
<i>16.21</i>	<i>Repair of crash barrier (Repair of concrete crash barrier with cement concrete of M-30 grade by cutting and trimming the damaged portion to a regular shape, cleaning the area to be repaired thoroughly, applying cement concrete after erection of proper form work.)</i>	<i>metre</i>	<i>189.00</i>
<i>16.22</i>	<i>Repair of RCC Railing (Carrying out repair of RCC M30 railing to bring it to the original shape.)</i>	<i>metre</i>	<i>116.00</i>
<i>16.23</i>	<i>Repair of steel Railing (Repair of steel railing to bring it to the original shape)</i>	<i>metre</i>	<i>239.00</i>

CHAPTER-1							
CARRIAGE OF MATERIALS							
Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
1.1		Loading and Unloading of Stone Boulder/Stone aggregates/Sand/Kanker/Moorum.	cum				
		Placing tipper at loading point, loading with front end loader, dumping, turning for return trip, excluding time for haulage and return trip					
		<i>Unit = cum</i>					
		<i>Taking output = 5.5 cum</i>					
		Time required for					
		i) Positioning of tipper at loading point		1 Min			
		ii) Loading by front end loader 1 cum bucket capacity @ 25 cum per hour		13 Min			
		iii) Maneuvering, reversing, dumping and turning for return		2 Min			
		iv) Waiting time, unforeseen contingencies etc		4 Min			
		Total		20 Min			
		a) Machinery					
		Tipper 5.5 tonnes capacity	hour	0.330	554.00	182.82	P&M-048
		Front end-loader 1 cum bucket capacity @ 25 cum/hour	hour	0.330	1139.00	375.87	P&M-017
		b) Overhead charges @ 10 % on (a)				55.87	
		c) Contractor's profit @ 10 % on (a+b)				61.46	
		Cost for 5.5 cum = a+b+c				676.01	
		Rate per cum = (a+b+c)/ 5.5				122.91	
	Note	Unloading will be by tipping.			say	123.00	
1.2		Loading and Unloading of Boulders by Manual Means					
		<i>Unit = cum</i>					
		<i>Taking output = 5.5 cum</i>					
		a) Labour					
		Mate	day	0.110	200.00	22.00	L-12
		Mazdoor for loading and unloading	day	0.750	150.00	112.50	L-13
		b) Machinery					
		Tipper 5.5 tonne capacity	hour	0.750	554.00	415.50	P&M-048
		c) Overhead charges @ 10 % on (a+b)				55.00	
		d) Contractor's profit @ 10 % on (a+b+c)				60.50	
		Cost for 5.5 cum = a+b+c+d				665.50	
		Rate per cum = (a+b+c+d)/5.5				121.00	
	Note	Unloading will be by tipping.			say	121.00	
1.3		Loading and Unloading of Cement or Steel by Manual Means and Stacking.					
		<i>Unit = tonne</i>					
		<i>Taking output = 10 tonnes</i>					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor for loading and unloading	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Truck 10 tonne capacity	hour	2.000	444.00	888.00	P&M-057
		c) Overhead charges @ 10 % on (a+b)				120.40	
		d) Contractor's profit @ 10 % on (a+b+c)				132.44	
		Cost for 10 tonnes = a+b+c+d				1456.84	
		Rate per tonnes = (a+b+c+d)/10				145.68	
					say	146.00	
1.4		Cost of Haulage Excluding Loading and Unloading					
		Haulage of materials by tipper excluding cost of loading, unloading and stacking.					
		<i>Unit = t.km</i>					
		<i>Taking output 10 tonnes load and lead 10 km = 100 t.km</i>					
	(i)	Surfaced Road					
		Speed with load : 25 km / hour.					
		Speed while Returning empty :35 km / hour.					
		a) Machinery.					
		Tipper 10 tonne capacity					
		Time taken for onward haulage with load	hour	0.400	554.00	221.60	P&M-048
		Time taken for empty return trip.	hour	0.290	554.00	160.66	P&M-048
		b) Overhead charges @ 10 % on (a)				38.23	
		c) Contractor's profit @ 10 % on (a+b)				42.05	
		cost for 100 t km = a+b+c				462.53	
		Rate per t.km = (a+b+c)/100				4.63	
					say	4.60	

Sr No	Ref. to MoRTH Spec.		Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
1.4		(ii)	Unsurfaced Graveled Road					
			Speed with load: 20 km / hour					
			Speed for empty return trip :30 km / hour					
		a)	Machinery					
			Tipper 10 tonnes capacity					
			Time taken for onward haulage with load	hour	0.500	554.00	277.00	P&M-048
			Time taken for empty return trip	hour	0.330	554.00	182.82	P&M-048
		b)	Overhead charges @ 10 % on (a)				45.98	
		c)	Contractor's profit @ 10 % on (a+b)				50.58	
			Cost for 100 t .km = a+b+c				556.38	
			Rate per t.Km = (a+b+c)/100				5.56	
						<i>say</i>	<u>5.60</u>	
1.4		(iii)	Katcha Track and Track in River Bed/Nallah Bed and Choe Bed.					
			Speed with load :10 km / hour					
			Speed while returning empty:15 km / hour					
		a)	Machinery					
			Tipper 10 tonnes capacity					
			Time taken for onward haulage	hour	1.000	554.00	554.00	P&M-048
			Time taken for empty return trip	hour	0.670	554.00	371.18	P&M-048
		b)	Overhead charges @ 10 % on (a)				92.52	
		c)	Contractor's profit @ 10 % on (a+b)				101.77	
			Cost for 100 t .km = a+b+c				1119.47	
			Rate per t.Km = (a+b+c)/100				11.19	
						<i>say</i>	<u>11.20</u>	

CHAPTER-2							
SITE CLEARANCE							
Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
2.1	201	Cutting of Trees, including cutting of Trunks, Branches and Removal					
		Cutting of trees, including cutting of trunks, branches and removal of stumps, roots, stacking of serviceable material with all lifts and up to a lead of 1000 metres and earth filling in the depression/pit.					
		<i>Unit = Each</i>					
		(i) Girth from 300 mm to 600 mm					
		a) Labour					
		Mate	day	0.020	200.00	4.00	L-12
		Mazdoors for cutting trees including cutting, refilling, compaction of backfilling and stacking of serviceable materials within 1000 metres lead by manual means	day	0.600	150.00	90.00	L-13
		b) Machinery					
		Tractor-trolley	hour	0.100	388.00	38.80	P&M-053
		c) Overhead charges @ 10 % on (a+b)				13.28	
		d) Contractor's profit @ 10 % on (a+b+c)				14.61	
		Rate for each tree = a+b+c+d				160.69	
						<i>say</i>	<u>161.00</u>
2.1		(ii) Girth from 600 mm to 900 mm					
		a) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoors for cutting trees including cutting, refilling, compaction of backfilling, and stacking of serviceable materials within 1000 metres lead by manual means	day	0.900	150.00	135.00	L-13
		b) Machinery					
		Tractor-trolley	hour	0.300	388.00	116.40	P&M-053
		c) Overhead charges @ 10 % on (a+b)				25.94	
		d) Contractor's profit @ 10 % on (a+b+c)				28.53	
		Rate for each tree = a+b+c+d				313.87	
						<i>say</i>	<u>314.00</u>
2.1		(iii) Girth from 900 mm to 1800 mm					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoors for cutting trees including cutting, refilling, compaction of backfilling and stacking of serviceable materials within 1000 metres	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Tractor-trolley	hour	0.400	388.00	155.20	P&M-053
		c) Overhead charges @ 10 % on (a+b)				47.12	
		d) Contractor's profit @ 10 % on (a+b+c)				51.83	
		Rate for each tree = a+b+c+d				570.15	
						<i>say</i>	<u>570.00</u>
2.2	201	Clearing Grass and Removal of Rubbish					
		Clearing grass and removal of rubbish up to a distance of 50 metres outside the periphery of the area .					
		By Manual Means					
		<i>Unit = Hectare</i>					
		<i>Taking output = 1 Hectare</i>					
		a) Labour					
		Mate	day	2.000	200.00	400.00	L-12
		Mazdoor	day	50.000	150.00	7500.00	L-13
		b) Overhead charges @ 10 % on (a)				790.00	
		c) Contractor's profit @ 10 % on (a+b)				869.00	
		Rate per Hectare = a+b+c				9559.00	
						<i>say</i>	<u>9559.00</u>

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
2.3	201	Clearing and Grubbing Road Land .					
		Clearing and grubbing road land including uprooting rank vegetation, grass, bushes, shrubs, saplings and trees girth up to 300 mm, removal of stumps of trees cut earlier and disposal of unserviceable materials and stacking of serviceable material to be used or auctioned, up to a lead of 1000 metres including removal and disposal of top organic soil not exceeding 150 mm in thickness					
		<i>Unit = Hectare</i>					
		<i>Taking output = 1 Hectare</i>					
		(i) By Manual Means:-					
		A In area of light jungle					
		a) Labour					
		Mate	day	6.000	200.00	1200.00	L-12
		Mazdoor	day	150.000	150.00	22500.00	L-13
		b) Machinery					
		Tractor-trolley	hour	1.000	388.00	388.00	P&M-053
		c) Overhead charges @ 10 % on (a+b)				2408.80	
		d) Contractor's profit @ 10 % on (a+b+c)				2649.68	
		Rate per Hectare = a+b+c+d				29146.48	
						<i>say</i> <u>29146.00</u>	
2.3 (i)		B In area of thorny jungle					
		a) Labour					
		Mate	day	8.000	200.00	1600.00	L-12
		Mazdoor	day	200.000	150.00	30000.00	L-13
		b) Machinery					
		Tractor-trolley	hour	2.000	388.00	776.00	P&M-053
		c) Overhead charges @ 10 % on (a+b)				3237.60	
		d) Contractor's profit @ 10 % on (a+b+c)				3561.36	
		Rate per Hectare = a+b+c+d				39174.96	
						<i>say</i> <u>39175.00</u>	
2.3		(ii) By Mechanical Means					
		A In area of light jungle					
		a) Labour					
		Mate	day	0.160	200.00	32.00	L-12
		Mazdoor	day	4.000	150.00	600.00	L-13
		b) Machinery					
		Dozer 80 HP with attachment for removal of trees & stumps	hour	10.000	3286.00	32860.00	P&M-014
		Tractor-trolley	hour	1.000	388.00	388.00	P&M-053
		c) Overhead charges @ 10 % on (a+b)				3388.00	
		d) Contractor's profit @ 10 % on (a+b+c)				3726.80	
		Rate per Hectare = a+b+c+d				40994.80	
						<i>say</i> <u>40995.00</u>	
2.3 (ii)		B In area of thorny jungle					
		a) Labour					
		Mate	day	0.240	200.00	48.00	L-12
		Mazdoor	day	6.000	150.00	900.00	L-13
		b) Machinery					
		Dozer 80 HP with attachment for removal of trees & stumps	hour	12.000	3286.00	39432.00	P&M-014
		Tractor-trolley	hour	1.500	388.00	582.00	P&M-053
		c) Overhead charges @ 10 % on (a+b)				4096.20	
		d) Contractor's profit @ 10 % on (a+b+c)				4505.82	
		Rate per Hectare = a+b+c+d				49564.02	
						<i>say</i> <u>49564.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
2.4	202	Dismantling of Structures					
		Dismantling of existing structures like culverts, bridges, retaining walls and other structure comprising of masonry, cement concrete, wood work, steel work, including T&P and scaffolding wherever necessary, sorting the dismantled material, disposal of unserviceable material and stacking the serviceable material with all lifts and lead of 1000 metres					
		<i>Unit = cum</i>					
		<i>Taking output = 1.25 cum</i>					
	(i)	Lime /Cement Concrete					
	I	By Manual Means					
	A	Lime Concrete, cement concrete grade M-10 and below					
	a)	Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor for dismantling and loading	day	1.000	150.00	150.00	L-13
	b)	Machinery					
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
	c)	Overhead charges @ 10 % on (a+b)				26.28	
	d)	Contractor's profit @ 10 % on (a+b+c)				28.90	
		Cost for 1.25 cum = a+b+c+d				317.94	
		Rate per cum = (a+b+c+d)/ 1.25				254.35	
					<i>say</i>	<u>254.00</u>	
2.4 (i)	B	Cement Concrete Grade M-15 & M-20					
	a)	Labour					
		Mate	day	0.050	200.00	10.00	L-12
		Mazdoor for dismantling and loading	day	1.250	150.00	187.50	L-13
	b)	Machinery					
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
	c)	Overhead charges @ 10 % on (a+b)				30.23	
	d)	Contractor's profit @ 10 % on (a+b+c)				33.25	
		Cost for 1.25 cum = a+b+c+d				365.73	
		Rate per cum = (a+b+c+d)/ 1.25				292.59	
					<i>say</i>	<u>293.00</u>	
2.4 (i)	C	Prestressed / Reinforced cement concrete grade M-20 & above					
	a)	Labour					
		Mate	day	0.150	200.00	30.00	L-12
		Blacksmith	day	0.250	250.00	62.50	L-02
		Mazdoor for dismantling, loading and unloading	day	3.500	150.00	525.00	L-13
	b)	Machinery					
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
	c)	Overhead charges @ 10 % on (a+b)				72.23	
	d)	Contractor's profit @ 10 % on (a+b+c)				79.45	
		Cost for 1.25 cum = a+b+c+d				873.93	
		Rate per cum = (a+b+c+d)/ 1.25				699.15	
					<i>say</i>	<u>699.00</u>	
2.4	II	By Mechanical Means for items No. 202(b)& (c)					
	A	Cement Concrete Grade M-15 & M-20					
	a)	Labour					
		Mate	day	0.020	200.00	4.00	L-12
		Mazdoor for loading and unloading	day	0.250	150.00	37.50	L-13
		Mazdoor with Pneumatic breaker	day	0.250	180.00	45.00	L-14
	b)	Machinery					
		Air Compressor 250 cfm with 2 leads of pneumatic breaker @ 1.5 cum per hour	hour	0.670	469.00	314.23	P&M-001
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
	c)	Overhead charges @ 10 % on (a+b)				50.55	
	d)	Contractor's profit @ 10 % on (a+b+c)				55.60	
		Cost for 1.25 cum = a+b+c+d				611.64	
		Rate per cum = (a+b+c+d)/ 1.25				489.31	

Sr No	Ref. to MoRTH Spec.		Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
						<i>say</i>	<u>489.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
2.4 II		B Prestressed / reinforced cement concrete grade M-20 & above					
		a) Labour					
		Mate	day	0.050	200.00	10.00	L-12
		Mazdoor with Pneumatic breaker	day	0.660	180.00	118.80	L-14
		Blacksmith	day	0.250	250.00	62.50	L-02
		Mazdoor for loading and unloading	day	0.250	150.00	37.50	L-13
		b) Machinery					
		Air Compressor 250 cfm with 2 leads of pneumatic breaker @ 1.00 cum per hour	hour	1.000	469.00	469.00	P&M-001
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
		c) Overhead charges @ 10 % on (a+b)				80.26	
		d) Contractor's profit @ 10 % on (a+b+c)				88.28	
		Cost for 1.25 cum = a+b+c+d				971.10	
		Rate per cum = (a+b+c+d)/ 1.25				776.88	
					say	<u>777.00</u>	
2.4		(ii) Dismantling Brick / Tile work					
		A In lime mortar					
		a) Labour					
		Mate	day	0.020	200.00	4.00	L-12
		Mazdoor for dismantling, loading and unloading	day	0.500	150.00	75.00	L-13
		b) Machinery					
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
		c) Overhead charges @ 10 % on (a+b)				18.38	
		d) Contractor's profit @ 10 % on (a+b+c)				20.21	
		Cost for 1.25 cum = a+b+c+d				222.35	
		Rate per cum = (a+b+c+d)/ 1.25				177.88	
					say	<u>178.00</u>	
2.4 (ii)		B In cement mortar					
		a) Labour					
		Mate	day	0.030	200.00	6.00	L-12
		Mazdoor for dismantling, loading and unloading	day	0.750	150.00	112.50	L-13
		b) Machinery					
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
		c) Overhead charges @ 10 % on (a+b)				22.33	
		d) Contractor's profit @ 10 % on (a+b+c)				24.56	
		Cost for 1.25 cum = a+b+c+d				270.14	
		Rate per cum = (a+b+c+d)/ 1.25				216.12	
					say	<u>216.00</u>	
2.4 (ii)		C In mud mortar					
		a) Labour					
		Mate	day	0.016	200.00	3.20	L-12
		Mazdoor for dismantling and loading	day	0.400	150.00	60.00	L-13
		b) Machinery					
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
		c) Overhead charges @ 10 % on (a+b)				16.80	
		d) Contractor's profit @ 10 % on (a+b+c)				18.48	
		Cost for 1.25 cum = a+b+c+d				203.23	
		Rate per cum = (a+b+c+d)/ 1.25				162.59	
					say	<u>163.00</u>	
2.4 (ii)		D Dry brick pitching or brick soling					
		a) Labour					
		Mate	day	0.014	200.00	2.80	L-12
		Mazdoor for Dismantling, loading and unloading	day	0.350	150.00	52.50	L-13
		b) Machinery					
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
		c) Overhead charges @ 10 % on (a+b)				16.01	
		d) Contractor's profit @ 10 % on (a+b+c)				17.61	
		Cost for 1.25 cum = a+b+c+d				193.67	
		Rate per cum = (a+b+c+d)/ 1.25				154.94	
					say	<u>155.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
2.4	(iii)	Dismantling Stone Masonry					
	A	Rubble stone masonry in lime mortar					
	a)	Labour					
		Mate	day	0.024	200.00	4.80	L-12
		Mazdoor for dismantling, loading and unloading.	day	0.600	150.00	90.00	L-13
	b)	Machinery					
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
	c)	Overhead charges @ 10 % on (a+b)				19.96	
	d)	Contractor's profit @ 10 % on (a+b+c)				21.95	
		Cost for 1.25 cum = a+b+c+d				241.47	
		Rate per cum = (a+b+c+d)/ 1.25				193.17	
						<i>say</i>	<u>193.00</u>
2.4 (iii)	B	Rubble stone masonry in cement mortar.					
	a)	Labour					
		Mate	day	0.030	200.00	6.00	L-12
		Mazdoor for dismantling, loading and unloading.	day	0.750	150.00	112.50	L-13
	b)	Machinery					
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
	c)	Overhead charges @ 10 % on (a+b)				22.33	
	d)	Contractor's profit @ 10 % on (a+b+c)				24.56	
		Cost for 1.25 cum = a+b+c+d				270.14	
		Rate per cum = (a+b+c+d)/ 1.25				216.12	
						<i>say</i>	<u>216.00</u>
2.4 (iii)	C	Rubble Stone Masonry in mud mortar.					
	a)	Labour					
		Mate	day	0.020	200.00	4.00	L-12
		Mazdoor for dismantling, loading and unloading.	day	0.500	150.00	75.00	L-13
	b)	Machinery					
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
	c)	Overhead charges @ 10 % on (a+b)				18.38	
	d)	Contractor's profit @ 10 % on (a+b+c)				20.21	
		Cost for 1.25 cum = a+b+c+d				222.35	
		Rate per cum = (a+b+c+d)/ 1.25				177.88	
						<i>say</i>	<u>178.00</u>
2.4 (iii)	D	Dry rubble masonry					
	a)	Labour					
		Mate	day	0.018	200.00	3.60	L-12
		Mazdoor for dismantling, loading and unloading.	day	0.450	150.00	67.50	L-13
	b)	Machinery					
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
	c)	Overhead charges @ 10 % on (a+b)				17.59	
	d)	Contractor's profit @ 10 % on (a+b+c)				19.34	
		Cost for 1.25 cum = a+b+c+d				212.79	
		Rate per cum = (a+b+c+d)/ 1.25				170.23	
						<i>say</i>	<u>170.00</u>
2.4 (iii)	E	Dismantling stone pitching/ dry stone spalls.					
	a)	Labour					
		Mate	day	0.016	200.00	3.20	L-12
		Mazdoor for dismantling, loading and unloading.	day	0.400	150.00	60.00	L-13
	b)	Machinery					
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
	c)	Overhead charges @ 10 % on (a+b)				16.80	
	d)	Contractor's profit @ 10 % on (a+b+c)				18.48	
		Cost for 1.25 cum = a+b+c+d				203.23	
		Rate per cum = (a+b+c+d)/ 1.25				162.59	
						<i>say</i>	<u>163.00</u>
2.4 (iii)	F	Dismantling boulders laid in wire crates including opening of crates and stacking dismantled materials.					
	a)	Labour					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mate	day	0.020	200.00	4.00	L-12
		Mazdoor for dismantling, loading and unloading	day	0.500	150.00	75.00	L-13

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		b) Machinery					
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
		c) Overhead charges @ 10 % on (a+b)				18.38	
		d) Contractor's profit @ 10 % on (a+b+c)				20.21	
		Cost for 1.25 cum = a+b+c+d				222.35	
		Rate per cum = (a+b+c+d)/ 1.25				177.88	
					say	<u>178.00</u>	
2.4		(iv) Wood Work wrought framed and fixed in frames of trusses upto a height of 5 m above plinth level					
		a) Labour					
		Mate	day	0.060	200.00	12.00	L-12
		Carpenter	day	0.500	250.00	125.00	L-04
		Mazdoor for dismantling, loading and unloading.	day	1.000	150.00	150.00	L-13
		b) Machinery					
		Tractor-trolley	hour	0.270	388.00	104.76	P&M-053
		c) Overhead charges @ 10 % on (a+b)				39.18	
		d) Contractor's profit @ 10 % on (a+b+c)				43.09	
		Cost for 1.25 cum = a+b+c+d				474.03	
		Rate per cum = (a+b+c+d)/ 1.25				379.22	
					say	<u>379.00</u>	
2.4		(v) Steel Work in all types of sections upto a height of 5 m above plinth level excluding cutting of rivet.					
		Unit = tonne					
		Taking output = 1 tonne					
		A Including dismembering					
		a) Labour					
		Mate	day	0.140	200.00	28.00	L-12
		Blacksmith	day	1.000	250.00	250.00	L-02
		Mazdoor for dismantling, loading and unloading	day	2.500	150.00	375.00	L-13
		Add 2.5 per cent of cost of labour for gas cutting, ropes, pulleys etc.				16.33	
		b) Machinery					
		Tractor-trolley	hour	0.170	388.00	65.96	P&M-053
		c) Overhead charges @ 10 % on (a+b)				73.53	
		d) Contractor's profit @ 10 % on (a+b+c)				80.88	
		Rate per tonne = a+b+c+d				889.69	
					say	<u>890.00</u>	
2.4 (v)		B Excluding dismembering.					
		a) Labour					
		Mate	day	0.220	200.00	44.00	L-12
		Mazdoor for dismantling, loading and unloading	day	2.000	150.00	300.00	L-13
		Blacksmith	day	0.500	250.00	125.00	L-02
		Add 2.5 per cent of cost of labour for gas cutting, ropes, pulleys etc.				11.73	
		b) Machinery					
		Tractor-trolley	hour	0.170	388.00	65.96	P&M-053
		c) Overhead charges @ 10 % on (a+b)				54.67	
		d) Contractor's profit @ 10 % on (a+b+c)				60.14	
		Rate per tonne = a+b+c+d				661.49	
					say	<u>661.00</u>	
2.4 (v)		C Extra over item No(v) A and(v) B for cutting rivets.					
		Unit = each					
		Taking output = 10 rivets					
		a) Labour					
		Mate	day	0.010	200.00	2.00	L-12
		Blacksmith	day	0.130	250.00	32.50	L-02
		Mazdoor	day	0.130	150.00	19.50	L-13
		b) Overhead charges @ 10 % on (a)				5.40	
		c) Contractor's profit @ 10 % on (a+b)				5.94	
		Cost for 10 rivets = a+b+c				65.34	
		Rate for each rivet = (a+b+c)/10				6.53	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
					say	<u>7.00</u>	
2.4		(vi) Scraping of Bricks Dismantled from Brick Work including Stacking. <i>Unit = numbers</i> <i>Taking output = 1000 numbers</i>					
		A In lime/Cement mortar					
		a) Labour					
		Mate	day	0.140	200.00	28.00	L-12
		Mazdoor	day	3.500	150.00	525.00	L-13
		b) Overhead charges @ 10 % on (a)				55.30	
		c) Contractor's profit @ 10 % on (a+b)				60.83	
		Rate per1000 Nos = a+b+c				669.13	
					say	<u>669.00</u>	
2.4 (iv)		B In mud mortar					
		a) Labour					
		Mate	day	0.050	200.00	10.00	L-12
		Mazdoor	day	1.250	150.00	187.50	L-13
		b) Overhead charges @ 10 % on (a)				19.75	
		c) Contractor's profit @ 10 % on (a+b)				21.73	
		Rate per1000 Nos = a+b+c				238.98	
					say	<u>239.00</u>	
2.4		(vii) Scraping of Stone from Dismantled Stone Masonry <i>Unit = cum</i> <i>Taking output = 1 cum</i>					
		A In cement and lime mortar					
		a) Labour					
		Mate	day	0.060	200.00	12.00	L-12
		Mazdoor	day	1.400	150.00	210.00	L-13
		b) Overhead charges @ 10 % on (a)				22.20	
		c) Contractor's profit @ 10 % on (a+b)				24.42	
		Rate per cum = a+b+c				268.62	
					say	<u>269.00</u>	
2.4 (vii)		B In Mud mortar					
		a) Labour					
		Mate	day	0.010	200.00	2.00	L-12
		Mazdoor	day	0.300	150.00	45.00	L-13
		b) Overhead charges @ 10 % on (a)				4.70	
		c) Contractor's profit @ 10 % on (a+b)				5.17	
		Rate per cum = a+b+c				56.87	
					say	<u>57.00</u>	
2.4		(viii) Scarping Plaster in Lime or Cement Mortar from Brick/Stone Masonry <i>Unit = sqm</i> <i>Taking output = 100 sqm</i>					
		a) Labour					
		Mate	day	0.160	200.00	32.00	L-12
		Mazdoor for scarping and loading	day	4.000	150.00	600.00	L-13
		b) Machinery					
		Tractor-trolley	hour	0.320	388.00	124.16	P&M-053
		c) Overhead charges @ 10 % on (a+b)				75.62	
		d) Contractor's profit @ 10 % on (a+b+c)				83.18	
		Cost for 100 sqm = a+b+c+d				914.95	
		Rate per sqm = (a+b+c+d)/100				9.15	
					say	<u>9.00</u>	
2.4		(ix) Removing all type of Hume Pipes and Stacking within a lead of 1000 metres including Earthwork and Dismantling of Masonry Works. <i>Unit = metre</i> <i>Taking output = 1 metre</i>					
		A Up to 600 mm dia					
		a) Labour					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mate	day	0.020	200.00	4.00	L-12
		Mazdoor	day	0.520	150.00	78.00	L-13
		b) Overhead charges @ 10 % on (a)				8.20	
		c) Contractor's profit @ 10 % on (a+b)				9.02	
		Rate per metre = a+b+c				99.22	
					say	<u>99.00</u>	
2.4 (ix)		B Above 600 mm to 900 mm dia					
		a) Labour					
		Mate	day	0.030	200.00	6.00	L-12
		Mazdoor	day	0.700	150.00	105.00	L-13
		b) Overhead charges @ 10 % on (a)				11.10	
		c) Contractor's profit @ 10 % on (a+b)				12.21	
		Rate per metre = a+b+c				134.31	
						say	<u>134.00</u>
2.4 (ix)		C Above 900 mm					
		a) Labour					
		Mate	day	0.050	200.00	10.00	L-12
		Mazdoor	day	1.200	150.00	180.00	L-13
		b) Overhead charges @ 10 % on (a)				19.00	
		c) Contractor's profit @ 10 % on (a+b)				20.90	
		Rate per metre = a+b+c				229.90	
						say	<u>230.00</u>
		Note					
		1. The excavation of earth, dismantling of stone masonry work in head walls and protection works is not included which is to be measured and paid separately.					
		2. Credit for retrieved stone from masonry work may be taken as per actual availability.					
2.5	202	Dismantling of Flexible Pavements					
		Dismantling of flexible pavements and disposal of dismantled materials up to a lead of 1000 metres, stacking serviceable and unserviceable materials separately					
		<i>Unit = cum</i>					
		<i>Taking output = 1 cum</i>					
		I By Manual Means					
		A Bituminous courses					
		a) Labour					
		Mate	day	0.060	200.00	12.00	L-12
		Mazdoor for dismantling, loading and unloading	day	1.500	150.00	225.00	L-13
		b) Machinery					
		Tractor-trolley	hour	0.380	388.00	147.44	P&M-053
		c) Overhead charges @ 10 % on (a+b)				38.44	
		d) Contractor's profit @ 10 % on (a+b+c)				42.29	
		Rate per cum = a+b+c+d				465.17	
						say	<u>465.00</u>
2.5 I		B Granular courses					
		a) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor for dismantling, loading and unloading.	day	1.000	150.00	150.00	L-13
		b) Machinery					
		Tractor-trolley	hour	0.330	388.00	128.04	P&M-053
		c) Overhead charges @ 10 % on (a+b)				28.60	
		d) Contractor's profit @ 10 % on (a+b+c)				31.46	
		Rate per cum = a+b+c+d				346.11	
						say	<u>346.00</u>
2.5		II By Mechanical Means					
		A Bituminous course					
		a) Labour					
		Mate	day	0.010	200.00	2.00	L-12
		Mazdoor	day	0.300	150.00	45.00	L-13
		b) Machinery					
		Tractor-trolley	hour	0.380	388.00	147.44	P&M-053

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Farm tractor with ripper @ 60 cum per hour	hour	0.017	343.00	5.83	P&M-055

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		c) Overhead charges @ 10 % on (a+b)				20.03	
		d) Contractor's profit @ 10 % on (a+b+c)				22.03	
		Rate per cum = a+b+c+d				242.33	
					say	<u>242.00</u>	
2.6	202	Dismantling of Cement Concrete Pavement					
		Dismantling of cement concrete pavement by mechanical means using pneumatic tools, breaking to pieces not exceeding 0.02 cum in volume and stock piling at designated locations and disposal of dismantled materials up to a lead of 1000 metres, stacking serviceable and unserviceable materials separately					
		<i>Unit = cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Labour					
		Mate	day	0.030	200.00	6.00	L-12
		Semi skilled mazdoor for operating pneumatic tools	day	0.500	180.00	90.00	L-14
		Mazdoors as helpers including loading and unloading	day	0.500	150.00	75.00	L-13
		b) Machinery					
		Air compressor 250 cfm with two leads for pneumatic cutters/ hammers @ 1 cum per hour	hour	1.000	469.00	469.00	P&M-001
		Tractor-trolley	hour	0.400	388.00	155.20	P&M-053
		Joint Cutting Machine with 2-3 blades	hour	1.000	88.00	88.00	P&M-083
		c) Overhead charges @ 10 % on (a+b)				88.32	
		d) Contractor's profit @ 10 % on (a+b+c)				97.15	
		Rate per cum = a+b+c+d				1068.67	
					say	<u>1069.00</u>	
		Note					
		The above analysis is for removal of complete pavement. In case full depth repair work is required to be done after dismantling, provision of a concrete cutting and sawing machine may be added for 0.25 hours.					
2.7	202	Dismantling of Guard Rails					
		Dismantling guard rails by manual means and disposal of dismantled material with all lifts and up to a lead of 1000 metres, stacking serviceable materials and unserviceable materials separately.					
		<i>Unit = running metre</i>					
		<i>Taking output = 1 metre</i>					
		a) Labour					
		Mate	day	0.006	200.00	1.20	L-12
		Mazdoor including loading and unloading	day	0.150	150.00	22.50	L-13
		b) Machinery					
		Tractor-trolley	hour	0.050	388.00	19.40	P&M-053
		c) Overhead charges @ 10 % on (a+b)				4.31	
		d) Contractor's profit @ 10 % on (a+b+c)				4.74	
		Rate per metre = a+b+c+d				52.15	
					say	<u>52.00</u>	
2.8	202	Dismantling of Kerb Stone					
		Dismantling kerb stone by manual means and disposal of dismantled material with all lifts and up to a lead of 1000 metre					
		<i>Unit = running metre</i>					
		<i>Taking output = 10 metre</i>					
		a) Labour					
		Mate	day	0.010	200.00	2.00	L-12
		Mazdoor including loading and unloading	day	0.150	150.00	22.50	L-13
		b) Machinery					
		Tractor-trolley	hour	0.200	388.00	77.60	P&M-053
		c) Overhead charges @ 10 % on (a+b)				10.21	
		d) Contractor's profit @ 10 % on (a+b+c)				11.23	
		Cost for 10 m = a+b+c+d				123.54	
		Rate per metre = (a+b+c+d)/10				12.35	
					say	<u>12.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
2.9	202	Dismantling of Kerb Stone Channel					
		Dismantling kerb stone channel by manual means and disposal of dismantled material with all lifts and up to a lead of 1000 metre					
		<i>Unit = running metre</i>					
		<i>Taking output = 10 metre</i>					
		a) Labour					
		Male	day	0.015	200.00	3.00	L-12
		Mazdoor including loading and unloading	day	0.225	150.00	33.75	L-13
		b) Machinery					
		Tractor-trolley	hour	0.300	388.00	116.40	P&M-053
		c) Overhead charges @ 10 % on (a+b)				15.32	
		d) Contractor's profit @ 10 % on (a+b+c)				16.85	
		Cost for 10 m = a+b+c+d				185.31	
		Rate per metre = (a+b+c+d)/10				18.53	
					<i>say</i>	<u>19.00</u>	
2.10	202	Dismantling of Kilometre Stone					
		Dismantling of kilometre stone including cutting of earth, foundation and disposal of dismantled material with all lifts and lead upto 1000 m and back filling of pit					
		<i>Unit = Each</i>					
		<i>Taking output = one KM stone</i>					
	A	5th KM stone					
		Quantity of cement concrete = 0.392 cum					
		a) Labour					
		Male	day	0.130	200.00	26.00	L-12
		Mazdoor	day	0.750	150.00	112.50	L-13
		b) Machinery					
		Tractor-trolley	hour	0.150	388.00	58.20	P&M-053
		c) Overhead charges @ 10 % on (a+b)				19.67	
		d) Contractor's profit @ 10 % on (a+b+c)				21.64	
		Rate for one 5th KM stone = a+b+c+d				238.01	
					<i>say</i>	<u>238.00</u>	
	B	Ordinary KM Stone					
		Quantity of cement concrete = 0.269 cum					
		a) Labour					
		Male	day	0.020	200.00	4.00	L-12
		Mazdoor	day	0.500	150.00	75.00	L-13
		b) Machinery					
		Tractor-trolley	hour	0.100	388.00	38.80	P&M-053
		c) Overhead charges @ 10 % on (a+b)				11.78	
		d) Contractor's profit @ 10 % on (a+b+c)				12.96	
		Rate for one ordinary KM stone = a+b+c+d				142.54	
					<i>say</i>	<u>143.00</u>	
	C	Hectometre Stone					
		Quantity of cement concrete = 0.048 cum					
		a) Labour					
		Male	day	0.004	200.00	0.80	L-12
		Mazdoor	day	0.100	150.00	15.00	L-13
		b) Machinery					
		Tractor-trolley	hour	0.020	388.00	7.76	P&M-053
		c) Overhead charges @ 10 % on (a+b)				2.36	
		d) Contractor's profit @ 10 % on (a+b+c)				2.59	
		Rate for one Hectometre stone = a+b+c+d				28.51	
					<i>say</i>	<u>29.00</u>	
2.11	202	Dismantling of Fencing					
		Dismantling of barbed wire fencing/ wire mesh fencing including posts, foundation concrete, back filling of pit by manual means including disposal of dismantled material with all lifts and up to a lead of 1000 metres, stacking serviceable material and unserviceable material separately.					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Unit = running metre</i>					
		<i>Taking output = 30 metres</i>					
		a) Labour					
		Mate	day	0.150	200.00	30.00	L-12
		Mazdoor including loading and unloading	day	3.000	150.00	450.00	L-13
		Blacksmith	day	0.750	250.00	187.50	L-02
		b) Machinery					
		Tractor-trolley	hour	0.150	388.00	58.20	P&M-053
		c) Overhead charges @ 10 % on (a+b)				72.57	
		d) Contractor's profit @ 10 % on (a+b+c)				79.83	
		Cost for 30 metres = a+b+c+d				878.10	
		Rate per metre = (a+b+c+d)/30				29.27	
					<i>say</i>	<u>29.00</u>	
2.12	202	Dismantling of CI Water Pipe Line					
		Dismantling of CI water pipe line 600 mm dia including disposal with all lifts and lead upto 1000 metres and stacking of serviceable material and unserviceable material separately under supervision of concerned department					
		<i>Unit = running metre</i>					
		<i>Taking output = 10 metres</i>					
		a) Labour					
		Mate	day	0.090	200.00	18.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		Plumber	day	0.250	250.00	62.50	L-02
		b) Machinery					
		Truck 10 tonne capacity	hour	0.250	444.00	111.00	P&M-057
		Light Crane 3 tonne capacity	hour	0.500	354.00	177.00	P&M-013
		c) Overhead charges @ 10 % on (a+b)				66.85	
		d) Contractor's profit @ 10 % on (a+b+c)				73.54	
		Cost for 10 metres = a+b+c+d				808.89	
		Rate per metre = (a+b+c+d)/10				80.89	
					<i>say</i>	<u>81.00</u>	
		Note					The rate analysis does not include any excavation in earth or dismantling of masonry works which are to be measured and paid separately.
2.13	202	Removal of Cement Concrete Pipe of Sewer Gutter					
		Removal of cement concrete pipe of sewer gutter 1500 mm dia under the supervision of concerned department including disposal with all lifts and up to a lead of 1000 metres and stacking of serviceable and unserviceable material separately but excluding earth excavation and dismantling of masonry works.					
		<i>Unit = running metre</i>					
		<i>Taking output = 10 metres</i>					
		a) Labour					
		Mate	day	0.100	200.00	20.00	L-12
		Mazdoor	day	2.500	150.00	375.00	L-13
		b) Machinery					
		Crane 5 tonne capacity	hour	0.300	605.00	181.50	P&M-070
		Truck flat body 10 tonne	hour	1.000	444.00	444.00	P&M-057
		c) Overhead charges @ 10 % on (a+b)				102.05	
		d) Contractor's profit @ 10 % on (a+b+c)				112.26	
		Cost for 10 metres = a+b+c+d				1234.81	
		Rate per metre = (a+b+c+d)/10				123.48	
					<i>say</i>	<u>123.00</u>	
		Note					The rate analysis does not include any excavation in earth or dismantling of masonry works which are to be measured and paid separately.
2.14	202	Removal of Telephone / Electric Poles and Lines					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Removal of telephone / Electric poles including excavation and dismantling of foundation concrete and lines under the supervision of concerned department, disposal with all lifts and up to a lead of 1000 metres and stacking the serviceable and unserviceable material separately					
		<i>Unit = each</i>					
		<i>Taking output = 30 Nos</i>					
		<i>a) Labour</i>					
		Mate	day	0.480	200.00	96.00	L-12
		Mazdoor	day	10.000	150.00	1500.00	L-13
		Electrician/Lineman	day	2.000	250.00	500.00	L-02
		<i>b) Machinery</i>					
		Tractor-trolley	hour	1.500	388.00	582.00	P&M-053
		<i>c) Overhead charges @ 10 % on (a+b)</i>				267.80	
		<i>d) Contractor's profit @ 10 % on (a+b+c)</i>				294.58	
		Cost for 30 poles = a+b+c+d				3240.38	
		Rate per pole = (a+b+c+d)/30				108.01	
					<i>say</i>	<i>108.00</i>	

CHAPTER - 3							
EARTH WORK, EROSION CONTROL AND DRAINAGE							
Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
3.1	301	Excavation in Soil by Manual Means .					
		Excavation for roadway in soil using manual means including loading in truck for carrying of cut earth to embankment site with all lifts and lead upto 1000 metres.					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
		a) Labour					
		Mate	day	1.800	200.00	360.00	L-12
		Mazdoor	day	45.000	150.00	6750.00	L-13
		b) Machinery					
		Truck 5.5 cum capacity	hour	10.000	444.00	4440.00	P&M-057
		c) Overhead charges @ 10 % on (a+b)				1155.00	
		d) Contractor's profit @ 10 % on (a+b+c)				1270.50	
		Cost of 120 cum = a+b+c+d				13975.50	
		Rate per cum = (a+b+c+d)/120				116.46	
						<i>say</i>	<u>116.00</u>
		Note					In case there is a situation where the cross-section is of cut and fill and cut earth is required to be used in embankment in the immediate vicinity, the item of carriage in the truck shall be omitted.
3.2	301	Excavation in Ordinary Rock by Manual Means					
		Excavation in ordinary rock using manual means including loading in a truck and carrying of excavated material to embankment site with in all lifts and leads upto 1000 metres					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
		a) Labour					
		Mate	day	2.800	200.00	560.00	L-12
		Mazdoor	day	70.000	150.00	10500.00	L-13
		b) Machinery					
		Truck 5.5 cum capacity	hour	10.000	444.00	4440.00	P&M-057
		c) Overhead charges @ 10 % on (a+b)				1550.00	
		d) Contractor's profit @ 10 % on (a+b+c)				1705.00	
		Cost for 120 cum = a+b+c+d				18755.00	
		Rate per cum = (a+b+c+d)/120				156.29	
						<i>say</i>	<u>156.00</u>
		Note					In case there is a situation where the cross-section is of cut and fill and cut earth is required to be used in embankment in the immediate vicinity, the item of carriage in the truck shall be omitted.
3.3	301	Excavation in Soil with Dozer with lead upto 100 metres					
		Excavation for road way in soil by mechanical means including cutting and pushing the earth to site of embankment upto a distance of 100 metres (average lead 50 metres), including trimming bottom and side slopes in accordance with requirements of lines, grades and cross sections.					
		<i>Unit = cum</i>					
		<i>Taking output = 180 cum</i>					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Dozer, 80 HP @ 30 cum per hour	hour	6.000	3286.00	19716.00	P&M-014
		c) Overhead charges @ 10 % on (a+b)				2003.20	
		d) Contractor's profit @ 10 % on (a+b+c)				2203.52	
		Cost for 180 cum = a+b+c+d				24238.72	
		Rate per cum = (a+b+c+d)/180				134.66	
						<i>say</i>	<u>135.00</u>
3.4	301	Excavation in Ordinary Rock with Dozer with lead upto 100 metres					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Excavation for roadway in ordinary rock by deploying a dozer, 80 HP including cutting and pushing the cut earth to site of embankment upto a distance of 100 metres (average lead 50 metres), trimming bottom and side slopes in accordance with the requirements of lines, grades and cross sections.					
		<i>Unit = cum</i>					
		<i>Taking output = 108 cum</i>					
		a) Labour					
		Mate	day	0.120	200.00	24.00	L-12
		Mazdoor	day	3.000	150.00	450.00	L-13
		b) Machinery					
		Dozer, 80 HP @ 20 cum per hour	hour	6.000	3286.00	19716.00	P&M-014
		c) Overhead charges @ 10 % on (a+b)				2019.00	
		d) Contractor's profit @ 10 % on (a+b+c)				2220.90	
		Cost for 108 cum = a+b+c+d				24429.90	
		Rate per cum = (a+b+c+d)/108				226.20	
					<i>say</i>	<u>226.00</u>	
3.5	301	Excavation in Hard Rock (requiring blasting) with disposal upto 1000 metres					
		Excavation for roadway in hard rock (requiring blasting) by drilling, blasting and breaking, trimming of bottom and side slopes in accordance with requirements of lines, grades and cross sections, loading and disposal of cut road with in all lifts and leads upto 1000 metres					
		<i>Unit = cum</i>					
		<i>Taking Output = 180 cum</i>					
		a) Labour					
		Mate	day	0.220	200.00	44.00	L-12
		Mazdoor	day	3.000	150.00	450.00	L-13
		Driller	day	2.000	200.00	400.00	L-06
		Blaster	day	0.250	200.00	50.00	L-03
		b) Machinery					
		Dozer, 80 HP @ 30 cum per hour	hour	6.000	3286.00	19716.00	P&M-014
		Air compressor, 250 cfm with 2 jack hammer	hour	6.000	469.00	2814.00	P&M-001
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 10 tonne capacity	hour	11.250	554.00	6232.50	P&M-048
		c) Materials					
		Gelatin 80 per cent	kg	63.000	135.00	8505.00	M-104
		Electric Detonators @ 1 detonator for 2 gelatin sticks of 125 gms each	each	252.000	9.00	2268.00	M-094 /100
		Credit for excavated rock found suitable for use @ 50 per cent quantity blasted	cum	90.000	(210.00)	(18900.00)	M-089
		d) Overhead charges @ 10 % on (a+b+c)				2841.35	
		e) Contractor's profit @ 10 % on (a+b+c+d)				3125.49	
		Cost for 180 cum = a+b+c+d+e				34380.34	
		Rate per cum = (a+b+c+d+e)/180				191.00	
					<i>say</i>	<u>191.00</u>	
		Note					
		1. The quality and availability of rock shall be checked before affording credit.					
		2. In case some rock is issued to the contractor at site, the item of carriage shall be reduced/restricted to that extent.					
3.6	301	Excavation in Soil using Hydraulic Excavator CK 90 and Tippers with Disposal upto 1000 metres.					
		Excavation for roadwork in soil with hydraulic excavator of 0.9 cum bucket capacity including cutting and loading in tippers, trimming bottom and side slopes, in accordance with requirements of lines, grades and cross sections, and transporting to the embankment location within all lifts and lead upto 1000m					
		<i>Unit = cum</i>					
		<i>Taking output = 360 cum</i>					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		b) Machinery					
		Hydraulic excavator 0.9 cum bucket capacity @ 60 cum per hour	hour	6.000	1428.00	8568.00	P&M-026
		Tipper 5.5 cum capacity, 4 trips per hour.	hour	16.000	554.00	8864.00	P&M-048
		c) Overhead charges @ 10 % on (a+b)				1774.80	
		d) Contractor's profit @ 10 % on (a+b+c)				1952.28	
		Cost for 360 cum = a+b+c+d				21475.08	
		Rate per cum = (a+b+c+d)/360				59.65	
					say	<u>60.00</u>	
3.7	301	Excavation in Ordinary Rock using Hydraulic Excavator CK-90 and Tippers with Disposal upto 1000 metres.					
		Excavation for roadway in ordinary rock with hydraulic excavator of 0.9 cum bucket capacity including cutting and loading in tippers, transporting to embankment site within all lifts and lead upto 1000 m, trimming bottom and side slopes in accordance with requirements of lines, grades and cross sections.					
		<i>Unit = cum</i>					
		<i>Taking output = 240 cum</i>					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Hydraulic Excavator 0.90 cum bucket capacity @ 36 cum per hour	hour	6.000	1428.00	8568.00	P&M-026
		Tipper 5.5 cum capacity, 4 trips per hour.	hour	11.000	554.00	6094.00	P&M-048
		c) Overhead charges @ 10 % on (a+b)				1497.80	
		d) Contractor's profit @ 10 % on (a+b+c)				1647.58	
		Cost for 240 cum = a+b+c+d				18123.38	
		Rate per cum = (a+b+c+d)/240				75.51	
					say	<u>76.00</u>	
3.8	301	Excavation in Hard Rock (blasting prohibited)					
		Excavation for roadway in hard rock (blasting prohibited) with rock breakers including breaking rock, loading in tippers and disposal within all lifts and lead upto 1000 metres, trimming bottom and side slopes in accordance with requirements of lines, grades and cross sections.					
	A	Mechanised					
		<i>Unit = cum</i>					
		<i>Taking output = 36 cum</i>					
		a) Labour					
		Mate	day	0.400	200.00	80.00	L-12
		Mazdoor for trimming slopes including manual loading in truck	day	10.000	150.00	1500.00	L-13
		b) Machinery					
		Hydraulic excavator with rock breaker attachment @ 6 cum per hour	hour	6.000	1428.00	8568.00	P&M-026
		Tipper 5.5 cum capacity, 1 trip per hour.	hour	6.500	554.00	3601.00	P&M-048
		Credit for excavated rock found suitable for use @ 50 per cent of excavated quantity	cum	18.000	(210.00)	(3780.00)	M-089
		c) Overhead charges @ 10 % on (a+b)				996.90	
		d) Contractor's profit @ 10 % on (a+b+c)				1096.59	
		Cost for 36 cum = a+b+c+d				12062.49	
		Rate per cum = (a+b+c+d)/36				335.07	
					say	<u>335.00</u>	
	Note	1. The quality and availability of rock shall be checked before affording credit.					
		2. In case some rock is issued to the contractor at site, the item of carriage shall be restricted/reduced to that extent.					
		3. Being small quantity, manual loading will be economical in this case and has been provided accordingly.					
3.8	B	Manual Method					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Unit = cum</i>					
		<i>Taking output = 16 cum</i>					
		a) Labour					
		Mate	day	1.640	200.00	328.00	L-12
		Mazdoor including loading in truck	day	16.000	150.00	2400.00	L-13
		Chiseller	day	24.000	200.00	4800.00	L-05
		Blacksmith	day	1.000	250.00	250.00	L-02
		b) Machinery					
		Tipper 5.5 cum capacity, 1 trip per hour.	hour	2.900	554.00	1606.60	P&M-048
		Credit for excavated rock found suitable for use @ 50 per cent of excavated	cum	8.000	(210.00)	(1680.00)	M-089
		c) Overhead charges @ 10 % on (a+b)				770.46	
		d) Contractor's profit @ 10 % on (a+b+c)				847.51	
		Cost for 16 cum = a+b+c+d				9322.57	
		Rate per cum = (a+b+c+d)/16				582.66	
					<i>say</i>	<u>583.00</u>	
		Note					
		1. Credit is considered for 50 per cent of quantity of work.					
		2. Loading for disposal will be done manually, being small quantity.					
		3. In case some rock is issued to contractor at site, the item of carriage shall be omitted to the extent of quantity issued to the contractor.					
3.9	301	Excavation in Hard Rock (controlled blasting) with disposal upto 1000 metres					
		Excavation for roadway in hard rock with controlled blasting by drilling, blasting and breaking, trimming of bottom and side slopes in accordance with requirements of lines, grades and cross sections, loading and disposal of cut road with in all lifts and leads upto 1000 metres					
		<i>Unit = cum</i>					
		<i>Taking output = 180 cum</i>					
		a) Labour					
		Mate	day	0.220	200.00	44.00	L-12
		Mazdoor	day	3.000	150.00	450.00	L-13
		Driller	day	2.000	200.00	400.00	L-06
		Blaster	day	0.500	200.00	100.00	L-03
		b) Machinery					
		Dozer 80 HP @ 30 cum per hour	hour	6.000	3286.00	19716.00	P&M-014
		Air compressor, 250 cfm with 2 jack hammers	hour	6.000	469.00	2814.00	P&M-001
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 5.5 cum capacity, 4 trips per hour.	hour	8.200	554.00	4542.80	P&M-048
		c) Materials					
		Gelatin 80 per cent	kg	63.000	135.00	8505.00	M-104
		Electric Detonators @ 1 detonator for 1/2 gelatin stick of 125 gms each	each	1008.000	9.00	9072.00	M-094 /100
		Credit for excavated rock found suitable for use @ 50 per cent quantity blasted	cum	90.000	(210.00)	(18900.00)	M-089
		Add 5 per cent of cost of a+b+c towards muffling arrangements to guard against any rock fly off during blasting				2623.89	
		d) Overhead charges @ 10 % on (a+b+c)				3620.17	
		e) Contractor's profit @ 10 % on (a+b+c+d)				3982.19	
		Cost for 180 cum = a+b+c+d+e				43804.04	
		Rate per cum = (a+b+c+d+e)/180				243.36	
					<i>say</i>	<u>243.00</u>	
		Note					
		1. Credit is considered for 50 per cent of quantity of blasted rock, if found suitable for construction..					
		2. In case some rock is issued to the contractor at site, the item of carriage shall be reduced to that extent.					
3.10	301	Excavation in Marshy Soil					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Excavation for roadway in marshy soil with hydraulic excavator 0.9 cum bucket capacity including cutting and loading in tippers and disposal with in all lifts and lead upto 1000 metres, trimming of bottom and side slopes in accordance with requirements of lines, grades and cross sections.					
		<i>Unit = cum</i>					
		<i>Taking output = 300 cum</i>					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Hydraulic excavator 0.90 cum bucket capacity @ 50 cum per hour	hour	6.000	1428.00	8568.00	P&M-026
		Tipper 5.5 cum capacity, 4 trips per hour.	hour	13.640	554.00	7556.56	P&M-048
		c) Overhead charges @ 10 % on (a+b)				1644.06	
		d) Contractor's profit @ 10 % on (a+b+c)				1808.46	
		Cost for 300 cum = a+b+c+d				19893.08	
		Rate per cum = (a+b+c+d)/300				66.31	
						<i>say</i>	<u>66.00</u>
3.11	301	Removal of Unserviceable Soil with Disposal upto 1000 metres					
		Removal of unserviceable soil including excavation, loading and disposal upto 1000 metres lead but excluding replacement by suitable soil which shall be paid separately as per clause 305.					
		<i>Unit = cum</i>					
		<i>Taking output = 360 cum</i>					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Excavator 0.90 cum bucket capacity @ 60 cum per hour	hour	6.000	1428.00	8568.00	P&M-026
		Tipper 5.5 cum capacity, 4 trips per hour.	hour	16.360	554.00	9063.44	P&M-048
		c) Overhead charges @ 10 % on (a+b)				1794.74	
		d) Contractor's profit @ 10 % on (a+b+c)				1974.22	
		Cost for 360 cum = a+b+c+d				21716.40	
		Rate per cum = (a+b+c+d)/360				60.32	
						<i>say</i>	<u>60.00</u>
		Note This item does not include replacement of unsuitable soil by suitable soil. Replacement, where required, is to be provided and paid separately under clause 305.					
3.12	303	Presplitting of Rock Excavation Slopes					
		Carrying out excavation in hard rock to achieve a specified slope of the rock face by controlled use of explosives and blasting accessories in properly aligned and spaced drill holes, collection of the excavated rock by a 80 HP dozer, loading in tipper by a front end loader and disposing of the material with all lifts and lead upto 1000 m, all as specified in clause No. 303					
		<i>Unit = sqm</i>					
		<i>Taking output = 400 sqm(120 cum considering 300mm average depth of excavation over the existing rock face)</i>					
		a) Labour					
		Mate	day	0.600	200.00	120.00	L-12
		Mazdoor	day	15.000	150.00	2250.00	L-13
		b) Machinery					
		Air compressor 250 cfm with 2 leads @ 20 cum per hour	hour	6.000	469.00	2814.00	P&M-001
		Dozer, 80 HP	hour	6.000	3286.00	19716.00	P&M-014
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		c) Materials					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Gelatin 80 per cent	kg	42.000	135.00	5670.00	M-104
		Electric Detonators @ 1 detonator for 1/2 gelatin stick of 125 gms each	each	672.000	9.00	6048.00	M-094 /100
		d) Overhead charges @ 10 % on (a+b+c)				4345.20	
		e) Contractor's profit @ 10 % on (a+b+c+d)				4779.72	
		Cost for 400 sqm = a+b+c+d+e				52576.92	
		Rate per sqm = (a+b+c+d+e)/400				131.44	
					say	<u>131.00</u>	
		Note					In case blasted rock is used to the contractor against payment for constructed work, the cost of carriage shall be reduced to that extent.
3.13	304	Excavation for Structures					
		Earth work in excavation of foundation of structures as per drawing and technical specification, including setting out, construction of shoring and bracing, removal of stumps and other deleterious matter, dressing of sides and bottom, backfilling the excavation earth to the extent required and utilising the remaining earth locally for road work.					
		(i) Ordinary soil					
		Unit = cum					
		Taking output = 10 cum					
		A Manual Means (Depth upto 3 m)					
		a) Labour					
		Mate	day	0.320	200.00	64.00	L-12
		Mazdoor	day	8.000	150.00	1200.00	L-13
		b) Overhead charges @ 10 % on (a)				126.40	
		c) Contractor's profit @ 10 % on (a+b)				139.04	
		Cost for 10 cum = a+b+c				1529.44	
		Rate per cum = (a+b+c)/10				152.94	
					say	<u>153.00</u>	
		Note					Cost of dewatering may be added where required upto 10 per cent of labour cost Assessment for dewatering shall be made as per site conditions..
3.13 (i)		B Mechanical Means (Depth upto 3 m)					
		Unit = cum					
		Taking output = 300 cum					
		a) Labour					
		Mate	day	0.320	200.00	64.00	L-12
		Mazdoor	day	8.000	150.00	1200.00	L-13
		b) Machinery					
		Hydraulic excavator 1.0 cum bucket capacity	hour	6.000	1428.00	8568.00	P&M-026
		c) Overhead charges @ 10 % on (a+b)				983.20	
		d) Contractor's profit @ 10 % on (a+b+c)				1081.52	
		Cost for 300 cum = a+b+c+d				11896.72	
		Rate per cum = (a+b+c+d)/300				39.66	
					say	<u>40.00</u>	
		Note					Cost of dewatering upto 5 per cent of (a+b) may be added, where required. Assessment for dewatering shall be made as per site conditions..
3.13		(ii) Ordinary Rock (not requiring blasting)					
		A Manual Means (Depth upto 3 m)					
		Unit = cum					
		Taking output = 10 cum					
		a) Labour					
		Mate	day	0.400	200.00	80.00	L-12
		Mazdoor	day	10.000	150.00	1500.00	L-13
		b) Overhead charges @ 10 % on (a)				158.00	
		c) Contractor's profit @ 10 % on (a+b)				173.80	
		Cost for 10 cum = a+b+c				1911.80	
		Rate per cum = (a+b+c)/10				191.18	
					say	<u>191.00</u>	

Sr No	Ref. to MoRTH Spec.		Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Note	Cost of dewatering upto 10 per cent of labour cost may be added, where required. Assessment for dewatering shall be made as per site conditions..					
3.13 (ii)		B	Mechanical Means					
			<i>Unit = cum</i>					
			<i>Taking output = 216 cum</i>					
		a)	Labour					
			Mate	day	0.240	200.00	48.00	L-12
			Mazdoor	day	6.000	150.00	900.00	L-13
		b)	Machinery					
			Hydraulic excavator 1.0 cum bucket capacity	hour	6.000	1428.00	8568.00	P&M-026
		c)	Overhead charges @ 10 % on (a+b)				951.60	
		d)	Contractor's profit @ 10 % on (a+b+c)				1046.76	
			Cost for 216 cum = a+b+c+d				11514.36	
			Rate per cum = (a+b+c+d)/216				53.31	
						<i>say</i>	<u>53.00</u>	
		Note	1. Cost of dewatering upto 5 per cent of (a+b), may be added, where required Assessment for dewatering shall be made as per site conditions. 2. In case of rock, foundation beyond 3 m is not dug and hence not included.					
3.13		(iii)	Hard Rock (requiring blasting)					
		A	Manual Means					
			<i>Unit = cum</i>					
			<i>Taking output = 10 cum</i>					
		a)	Labour					
			i) Mate	day	0.530	200.00	106.00	L-12
			ii) Driller	day	0.840	200.00	168.00	L-06
			iii) Blaster	day	0.400	200.00	80.00	L-03
			iv) Mazdoor	day	12.000	150.00	1800.00	L-13
		b)	Machinery					
			Air Compressor 250 cfm with 2 jack hammer @ 15 cum per hour	hour	0.667	469.00	312.67	P&M-001
		c)	Material					
			Blasting Material	kg	3.500	135.00	472.50	M-104
			Detonator electric	each	14.000	9.00	126.00	M-094 /100
		d)	Overhead charges @ 10 % on (a+b+c)				306.52	
		e)	Contractor's profit @ 10 % on (a+b+c+d)				337.17	
			Cost for 10 cum = a+b+c+d+e				3708.85	
			Rate per cum = (a+b+c+d+e)/10				370.89	
						<i>say</i>	<u>371.00</u>	
		Note	Cost of dewatering @ 10 per cent of labour cost may be added, where required Assessment for dewatering shall be made as per site conditions.					
3.13		(iv)	Hard Rock (blasting prohibited)					
			<i>Unit = cum</i>					
			<i>Taking output = 10 cum</i>					
		A	Mechanical Means					
		a)	Labour					
			Mate	day	0.200	200.00	40.00	L-12
			Mazdoor	day	5.000	150.00	750.00	L-13
		b)	Machinery					
			Air Compressor 250 cfm with 2 leads of pneumatic breaker @ 1 cum per hour	hour	10.000	469.00	4690.00	P&M-001
		c)	Overhead charges @ 10 % on (a+b)				548.00	
		d)	Contractor's profit @ 10 % on (a+b+c)				602.80	
			Cost for 10 cum = a+b+c+d				6630.80	
			Rate per cum = (a+b+c+d)/10				663.08	
						<i>say</i>	<u>663.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Note					
		1. Cost of dewatering upto 5 per cent of (a+b), may be added, where required Assessment for dewatering shall be made as per site conditions.					
		2. In case of rock, foundation beyond 3 m is not dug and hence not included.					
3.13		(v) Marshy soil					
		<i>Unit = cum</i>					
		<i>Taking output = 10 cum</i>					
		A Manual means (upto 3 m depth)					
		a) Labour					
		Mate/Supervisor	day	0.400	200.00	80.00	L-12
		Mazdoor	day	10.000	150.00	1500.00	L-13
		b) Machinery					
		Tractor-trolley	hour	2.670	388.00	1035.96	P&M-053
		c) Material					
		Selected earth for refilling	cum	5.000	165.00	825.00	M-163
		d) Overhead charges @ 10 % on (a+b+c)				344.10	
		e) Contractor's profit @ 10 % on (a+b+c+d)				378.51	
		Cost for 10 cum = a+b+c+d+e				4163.56	
		Rate per cum = (a+b+c+d+e)/ 10				416.36	
						<i>say</i>	<u>416.00</u>
		Note					
		1. Cost of dewatering @ 30 per cent of (a), may be added, where required Assessment for dewatering shall be made as per site conditions.					
		2. Shoring & strutting 20 per cent of (a), where required may be added					
		3. It is assumed that Marshy Soil will be available upto 3 m depth only. For deeper excavation below 3 m depth, refer analysis in item (i) to (iv) for ordinary soil					
3.13 (v)		B Mechanical Means					
		a) Labour					
		i) Mate	day	0.080	200.00	16.00	L-12
		ii) Mazdoor for dressing sides, bottom and backfilling	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Hydraulic excavator 1.0 cum bucket capacity @ 60 cum per hour	hour	0.170	1428.00	242.76	P&M-026
		Tipper 5.5 cum capacity, 4 trips per hour.	hour	0.450	554.00	249.30	P&M-048
		c) Material					
		Selected earth for refilling	cum	5.000	165.00	825.00	M-163
		d) Overhead charges @ 10 % on (a+b+c)				163.31	
		e) Contractor's profit @ 10 % on (a+b+c+d)				179.64	
		Cost for 10 cum = a+b+c+d+e				1976.00	
		Rate per cum = (a+b+c+d+e)/10				197.60	
						<i>say</i>	<u>198.00</u>
		Note					
		1. Cost of dewatering @ 20 per cent of (a+b) may be added, where required					
		2. Shoring & strutting @ 10 per cent of (a+b), where required may be added					
		3. It is assumed that Marshy Soil will be available upto 3 m depth only. For deeper excavation below 3 m depth, refer analysis in item (i) to (iv) for ordinary soil					
3.14	305.4.3	Scarifying Existing Granular Surface to a Depth of 50 mm by Manual Means					
		Scarifying the existing granular road surface to a depth of 50 mm and disposal of scarified material within all lifts and leads upto 1000 metres.					
		<i>Unit = sqm</i>					
		<i>Taking output = 100 sqm</i>					
		a) Labour					
		Mate	day	0.200	200.00	40.00	L-12
		Mazdoor including loading and unloading	day	5.000	150.00	750.00	L-13
		b) Machinery					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Tractor-trolley	hour	1.670	388.00	647.96	P&M-053
		d) Overhead charges @ 10 % on (a+b+c)				143.80	
		e) Contractor's profit @ 10 % on (a+b+c+d)				158.18	
		Cost for 100 sqm = a+b+c+d				1739.93	
		Rate per sqm = (a+b+c+d)/100				17.40	
					say	<u>17.00</u>	
		Note In case material is to be reused at site, transportation cost catered above for disposal shall be deleted.					
3.15	305.4.3	Scarifying Existing Bituminous Surface to a depth of 50 mm by Mechanical Means					
		Scarifying the existing bituminous road surface to a depth of 50 mm and disposal of scarified material with in all lifts and lead upto 1000 metres.					
		<i>Unit = sqm</i>					
		<i>Taking output = 100 sqm</i>					
		a) Labour					
		Mate	day	0.010	200.00	2.00	L-12
		Mazdoor	day	0.250	150.00	37.50	L-13
		b) Machinery					
		Tractor with ripper attachment @ 60 cum per hour	hour	0.080	343.00	27.44	P&M-055
		Front end loader 1 cum bucket capacity @ 25 cum per hour	hour	0.200	1139.00	227.80	P&M-017
		Tipper 5.5 cum capacity, 4 trips per hour.	hour	0.230	554.00	127.42	P&M-048
		c) Overhead charges @ 10 % on (a+b)				42.22	
		d) Contractor's profit @ 10 % on (a+b+c)				46.44	
		Cost for 100 sqm = a+b+c+d				510.81	
		Rate per sqm = (a+b+c+d)/100				5.11	
					say	<u>5.00</u>	
3.16	305	Construction of Embankment with Material obtained from Borrowpits					
		Construction of embankment with approved material obtained from borrow pits with all lifts and leads, transporting to site, spreading, grading to required slope and compacting to meet requirement of table 300-2.					
		<i>Unit = cum</i>					
		<i>Taking output = 100 cum</i>					
		a) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor	day	1.000	150.00	150.00	L-13
		b) Machinery					
		Hydraulic Excavator 1 cum bucket capacity @ 60 cum per hour	hour	1.670	1428.00	2384.76	P&M-026
		Tipper 10 tonne capacity	tonne.km	160 x L	22.00	10560.00	Lead =3 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				1056.00	
		Dozer 80 HP for spreading @ 200 cum per hour	hour	0.500	3286.00	1643.00	P&M-014
		Motor grader for grading @ 100 cum per hour	hour	1.000	2379.00	2379.00	P&M-032
		Water tanker 6 KL capacity	hour	4.000	444.00	1776.00	P&M-060
		Three wheel 80-100 kN Statis Roller	hour	1.000	598.00	598.00	P&M-059
		c) Material					
		Cost of water	KL	24.000	55.00	1320.00	M-189
		Compensation for earth taken from private land	cum	100.000	0.00	0.00	M-092
		d) Overhead charges @ 10 % on (a+b+c)				2187.48	
		e) Contractor's profit @ 10 % on (a+b+c+d)				2406.22	
		Cost for 100 cum = a+b+c+d+e				26468.46	
		Rate per cum = (a+b+c+d+e)/100				264.68	
					say	<u>265.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Note					
		Compensation for earth will vary from place to place and will have to be assessed realistically as per particular ground situation. In case earth is available from Govt. land, compensation for earth will not be required. The position is required to be clearly stated in the cost estimate.					
3.17	305	Construction of Embankment with Material Deposited from Roadway Cutting					
		Construction of embankment with approved materials deposited at site from roadway cutting and excavation from drain and foundation of other structures graded and compacted to meet requirement of table 300-2.					
		<i>Unit = cum</i>					
		<i>Taking output = 100 cum</i>					
		a) Labour					
		Mate	day	0.020	200.00	4.00	L-12
		Mazdoor	day	0.500	150.00	75.00	L-13
		b) Machinery					
		Dozer 80 HP for spreading @ 200 cum per hour	hour	0.500	3286.00	1643.00	P&M-014
		Motor grader for grading @ 100 cum per hour	hour	1.000	2379.00	2379.00	P&M-032
		Water tanker 6 KL capacity	hour	4.000	444.00	1776.00	P&M-060
		Three wheel 80-100 kN Statis Roller	hour	1.000	598.00	598.00	P&M-059
		c) Material					
		Cost of water	KL	24.000	55.00	1320.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				779.50	
		e) Contractor's profit @ 10 % on (a+b+c+d)				857.45	
		Rate for 100 cum = a+b+c+d+e				9431.95	
		Rate per cum = (a+b+c+d+e)/100				94.32	
					<i>say</i>	<i>94.00</i>	
		Note					
		In case the earth cutting is done by dozer and pushed for filling in the embankment, the input of dozer in the cost of embankment shall be deleted as the same is already provided in the cost of excavation. However, if the earth is dumped by tippers from roadway cutting, the input of dozer for spreading is required to be provided.					
3.18	305	Construction of Subgrade and Earthen Shoulders					
		Construction of sub-grade and earthen shoulders with approved material obtained from borrow pits with all lifts & leads, transporting to site, spreading, grading to required slope and compacted to meet requirement of table No. 300-2					
		<i>Unit = cum</i>					
		<i>Taking output = 100 cum</i>					
		a) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor	day	1.000	150.00	150.00	L-13
		b) Machinery					
		Hydraulic excavator 1 cum bucket capacity @ 60 cum per hour	hour	1.670	1428.00	2384.76	P&M-026
		Tipper 10 tonne capacity	tonne.km	175xL	22.00	11550.00	Lead =3 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				1155.00	
		Dozer 80 HP for spreading @ 200 cum per hour	hour	0.500	3286.00	1643.00	P&M-014
		Motor grader for grading @ 50 cum per hour	hour	2.000	2379.00	4758.00	P&M-032
		Water tanker with 6 km lead	hour	4.000	444.00	1776.00	P&M-060
		Three wheel 80-100 kN Statis Roller	hour	1.250	598.00	747.50	P&M-059
		c) Material					
		Cost of water	KL	24.000	55.00	1320.00	M-189
		Compensation for earth taken from private land	cum	100.000	0.00	0.00	M-092
		d) Overhead charges @ 10 % on (a+b+c)				2549.23	
		e) Contractor's profit @ 10 % on (a+b+c+d)				2804.15	
		Cost for 100 cum = a+b+c+d+e				30845.63	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Rate per cum = (a+b+c+d+e)/100				308.46	
					<i>say</i>	<u>308.00</u>	
3.19	305.3.4	Compacting Original Ground					
		Case-I Compacting original ground supporting sub-grade					
		Loosening of the ground upto a level of 500 mm below the sub-grade level, watered, graded and compacted in layers to meet requirement of table 300-2 for sub-grade construction.					
		<i>Unit = cum</i>					
		<i>Taking output = 600 cum</i>					
		a) Labour					
		Mate	day	0.120	200.00	24.00	L-12
		Mazdoor	day	3.000	150.00	450.00	L-13
		b) Machinery					
		Tractor with ripper attachment	hour	9.000	343.00	3087.00	P&M-055
		Motor grader for grading	hour	6.000	2379.00	14274.00	P&M-032
		Water tanker 6 KL capacity	hour	4.000	444.00	1776.00	P&M-060
		Three wheel 80-100 kN Statis Roller	hour	7.500	598.00	4485.00	P&M-059
		c) Material					
		Cost of water	KL	24.000	55.00	1320.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				2541.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				2795.76	
		Cost for 600 cum = a+b+c+d+e				30753.36	
		Rate per cum = (a+b+c+d+e)/600				51.26	
					<i>say</i>	<u>51.00</u>	
3.19		Case-II :Compacting original ground supporting embankment					
		Loosening, leveling and Compacting original ground supporting embankment to facilitate placement of first layer of embankment, scarified to a depth of 150 mm, mixed with water at OMC and then compacted by rolling so as to achieve minimum dry density as given in Table 300-2 for embankment construction.					
		<i>Unit = cum</i>					
		<i>Taking output = 600 cum</i>					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Tractor with ripper attachment	hour	6.000	343.00	2058.00	P&M-055
		Three wheel 80-100 kN Statis Roller	hour	7.500	598.00	4485.00	P&M-059
		Water tanker 6 KL capacity	hour	4.000	444.00	1776.00	P&M-060
		c) Material					
		Cost of water	KL	24.000	55.00	1320.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				995.50	
		e) Contractor's profit @ 10 % on (a+b+c+d)				1095.05	
		Cost for 600 cum = (a+b+c+d+e)				12045.55	
		Rate per sqm = (a+b+c+d+e)/600				20.08	
					<i>say</i>	<u>20.00</u>	
3.20	305	Stripping and Storing Top Soil					
		Stripping, storing of top soil by road side at 15 m internal and re-application on embankment slopes, cut slopes and other areas in localities where the available embankment material is not conducive to plant growth.					
		<i>Unit = cum</i>					
		<i>Taking output = 10 cum</i>					
		a) Labour					
		Mate	day	0.200	200.00	40.00	L-12
		Mazdoor	day	5.000	150.00	750.00	L-13
		b) Machinery					
		Dozer 80 HP @ 100 cum per hour	hour	0.100	3286.00	328.60	P&M-014

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		c) Overhead charges @ 10 % on (a+b)				111.86	
		d) Contractor's profit @ 10 % on (a+b+c)				123.05	
		Cost for 10 cum = (a+b+c+d)				1353.51	
		Rate per cum = (a+b+c+d)/10				135.35	
					say	<u>135.00</u>	
3.21		Stripping, Storing and Re-laying Top Soil from Borrow Areas in Agriculture Fields.					
		Stripping of top soil from borrow areas located in agriculture fields, storing at a suitable place, spreading and re-laying after taking the borrow earth to maintain fertility of the agricultural field, finishing it to the required levels and satisfaction of the farmer.					
		<i>Unit = cum</i>					
		<i>Taking output = 300 cum</i>					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Dozer, 80 HP	hour	6.000	3286.00	19716.00	P&M-014
		c) Overhead charges @ 10 % on (a+b)				2003.20	
		d) Contractor's profit @ 10 % on (a+b+c)				2203.52	
		Cost for 300 cum = (a+b+c+d)				24238.72	
		Rate per cum = (a+b+c+d)/300				80.80	
					say	<u>81.00</u>	
3.22	307	Turfing with Sods					
		Furnishing and laying of the live sods of perennial turf forming grass on embankment slope, verges or other locations shown on the drawing or as directed by the engineer including preparation of ground, fetching of sods and watering.					
		<i>Unit = sqm</i>					
		<i>Taking output = 100 sqm</i>					
		a) Labour					
		Mate	day	0.120	200.00	24.00	L-12
		Mazdoor for preparation of ground and fetching of sods	day	3.000	150.00	450.00	L-13
		b) Machinery					
		Water tanker including watering for 3 months	hour	2.000	444.00	888.00	P&M-060
		Tractor-trolley	hour	1.000	388.00	388.00	P&M-053
		c) Material					
		Farm yard manure @ 0.18 cum per 100 sqm at site of work	cum	0.180	110.00	19.80	M-167
		Cost of water	KL	12.000	55.00	660.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				242.98	
		e) Contractor's profit @ 10 % on (a+b+c+d)				267.28	
		Cost for 100 sqm = a+b+c+d+e				2940.06	
		Rate per 100 sqm = (a+b+c+d+e)/100				29.40	
					say	<u>29.00</u>	
3.23	308	Seeding and Mulching					
		Preparation of seed bed on previously laid top soil, furnishing and placing of seeds, fertilizer, mulching material, applying bituminous emulsion at the rate of 0.23 litres per sqm and laying and fixing jute netting, including watering for 3 months all as per clause 308.					
		<i>Unit = sqm</i>					
		<i>Taking output = 240 sqm</i>					
		a) Labour					
		Mate	day	0.400	200.00	80.00	L-12
		Mazdoor	day	10.000	150.00	1500.00	L-13
		b) Machinery					
		Water tanker 6 KL capacity including watering for 3 months	hour	14.000	444.00	6216.00	P&M-060

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Tractor-trolley	hour	2.400	388.00	931.20	P&M-053
		c) Material					
		Seeds	kg	3.600	275.00	990.00	M-162
		Sludge/Farm yard manure @ 0.18 cum per 100 sqm	cum	0.430	110.00	47.30	M-167
		Bitumen Emulsion	litre	55.200	32.58	1798.14	M-077
		Jute netting, open weave, 2.5 cm square opening	sqm	264.000	12.00	3168.00	M-121
		Cost of water for 3 months	KL	84.000	55.00	4620.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				1935.06	
		e) Contractor's profit @ 10 % on (a+b+c+d)				2128.57	
		Cost for 240 sqm = a+b+c+d+e				23414.27	
		Rate per sqm = (a+b+c+d+e)/240				97.56	
					say	<u>98.00</u>	
3.24	309	Surface Drains in Soil					
		Construction of unlined surface drains of average cross sectional area 0.40 sqm in soil to specified lines, grades, levels and dimensions to the requirement of clause 301 and 309. Excavated material to be used in embankment within a lead of 50 metres (average lead 25 metres)					
		<i>Unit = metre</i>					
		<i>Taking output = 10 metres</i>					
		A Mechanical means					
		a) Labour					
		Mate	day	0.010	200.00	2.00	L-12
		Mazdoor for dressing of bed and side of drain	day	0.250	150.00	37.50	L-13
		b) Machinery					
		Hydraulic Excavator 0.3 cum bucket capacity @ 30 metres per hour	hour	0.330	1428.00	471.24	P&M-026
		c) Overhead charges @ 10 % on (a+b)				51.07	
		d) Contractor's profit @ 10 % on (a+b+c)				56.18	
		Cost for 10 metres = a+b+c+d				618.00	
		Rate per metre = (a+b+c+d)/10				61.80	
					say	<u>62.00</u>	
3.24		B Manual Means					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Overhead charges @ 10 % on (a)				31.60	
		c) Contractor's profit @ 10 % on (a+b)				34.76	
		Cost for 10 metres = a+b+c				382.36	
		Rate per metre = (a+b+c)/10				38.24	
					say	<u>38.00</u>	
		Note					
		Where lining of drain is provided, quantity shall be worked out based on approved design and drawing and priced on rate of cement concrete of approved grade or stone/brick masonry as the case may be.					
3.25	309	Surface Drains in Ordinary Rock					
		Construction of unlined surface drain of average cross sectional area 0.4 sqm in ordinary rock to specified lines, grades, levels and dimensions as per approved design and to the requirement of clause 301 to 309. Excavated material to be used in embankment at site.					
		<i>Unit = metre</i>					
		<i>Taking output = 10 metres</i>					
		A Mechanical Means					
		a) Labour					
		Mate	day	0.020	200.00	4.00	L-12
		Mazdoor for dressing of bed and side of drain	day	0.500	150.00	75.00	L-13
		b) Machinery					
		Hydraulic Excavator 0.3 cum bucket capacity @ 15 metres per hour	hour	0.670	1428.00	956.76	P&M-026
		c) Overhead charges @ 10 % on (a+b)				103.58	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		d) Contractor's profit @ 10 % on (a+b+c)				113.93	
		Cost for 10 metres = a+b+c+d				1253.27	
		Rate per metre = (a+b+c+d)/10				125.33	
					say	<u>125.00</u>	
3.25	B	Manual Means					
		a) Labour					
		Mate	day	0.120	200.00	24.00	L-12
		Mazdoor	day	3.000	150.00	450.00	L-13
		b) Overhead charges @ 10 % on (a)				47.40	
		c) Contractor's profit @ 10 % on (a+b)				52.14	
		Cost for 10 metres = a+b+c				573.54	
		Rate per metre = (a+b+c)/10				57.35	
					say	<u>57.00</u>	
3.26	309	Surface Drains in Hard Rock					
		Rate per metre may be worked out based on quantity of hard rock as per design.					
		For rate of hard rock cutting, refer relevant Item in this chapter					
3.27	309	Sub-Surface Drains with Perforated Pipe					
		Construction of subsurface drain with perforated pipe of 100 mm internal diameter of metal/ asbestos cement/ cement concrete/PVC, closely jointed, perforations ranging from 3 mm to 6 mm depending upon size of material surrounding the pipe, with 150 mm bedding below the pipe and 300 mm cushion above the pipe, cross section of excavation 450 x 550 mm. Excavated material to be utilised in roadway at site.					
		<i>Unit = metre</i>					
		<i>Taking output = 10 metres</i>					
		a) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor for excavation and back filling	day	2.000	150.00	300.00	L-13
		c) Material					
		Perforated pipe of cement concrete, internal dia 100 mm	metre	10.000	78.00	780.00	M-135
		Crushed stone as per table 300-3	cum	2.400	870.00	2088.00	M-012
		d) Overhead charges @ 10 % on (a+b+c)				317.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				349.36	
		Cost for 10 metres = a+b+c+d+e				3842.96	
		Rate per metre = (a+b+c+d+e)/10				384.30	
					say	<u>384.00</u>	
		Note					Type of pipe may be modified depending upon provision in design.
3.28	309	Aggregate Sub-Surface Drains					
		Construction of aggregate sub surface drain 300 mm x 450 mm with aggregates conforming to table 300-4, excavated material to be utilised in roadway.					
		<i>Unit = metre</i>					
		<i>Taking output = 10 metres</i>					
		a) Labour					
		Mate	day	0.020	200.00	4.00	L-12
		Mazdoor for excavation and back filling with aggregates	day	1.500	150.00	225.00	L-13
		b) Material					
		Crushed stone as per table 300-3	cum	1.350	870.00	1174.50	M-012
		c) Overhead charges @ 10 % on (a+b)				140.35	
		d) Contractor's profit @ 10 % on (a+b+c)				154.39	
		Cost for 10 metres = a+b+c+d				1698.24	
		Rate per metre = (a+b+c+d)/10				169.82	
					say	<u>170.00</u>	
3.29	309	Underground Drain at Edge of Pavement					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Construction of an underground drain 1 m x 1 m (inside dimensions) lined with RCC-20 cm thick and covered with RCC slab 10 cm in thickness on urban roads.					
		<i>Unit = Running metre</i>					
		<i>Taking output = one metre</i>					
		a) Earthwork in soil	cum	1.500	40.00	60.00	Item No. 3.13
		b) RCC work M-20	cum	0.495	5808.00	2874.96	Item 12.8 (C) RCC
		Rate per metre = (a+b)				2934.96	
		Rates for these items may be taken from chapters on earth work and substructures respectively.			<i>say</i>	<u>2935.00</u>	
3.30	310	Preparation and Surface Treatment of Formation.					
		Preparation and surface treatment of formation by removing mud and slurry, watering to the extent needed to maintain the desired moisture content, trimming to the required line, grade, profile and rolling with 8-10 tonne smooth wheeled roller, complete as per clause 310.					
		<i>Unit = sqm</i>					
		<i>Taking output = 3500sqm</i>					
		a) Labour					
		Mate	day	0.280	200.00	56.00	L-12
		Mazdoor	day	6.000	150.00	900.00	L-13
		Mazdoor skilled	day	1.000	200.00	200.00	L-15
		b) Machinery					
		Smooth 3 wheeled steel roller 8-10 tonnes	hour	3.000	458.00	1374.00	P&M-044
		Water tanker 6 KL, one trip per hour	hour	3.000	444.00	1332.00	P&M-060
		c) Material					
		Cost of water	KL	18.000	55.00	990.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				485.20	
		e) Contractor's profit @ 10 % on (a+b+c+d)				533.72	
		Cost for 3500 sqm = a+b+c+d+e				5870.92	
		Rate per sqm = (a+b+c+d+e)/3500				1.68	
					<i>say</i>	<u>2.00</u>	
3.31	313	Construction of Rock fill Embankment					
		Construction of rock fill embankment with broken hard rock fragments of size not exceeding 300 mm laid in layers not exceeding 500 mm thick including filling of surface voids with stone spalls, blinding top layer with granular material, rolled with vibratory road roller, all complete as per clause 313.					
		<i>Unit = cum</i>					
		<i>Taking output = 100 cum</i>					
		a) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor	day	1.500	150.00	225.00	L-13
		b) Machinery					
		Dozer 80 HP for spreading @ 200 cum per hour	hour	0.500	3286.00	1643.00	P&M-014
		Three wheel 80-100 kN Statis Roller	hour	1.000	598.00	598.00	P&M-059
		Water tanker 6 KL, one trip per hour	hour	2.000	444.00	888.00	P&M-060
		c) Material					
		Cost of water	KL	12.000	55.00	660.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				402.20	
		e) Contractor's profit @ 10 % on (a+b+c+d)				442.42	
		Cost for 100 cum = a+b+c+d+e				4866.62	
		Rate per cum = (a+b+c+d+e)/100				48.67	
					<i>say</i>	<u>49.00</u>	
		Note					
		It is assumed that rock is available locally at site from roadway cutting. In case, portion of the rock requires breaking to acceptable size of 300 mm, breaking charges will have to be added.					
		EARTH WORK ON HILL ROAD					

Sr No	Ref. to MoRTH Spec.		Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
3.32	301	(i)	Excavation in Hill Area in Soil by Mechanical Means (Dipositing of excavated earth with all lifts and lead upto 1000 m					
			Excavation in soil in hilly area by mechanical means including cutting and trimming of side slopes and disposing of excavated earth with all lifts and lead upto 1000 metres.					
			<i>Unit = cum</i>					
			<i>Taking output = 260 cum</i>					
			a) Labour					
			Mate	day	0.240	200.00	48.00	L-12
			Mazdoor for trimming slopes and helping in excavation etc.	day	6.000	150.00	900.00	L-13
			b) Machinery					
			Dozer D-50 @ 43.28 cum per hour	hour	6.000	2393.00	14358.00	P&M-014
			Front end loader	hour	6.000	1139.00	6834.00	P&M-017
			Tipper 5.5cum capacity, 4 trips per hour.	hour	12.000	554.00	6648.00	P&M-048
			c) Overhead charges @ 10 % on (a+b)				2878.80	
			d) Contractor's profit @ 10 % on (a+b+c)				3166.68	
			Cost for 260 cum = a+b+c+d				34833.48	
			Rate per cum = (a+b+c+d)/260				133.97	
							<i>say</i>	<u>134.00</u>
		(ii)	Depositing of excavated earth on the barren valley side.					
			Excavation in soil in hilly area by mechanical means including cutting and trimming of side slopes and disposing of excavated earth on the Barren Valley side.					
			<i>Unit = cum</i>					
			<i>Taking output = 260 cum</i>					
			a) Labour					
			Mate	day	0.240	200.00	48.00	L-12
			Mazdoor for trimming slopes and helping in excavation etc.	day	6.000	150.00	900.00	L-13
			b) Machinery					
			Dozer D-50 @ 43.28 cum per hour	hour	6.000	2393.00	14358.00	P&M-014
			c) Overhead charges @ 10 % on (a+b)				1530.60	
			d) Contractor's profit @ 10 % on (a+b+c)				1683.66	
			Cost for 260 cum = a+b+c+d				18520.26	
			Rate per cum = (a+b+c+d)/260				71.23	
							<i>say</i>	<u>71.00</u>
3.33	301	(i)	Excavation in Hilly Area in Ordinary Rock by Mechanical Means not Requiring Blasting (Disposal of cut material with all lift and lead upto 1000 m)					
			Excavation in hilly area in ordinary rock not requiring blasting by mechanical means including cutting and trimming of slopes and disposal of cut material with all lift and lead upto 1000 metres.					
			<i>Unit = cum</i>					
			<i>Taking output = 170 cum</i>					
			a) Labour					
			Mate	day	0.320	200.00	64.00	L-12
			Mazdoor	day	8.000	150.00	1200.00	L-13
			b) Machinery					
			Dozer D-50 @ 28.32 cum per hour	hour	6.000	2393.00	14358.00	P&M-014
			Front end loader	hour	7.000	1139.00	7973.00	P&M-017
			Tipper 5.5cum capacity, 4 trips per hour.	hour	7.000	554.00	3878.00	P&M-048
			c) Overhead charges @ 10 % on (a+b)				2747.30	
			d) Contractor's profit @ 10 % on (a+b+c)				3022.03	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Cost for 170 cum = a+b+c+d				33242.33	
		Rate per cum = (a+b+c+d)/170				195.54	
					say	<u>196.00</u>	
		(ii) Disposal of excavated earth on the barren valley side.					
		Excavation in hilly area in ordinary rock not requiring blasting by mechanical means including cutting and trimming of slopes and disposal of excavated earth on the barren valley side.					
		<i>Unit = cum</i>					
		<i>Taking output = 170 cum</i>					
		a) Labour					
		Mate	day	0.320	200.00	64.00	L-12
		Mazdoor	day	8.000	150.00	1200.00	L-13
		b) Machinery					
		Dozer D-50 @ 28.32 cum per hour	hour	6.000	2393.00	14358.00	P&M-014
		c) Overhead charges @ 10 % on (a+b)				1562.20	
		d) Contractor's profit @ 10 % on (a+b+c)				1718.42	
		Cost for 170 cum = a+b+c+d				18902.62	
		Rate per cum = (a+b+c+d)/170				111.19	
					say	<u>111.00</u>	
3.34	301	(i) Excavation in Hilly Areas in Hard Rock Requiring Blasting (Disposal of cut material with all lift and lead upto 1000 m).					
		Excavation in hilly areas in hard rock requiring blasting, by mechanical means including trimming of slopes and disposal of cut material with all lifts and lead upto 1000 metres.					
		<i>Unit = cum</i>					
		<i>Taking output = 170 cum</i>					
		a) Labour					
		Mate	day	0.490	200.00	98.00	L-12
		Mazdoor	day	10.000	150.00	1500.00	L-13
		Driller	day	2.000	200.00	400.00	L-06
		Blaster	day	0.250	200.00	50.00	L-03
		b) Machinery					
		Dozer D-50 @ 28.32 cum per hour	hour	6.000	2393.00	14358.00	P&M-014
		Air compressor 250 cfm with two jack hammer @ 20 cum per hour	hour	5.000	469.00	2345.00	P&M-001
		Front end loader	hour	7.000	1139.00	7973.00	P&M-017
		Tipper 5.5cum capacity, 4 trips per hour.	hour	7.000	554.00	3878.00	P&M-048
		c) Materials					
		Gelatine 80 per cent	kg	35.000	135.00	4725.00	M-104
		Electric Detonators @ 1 Detonator for 2 Gelatine sticks of 125 gms each	each	140.000	9.00	1260.00	M-094 /100
		d) Overhead charges @ 10 % on (a+b+c)				3658.70	
		e) Contractor's profit @ 10 % on (a+b+c+d)				4024.57	
		Cost for 170 cum = a+b+c+d+e				44270.27	
		Rate per cum = (a+b+c+d+e)/170				260.41	
					say	<u>260.00</u>	
		(ii) Disposal of excavated earth on the barren valley side.					
		Excavation in hilly areas in hard rock requiring blasting, by mechanical means including trimming of slopes and disposal of excavated earth on the barren valley side.					
		<i>Unit = cum</i>					
		<i>Taking output = 170 cum</i>					
		a) Labour					
		Mate	day	0.490	200.00	98.00	L-12

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mazdoor	day	10.000	150.00	1500.00	L-13
		Driller	day	2.000	200.00	400.00	L-06
		Blaster	day	0.250	200.00	50.00	L-03
		b) Machinery					
		Dozer D-50 @ 28.32 cum per hour	hour	6.000	2393.00	14358.00	P&M-014
		Air compressor 250 cfm with two jack hammer @ 20 cum per hour	hour	5.000	469.00	2345.00	P&M-001
		c) Materials					
		Gelatine 80 per cent	kg	35.000	135.00	4725.00	M-104
		Electric Detonators @ 1 Detonator for 2 Gelatine sticks of 125 gms each	each	140.000	9.00	1260.00	M-094 /100
		d) Overhead charges @ 10 % on (a+b+c)				2473.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				2720.96	
		Cost for 170 cum = a+b+c+d+e				29930.56	
		Rate per cum = (a+b+c+d+e)/170				176.06	
					say	<u>176.00</u>	
3.35	1600 & 300	(i) Excavation in Hilly Areas in Soil by Manual Means					
		(A) Excavation in soil in Hilly Area by Manual Means including cutting and trimming of side slopes and disposing of excavated earth with a lift upto 1.5 m and a lead upto 20 m as per drawing and Technical Specification Clause 1603.1					
		<i>Unit = Cum</i>					
		<i>Taking output = 120 cum.</i>					
		a) Labour					
		Mate	day	2.400	200.00	480.00	L-12
		Mazdoor (Unskilled)	day	60.000	150.00	9000.00	L-13
		b) Overhead charges @ 10 % on (a)				948.00	
		c) Contractor's profit @ 10 % on (a+b)				1042.80	
		Cost for 120 cum = a+b+c				11470.80	
		Rate per cum = (a+b+c)/120				95.59	
					say	<u>96.00</u>	

- (B) Deduct for quantum of earthwork of all types disposal directly by throwing into the valley without involving any lead and lift.
Ordinary and Hard Soil/Hard Shale, Soil containing shingle or small size boulders.

		<i>Unit = Cum</i>					
		<i>Taking output = 1 cum.</i>					
		a) Labour					
		Mazdoor (Unskilled)	day	0.199	150.00	29.85	L-13
		b) Overhead charges @ 10 % on (a)				2.99	
		c) Contractor's profit @ 10 % on (a+b)				3.28	
		Cost for 1 cum = a+b+c				36.12	
		Rate per cum = (a+b+c)/1				36.12	
					say	<u>36.00</u>	

- (ii) Excavation in Hilly Area in Ordinary Rock by Manual Means

		(A) Excavation in Ordinary Rock using Manual Means including loading in a truck and carrying of excavated material to embankment site with a lift upto 1.5 m and lead upto 20 m as per Clause 1603.2.					
		<i>Unit = Cum</i>					
		<i>Taking output = 120 cum.</i>					
		a) Labour					
		Mate	day	5.280	200.00	1056.00	L-12
		Mazdoor (Unskilled)	day	132.000	150.00	19800.00	L-13

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		b) Overhead charges @ 10 % on (a)				2085.60	
		c) Contractor's profit @ 10 % on (a+b)				2294.16	
		Cost for 120 cum = a+b+c				25235.76	
		Rate per cum = (a+b+c)/120				210.30	
					<i>say</i>	<u>210.00</u>	

(B) Deduct for quantum of earthwork of all types disposal directly by throwing into the valley without involving any lead and lift.

Ordinary and Hard Rock

		<i>Unit = Cum</i>					
		<i>Taking output = 1 cum.</i>					
		a) Labour					
		Mazdoor (Unskilled)	day	0.319	150.00	47.85	L-13
		b) Overhead charges @ 10 % on (a)				4.79	
		c) Contractor's profit @ 10 % on (a+b)				5.26	
		Cost for 1 cum = a+b+c				57.90	
		Rate per cum = (a+b+c)/1				57.90	
					<i>say</i>	<u>58.00</u>	

Sr No	Ref. to MoRTH Spec.		Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
-------	---------------------	--	-------------	------	----------	---------	---------	------------------------

CHAPTER - 4								
SUB-BASES, BASES (NON- BITUMINOUS) AND SHOULDERS								
Sr No	Ref. to MoRTH Spec.		Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
4.1	401		Granular Sub-Base with Close Graded Material (Table:- 400-1)					
		A	Plant Mix Method					
			Construction of granular sub-base by providing close graded Material, mixing in a mechanical mix plant at OMC, carriage of mixed Material to work site, spreading in uniform layers with motor grader on prepared surface and compacting with vibratory power roller to achieve the desired density, complete as per clause 401					
			<i>Unit = cum</i>					
			<i>Taking output = 225 cum (450 tonne)</i>					
			a) Labour					
			Mate	day	0.400	200.00	80.00	L-12
			Mazdoor skilled	day	2.000	200.00	400.00	L-15
			Mazdoor	day	8.000	150.00	1200.00	L-13
			b) Machinery					
			Wet mix plant @ 75 tonne capacity per hour	hour	6.000	1650.00	9900.00	P&M-093
			Electric generator 125 KVA	hour	6.000	715.00	4290.00	P&M-018
			Water tanker 6 KL capacity 5 km lead with one trip per hour	hour	4.500	444.00	1998.00	P&M-060
			Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
			Tipper 10 tonne	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058
			Add 10 per cent of cost of carriage to cover loading and unloading				0.00	
			Motor Grader 110 HP	hour	6.000	2379.00	14274.00	P&M-032
			Vibratory roller 8-10 t	hour	6.000	598.00	3588.00	P&M-059
			c) Material					
			Close graded Granular sub-base Material as per table 400-1					
			For Grading-I Material					
			53 mm to 9.5 mm @ 50 per cent	cum	144.000	700.00	100800.00	M-013
			9.5 mm to 2.36 mm @ 20 per cent (graded)	cum	57.000	580.00	33060.00	M-017
			2.36 mm below @ 30 per cent	cum	86.400	440.00	38016.00	M-020
			Cost of water	KL	27.000	55.00	1485.00	M-189
			OR					
			For Grading-II Material					
			26.5 mm to 9.5 mm @ 35 per cent	cum	100.800	550.00	55440.00	M-015
			9.5 mm to 2.36 mm @ 25 per cent (graded)	cum	72.000	580.00	41760.00	M-017
			2.36 mm below @ 40 per cent	cum	115.200	440.00	50688.00	M-020
			Cost of water	KL	27.000	55.00	1485.00	M-189
			OR					
			For Grading-III Material					
			9.5 mm to 4.75 mm @ 35 per cent	cum	100.800	600.00	60480.00	M-016
			4.75 mm to 2.36 mm @ 12.5 per cent	cum	36.000	500.00	18000.00	M-018
			2.36 mm below @ 52.5 per cent	cum	151.200	440.00	66528.00	M-020
			Cost of water	KL	27.000	55.00	1485.00	M-189
4.1A		(i)	Rate per cum for grading-I Material					
			d) Overhead charges @ 10 % on (a+b+c)				21592.50	
			e) Contractor's profit @ 10 % on (a+b+c+d)				23751.75	
			Cost for 225 cum = a+b+c+d+e				261269.25	
			Rate per cum = (a+b+c+d+e)/225				1161.20	
							<i>say</i>	1161.00
4.1A		(ii)	Rate per cum for grading-II Material					
			d) Overhead charges @ 10 % on (a+b+c)				19193.70	
			e) Contractor's profit @ 10 % on (a+b+c+d)				21113.07	
			Cost for 225 cum = a+b+c+d+e				232243.77	
			Rate per cum = (a+b+c+d+e)/225				1032.19	
							<i>say</i>	1032.00
4.1A		(iii)	Rate per cum for grading-III Material					
			d) Overhead charges @ 10 % on (a+b+c)				18905.70	
			e) Contractor's profit @ 10 % on (a+b+c+d)				20796.27	
			Cost for 225 cum = a+b+c+d+e				228758.97	
			Rate per cum = (a+b+c+d+e)/225				1016.71	
							<i>say</i>	1017.00
Note			Any one of the grading for material may be adopted as per design					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
4.1	B	By Mix in Place Method					
		Construction of granular sub-base by providing close graded material, spreading in uniform layers with motor grader on prepared surface, mixing by mix in place method with rotavator at OMC, and compacting with vibratory roller to achieve the desired density, complete as per clause 401					
		<i>Unit = cum</i>					
		<i>Taking output = 300 cum</i>					
		a) Labour					
		Mate	day	0.480	200.00	96.00	L-12
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		Mazdoor unskilled	day	10.000	150.00	1500.00	L-13
		b) Machinery					
		Motor Grader 110 HP @ 50 cum	hour	6.000	2379.00	14274.00	P&M-032
		Three wheel 80-100 kN Statis Roller	hour	6.000	598.00	3588.00	P&M-059
		Tractor - Rotavator	hour	12.000	333.00	3996.00	P&M-054
		Water tanker 6 KL capacity	hour	3.000	444.00	1332.00	P&M-060
		c) Material					
		Close graded Granular sub-base Material as per table 400-1					
		For Grading-I Material					
		53 mm to 9.5 mm @ 50 per cent	cum	192.000	700.00	134400.00	M-013
		9.5 mm to 2.36 mm @ 20 per cent	cum	76.000	580.00	44080.00	M-017
		2.36 mm below @ 30 per cent	cum	115.200	440.00	50688.00	M-020
		Cost of water	KL	18.000	55.00	990.00	M-189
		OR					
		For Grading-II Material					
		26.5 mm to 9.5 mm @ 35 per cent	cum	134.400	550.00	73920.00	M-015
		9.5 mm to 2.36 mm @ 25 per cent	cum	96.000	580.00	55680.00	M-017
		2.36 mm below @ 40 per cent	cum	153.600	440.00	67584.00	M-020
		Cost of water	KL	18.000	55.00	990.00	M-189
		OR					
		For Grading-III Material					
		9.5 mm to 4.75 mm @ 35 per cent	cum	134.400	600.00	80640.00	M-016
		4.75 mm to 2.36 mm @ 12.5 per cent	cum	48.000	500.00	24000.00	M-018
		2.36 mm below @ 52.5 per cent	cum	201.600	440.00	88704.00	M-020
		Cost of water	KL	18.000	55.00	990.00	M-189
4.1B	(i)	Rate per cum for grading-I Material					
		d) Overhead charges @ 10 % on (a+b+c)				25534.40	
		e) Contractor's profit @ 10 % on (a+b+c+d)				28087.84	
		Cost for 300 cum = a+b+c+d+e				308966.24	
		Rate per cum = (a+b+c+d+e)/300				1029.89	
					<i>say</i>	<u>1030.00</u>	
4.1B	(ii)	Rate per cum for grading-II Material					
		d) Overhead charges @ 10 % on (a+b+c)				22336.00	
		e) Contractor's profit @ 10 % on (a+b+c+d)				24569.60	
		Cost for 300 cum = a+b+c+d+e				270265.60	
		Rate per cum = (a+b+c+d+e)/300				900.89	
					<i>say</i>	<u>901.00</u>	
4.1B	(iii)	Rate per cum for grading-III Material					
		d) Overhead charges @ 10 % on (a+b+c)				21952.00	
		e) Contractor's profit @ 10 % on (a+b+c+d)				24147.20	
		Cost for 300 cum = a+b+c+d+e				265619.20	
		Rate per cum = (a+b+c+d+e)/300				885.40	
					<i>say</i>	<u>885.00</u>	
	Note	Any one of the grading for material may be adopted as per design					
4.2	401	Granular Sub-Base with Coarse Graded Material (Table-400- 2)					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Construction of granular sub-base by providing coarse graded material, spreading in uniform layers with motor grader on prepared surface, mixing by mix in place method with rotavator at OMC, and compacting with vibratory roller to achieve the desired density, complete as per clause 401.					
		<i>Unit = cum</i>					
		<i>Taking output = 300 cum</i>					
		a) Labour					
		Mate	day	0.400	200.00	80.00	L-12
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		Mazdoor	day	8.000	150.00	1200.00	L-13
		b) Machinery					
		Mortar Grader 110 HP @ 50 cum per hour	hour	6.000	2379.00	14274.00	P&M-032
		Three wheel 80-100 kN Statis Roller	hour	6.000	598.00	3588.00	P&M-059
		Water tanker 6 KL capacity	hour	3.000	444.00	1332.00	P&M-060
		c) Material					
		For coarse graded Granular sub-base Materials per table 400-2					
		For grading-I Material					
		53 mm to 26.5 mm @ 35 per cent	cum	134.400	750.00	100800.00	M-029
		26.5 mm to 4.75 mm @ 45 per cent	cum	172.800	600.00	103680.00	M-026
		2.36 mm below @ 20 per cent (Coarse Sand)	cum	76.800	460.00	35328.00	M-022
		Cost of water	KL	18.000	55.00	990.00	M-189
		OR					
		For Grading-II Material					
		26.5 mm to 4.75 mm @ 75 per cent	cum	288.000	600.00	172800.00	M-026
		2.36 mm below @ 25 per cent	cum	96.000	460.00	44160.00	M-022
		Cost of water	KL	18.000	55.00	990.00	M-189
		OR					
		For Grading-III Material					
		9.5 mm to 4.75 mm @ 66 per cent	cum	255.000	550.00	140250.00	M-025
		2.36 mm below @ 34 per cent	cum	129.000	460.00	59340.00	M-022
		Cost of water	KL	18.000	55.00	990.00	M-189
4.2		(i) Rate per cum for grading-I Material					
		d) Overhead charges @ 10 % on (a+b+c)				26167.20	
		e) Contractor's profit @ 10 % on (a+b+c+d)				28783.92	
		Cost for 300 cum = a+b+c+d+e				316623.12	
		Rate per cum = (a+b+c+d+e)/300				1055.41	
					<i>say</i>	<u>1055.00</u>	
4.2		(ii) Rate per cum for grading-II Material					
		d) Overhead charges @ 10 % on (a+b+c)				23882.40	
		e) Contractor's profit @ 10 % on (a+b+c+d)				26270.64	
		Cost for 300 cum = a+b+c+d+e				288977.04	
		Rate per cum = (a+b+c+d+e)/300				963.26	
					<i>say</i>	<u>963.00</u>	
4.2		(iii) Rate per cum for grading-III Material					
		d) Overhead charges @ 10 % on (a+b+c)				22145.40	
		e) Contractor's profit @ 10 % on (a+b+c+d)				24359.94	
		Cost for 300 cum = a+b+c+d+e				267959.34	
		Rate per cum = (a+b+c+d+e)/300				893.20	
					<i>say</i>	<u>893.00</u>	
		Note					Any one of the grading for material may be adopted as per design
4.3	402	Lime Stabilisation for Improving Sub-grade					
		Laying and spreading available soil in the sub-grade on a prepared surface, pulverising, mixing the spread soil in place with rotavator with 3 per cent slaked lime having minimum content of 70 per cent of CaO, grading with motor grader and compacting with the road roller at OMC to the desired density to form a layer of improved sub grade					
		<i>Unit = cum</i>					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Taking output = 300 cum (525 tonne)</i>					
	A	By Mechanical Means					
		a) Labour					
		Mate	day	0.360	200.00	72.00	L-12
		Skilled mazdoor for alignment and geometrics	day	1.000	200.00	200.00	L-15
		Mazdoor for spraying lime	day	8.000	150.00	1200.00	L-13
		b) Machinery					
		Tractor with ripper and rotavator attachments @ 60 cum per hour for ripping and 25 cum per hour for mixing	hour	12.000	343.00	4116.00	P&M-055
		Motor Grader 110 HP @ 50 cum per hour	hour	6.000	2379.00	14274.00	P&M-032
		Three wheel 80-100 kN Statis Roller	hour	6.00x0.65*	598.00	2332.20	P&M-059
		Water tanker 6 KL capacity	hour	12.000	444.00	5328.00	P&M-060
		c) Material					
		Lime at site	tonne	15.750	10500.00	165375.00	M-188
		Cost of water	KL	72.000	55.00	3960.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				19685.72	
		e) Contractor's profit @ 10 % on (a+b+c+d)				21654.29	
		Cost for 300 cum= a+b+c+d+e				238197.21	
		Rate per cum =(a+b+c+d+e)/300				793.99	
					say	<u>794.00</u>	
	Note	* Though vibratory roller is required only for 3 hours as per norms, but the same has to be available at site for 6 hours as other machines for spreading and mixing will take 6 hours. The usage rates of roller have been multiplied with a factor of 0.65.					
4.3	B	By Manual Means					
		<i>Unit = cum</i>					
		<i>Taking output = 150 cum (263 tonnes)</i>					
		a) Labour					
		Mate	day	1.440	200.00	288.00	L-12
		Mazdoor skilled	day	1.000	200.00	200.00	L-15
		Mazdoor	day	35.000	150.00	5250.00	L-13
		b) Machinery					
		Three wheel 80-100 kN Statis Roller	hour	2.500	598.00	1495.00	P&M-059
		Water tanker 6 KL capacity	hour	6.000	444.00	2664.00	P&M-060
		c) Material					
		Lime at site	tonne	8.000	10500.00	84000.00	M-188
		Cost of water	KL	36.000	55.00	1980.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				9587.70	
		e) Contractor's profit @ 10 % on (a+b+c+d)				10546.47	
		Cost for 150 cum= a+b+c+d+e				116011.17	
		Rate per cum =(a+b+c+d+e)/150				773.41	
					say	<u>773.00</u>	
4.4	402	Lime Treated Soil for Sub- Base					
		Providing, laying and spreading soil on a prepared sub grade, pulverising, mixing the spread soil in place with rotavator with 3 per cent slaked lime with minimum content of 70 per cent of CaO, grading with motor grader and compacting with the road roller at OMC to achieve at least 98 per cent of the max dry density to form a layer of sub base.					
		<i>Unit = cum</i>					
		<i>Taking output = 300 cum (525 tonnes)</i>					
		a) Labour					
		Mate	day	0.480	200.00	96.00	L-12
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		Mazdoor	day	10.000	150.00	1500.00	L-13
		b) Machinery					
		Excavator 0.90 cum bucket capacity	hour	6.000	1428.00	8568.00	P&M-026

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Tipper for carriage of soil	tonne.km	525 x L	22.00	34650.00	Lead =3 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				3465.00	
		Motor Grader 110 HP @ 50 cum per hour	hour	6.000	2379.00	14274.00	P&M-032
		Three wheel 80-100 kN Statis Roller	hour	6.000	598.00	3588.00	P&M-059
		Tractor with Rotavator and blade @ 25 cum per hour	hour	12.000	333.00	3996.00	P&M-054
		Water tanker 6 KL capacity	hour	12.000	444.00	5328.00	P&M-060
		c) Material					
		Lime at site	tonne	15.750	10500.00	165375.00	M-188
		Cost of water	KL	72.000	55.00	3960.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				24520.00	
		e) Contractor's profit @ 10 % on (a+b+c+d)				26972.00	
		Cost for 300 cum = a+b+c+d+e				296692.00	
		Rate per cum= (a+b+c+d+e)/300				988.97	
					say	<u>989.00</u>	
4.5	403	Cement Treated Soil Sub Base/ Base					
		Providing, laying and spreading soil on a prepared sub grade, pulverising, adding the designed quantity of cement to the spread soil, mixing in place with rotavator, grading with the motor grader and compacting with the road roller at OMC to achieve the desired unconfined compressive strength and to form a layer of sub-base/base.					
		<i>Unit = cum</i>					
		<i>Taking output = 300 cum (525 tonnes)</i>					
		For 4 per cent quantity of cement by weight of soil					
		a) Labour					
		Mate	day	0.480	200.00	96.00	L-12
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		Mazdoor	day	10.000	150.00	1500.00	L-13
		b) Machinery					
		Excavator 0.90 cum bucket capacity	hour	6.000	1428.00	8568.00	P&M-026
		Tipper for carriage of soil	tonne.km	525 x L	22.00	34650.00	Lead =3 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				3465.00	
		Motor Grader 110 HP @ 50 cum per hour	hour	6.000	2379.00	14274.00	P&M-032
		Three wheel 80-100 kN Statis Roller	hour	6.000	598.00	3588.00	P&M-059
		Tractor with Rotavator and blade @ 25 cum per hour	hour	12.000	333.00	3996.00	P&M-054
		Water tanker 6 KL capacity	hour	12.000	444.00	5328.00	P&M-060
		c) Material					
		Cement at site (@ 4 per cent of 525 tonne)	tonne	21.000	7989.00	167769.00	M-081
		Cost of water	KL	72.000	55.00	3960.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				24759.40	
		e) Contractor's profit @ 10 % on (a+b+c+d)				27235.34	
		Cost for 300 cum = a+b+c+d+e				299588.74	
		Rate per cum= (a+b+c+d+e)/300				998.63	
					say	<u>999.00</u>	
4.7	404.3.1	Making 50 mm x 50 mm Furrows					
		Making 50 mm x 50 mm furrows, 25mm/ 50mm deep, 450 to the center line of the road and at one metre interval in the existing thin bituminous wearing coarse including sweeping and disposal of excavated material within 1000 metres lead					
		<i>Unit = sqm</i>					
		<i>Taking output = 30 m x 7 m = 210 sqm</i>					
	(i)	50mm deep furrow cutting					
		a) Labour					
		Mate	day	0.160	200.00	32.00	L-12
		Mazdoor	day	4.000	150.00	600.00	L-13
		b) Machinery					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Tractor-trolley	hour	0.400	388.00	155.20	P&M-053
		c) Overhead charges @ 10 % on (a+b)				78.72	
		d) Contractor's profit @ 10 % on (a+b+c)				86.59	
		Cost for 210 sqm= a+b+c+d				952.51	
		Rate per sqm =(a+b+c+d)/210				4.54	
					say	<u>5.00</u>	
4.8	404.3.2	Inverted Choke					
		Construction of inverted choke by providing, laying, spreading and compacting screening B type/ coarse sand of specified grade in uniform layer on a prepared surface with motor grader and compacting with power roller etc					
		<i>Unit = cum</i>					
		<i>Taking output = 600 cum</i>					
		a) Labour					
		Mate	day	0.920	200.00	184.00	L-12
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		Mazdoor	day	21.000	150.00	3150.00	L-13
		b) Machinery					
		Motor Grader 110 HP	hour	6.000	2379.00	14274.00	P&M-032
		Three wheel 80-100 kN Statis Roller	hour	6.000	598.00	3588.00	P&M-059
		Water tanker 6 KL capacity	hour	18.000	444.00	7992.00	P&M-060
		c) Material					
		Screening type 'B' or coarse sand	cum	720.000	445.00	320400.00	M-004
		Cost of water	KL	108.000	55.00	5940.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				35592.80	
		e) Contractor's profit @ 10 % on (a+b+c+d)				39152.08	
		Cost for 600 cum = a+b+c+d+e				430672.88	
		Rate per cum = (a+b+c+d+e)/600				717.79	
					say	<u>718.00</u>	
4.9	404	Water Bound Macadam					
		Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound macadam specification including spreading in uniform thickness, hand packing, rolling with 3 wheeled steel/ vibratory roller 8-10 tonnes in stages to proper grade and camber, applying and brooming requisite type of screening/ binding Materials to fill up the interstices of coarse aggregate, watering and compacting to the required density.					
		A By Manual Means					
		<i>Unit = cum</i>					
		<i>Taking output = 360 cum</i>					
		a) Labour					
		Mate	day	10.080	200.00	2016.00	L-12
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		Mazdoor	day	250.000	150.00	37500.00	L-13
		b) Machinery					
		Three wheel 80-100 kN Statis Roller	hour	6.000	598.00	3588.00	P&M-059
		or					
		Smooth 3 wheeled steel roller @ 30cum/hour	hour	12.000			
		Water tanker 6 KL capacity	hour	24.000	444.00	10656.00	P&M-060
		c) Material (Refer table 400 - 7, 8 & 9)					
4.9A	(i)	Grading-I					
		Aggregate					
		Grading-I 90 mm to 45 mm@ 1.21cum per 10 sqm for compacted thickness of 100 mm	cum	435.600	620.00	270072.00	M-039
		Stone Screening					
		Type A 13.2 mm for grading-I @ 0.27 cum per 10 sqm	cum	97.200	970.00	94284.00	M-052
		OR					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Crushable type such as Moorum or Gravel for grading-I @ 0.30 cum per 10 sqm	cum	108.000	150.00	16200.00	M-007
		Binding material					
		Binding Material @ 0.08cum per 10 sqm for grading I material	cum	28.800	150.00	4320.00	M-007
		Cost of water	KL	144.000	55.00	7920.00	M-189
4.9A (i)	(a)	Using Scrining Crushable type such as Moorum or Gravel					
		d) Overhead charges @ 10 % on (a+b+c)				34835.20	
		e) Contractor's profit @ 10 % on (a+b+c+d)				38318.72	
		Cost for 360 cum = a+b+c+d+e				421505.92	
		Rate per cum = (a+b+c+d+e)/360				1170.85	
						<i>say</i> <u>1171.00</u>	
		OR					
4.9A (i)	(b)	Using Scrining Type-A (13.2mm agg.)					
		d) Overhead charges @ 10 % on (a+b+c)				43075.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				47383.16	
		Cost for 360 cum = a+b+c+d+e				521214.76	
		Rate per cum = (a+b+c+d+e)/360				1447.82	
						<i>say</i> <u>1448.00</u>	
4.9A	(ii)	Grading-II					
		Aggregate					
		Grading-II 63 mm to 45 mm /Grading-III 53 mm to 22.4 mm @ 0.91 cum per 10 sqm for compacted thickness of 75 mm	cum	435.600	640.00	278784.00	M-038
		Stone Screening					
		Type A 13.2 mm for grading-II @ 0.12 cum per 10 sqm	cum	57.600	970.00	55872.00	M-052
		OR					
		Crushable type such as Moorum or Gravel for grading II & III @ 0.22 cum per 10 sqm	cum	105.590	150.00	15838.50	M-007
		OR					
		Type B 11.2 mm for grading-III @ 0.18 cum per 10 sqm	cum	86.400	1500.00	129600.00	M-051
		Binding material					
		Binding Material @ 0.06cum per 10 sqm for grading II material	cum	28.800	150.00	4320.00	M-007
		Cost of water	KL	144.000	55.00	7920.00	M-189
4.9A (ii)	(a)	Using Scrining Crushable type such as Moorum or Gravel					
		d) Overhead charges @ 10 % on (a+b+c)				35670.25	
		e) Contractor's profit @ 10 % on (a+b+c+d)				39237.28	
		Cost for 360 cum = a+b+c+d+e				431610.03	
		Rate per cum = (a+b+c+d+e)/360				1198.92	
						<i>say</i> <u>1199.00</u>	
		OR					
4.9A (ii)	(b)	Using Scrining Type-A (13.2mm agg.)					
		d) Overhead charges @ 10 % on (a+b+c)				40105.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				44116.16	
		Cost for 360 cum = a+b+c+d+e				485277.76	
		Rate per cum = (a+b+c+d+e)/360				1347.99	
						<i>say</i> <u>1348.00</u>	
4.9A (ii)	(c)	Using Scrining Type-B (11.2mm agg.)					
		d) Overhead charges @ 10 % on (a+b+c)				47478.40	
		e) Contractor's profit @ 10 % on (a+b+c+d)				52226.24	
		Cost for 360 cum = a+b+c+d+e				574488.64	
		Rate per cum = (a+b+c+d+e)/360				1595.80	
						<i>say</i> <u>1596.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
4.9A	(iii)	Grading-III					
		Aggregate					
		Grading-III 53 mm to 22.4 mm@ 0.91 cum per 10 sqm for compacted thickness of 75 mm	cum	435.600	660.00	287496.00	M-036
		Stone Screening					
		Type B 11.2 mm for grading-III @ 0.18 cum per 10 sqm	cum	86.400	1500.00	129600.00	M-051
		OR					
		Crushable type such as Moorum or Gravel for grading II & III @ 0.22 cum per 10 sqm	cum	105.590	150.00	15838.50	M-007
		Binding material					
		Binding Material @ 0.06cum per 10 sqm for grading II material	cum	28.800	150.00	4320.00	M-007
		Cost of water	KL	144.000	55.00	7920.00	M-189
4.9A (iii)	(a)	Using Strining Crushable type such as Moorum or Gravel					
		d) Overhead charges @ 10 % on (a+b+c)				36541.45	
		e) Contractor's profit @ 10 % on (a+b+c+d)				40195.60	
		Cost for 360 cum = a+b+c+d+e				442151.55	
		Rate per cum = (a+b+c+d+e)/360				1228.20	
					<i>say</i>	<u>1228.00</u>	
		OR					
4.9A (iii)	(b)	Using Strining Type-B (11.2mm agg.)					
		d) Overhead charges @ 10 % on (a+b+c)				48349.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				53184.56	
		Cost for 360 cum = a+b+c+d+e				585030.16	
		Rate per cum = (a+b+c+d+e)/360				1625.08	
					<i>say</i>	<u>1625.00</u>	
		(Anyone of the aggregate grading, screening and binding material may be used as per design)					
4.9	B	By Mechanical Means:					
		<i>Unit = cum</i>					
		<i>Taking output = 360 cum</i>					
		a) Labour					
		Mate	day	0.680	200.00	136.00	L-12
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		Mazdoor	day	15.000	150.00	2250.00	L-13
		b) Machinery					
		Motor grader 110 HP @ 50cum/hr. for spreading	hour	7.200	2379.00	17128.80	P&M-032
		Three wheel 80-100 kN Statis Roller	hour	6.000	598.00	3588.00	P&M-059
		or					
		Smooth 3 wheeled steel roller @ 30cum/hr.	hour	12.000			
		Water tanker 6 KL capacity	hour	24.000	444.00	10656.00	P&M-060
		c) Material (Refer table 400 - 7, 8 & 9)					
4.9B	(i)	Grading-I					
		Aggregate					
		Grading-I 90 mm to 45 mm@ 1.21cum per 10 sqm for compacted thickness of 100 mm	cum	435.600	620.00	270072.00	M-039
		Stone Screening					
		Type A 13.2 mm for grading-I @ 0.27 cum per 10 sqm	cum	97.200	970.00	94284.00	M-052
		OR					
		Crushable type such as Moorum or Gravel for grading-I @ 0.30 cum per 10 sqm	cum	108.000	150.00	16200.00	M-007
		Binding material					
		Binding Material @ 0.08cum per 10 sqm for grading I material	cum	28.800	150.00	4320.00	M-007

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Cost of water	KL	144.000	55.00	7920.00	M-189
4.9B (i)	(a)	Using Scrining Crushable type such as Moorum or Gravel					
		d) Overhead charges @ 10 % on (a+b+c)				32835.08	
		e) Contractor's profit @ 10 % on (a+b+c+d)				36118.59	
		Cost for 360 cum = a+b+c+d+e				397304.47	
		Rate per cum = (a+b+c+d+e)/360				1103.62	
					say	<u>1104.00</u>	
		OR					
4.9B (i)	(b)	Using Scrining Type-A (13.2mm agg.)					
		d) Overhead charges @ 10 % on (a+b+c)				41075.48	
		e) Contractor's profit @ 10 % on (a+b+c+d)				45183.03	
		Cost for 360 cum = a+b+c+d+e				497013.31	
		Rate per cum = (a+b+c+d+e)/360				1380.59	
					say	<u>1381.00</u>	
4.9B	(ii)	Grading-II					
		Aggregate					
		Grading-II 63 mm to 45 mm /Grading-III 53 mm to 22.4 mm@ 0.91 cum per 10 sqm for compacted thickness of 75 mm	cum	435.600	640.00	278784.00	M-038
		Stone Screening					
		Type A 13.2 mm for grading-II@ 0.12 cum per 10 sqm	cum	57.600	970.00	55872.00	M-052
		OR					
		Crushable type such as Moorum or Gravel for grading II &III @ 0.22 cum per 10 sqm	cum	105.590	150.00	15838.50	M-007
		OR					
		Type B11.2 mm for grading-III @ 0.18 cum per 10 sqm	cum	86.400	1500.00	129600.00	M-051
		Binding material					
		Binding Material @ 0.06cum per 10 sqm for grading II material	cum	28.800	150.00	4320.00	M-007
		Cost of water	KL	144.000	55.00	7920.00	M-189
4.9B (ii)	(a)	Using Scrining Crushable type such as Moorum or Gravel					
		d) Overhead charges @ 10 % on (a+b+c)				33670.13	
		e) Contractor's profit @ 10 % on (a+b+c+d)				37037.14	
		Cost for 360 cum = a+b+c+d+e				407408.57	
		Rate per cum = (a+b+c+d+e)/360				1131.69	
					say	<u>1132.00</u>	
		OR					
4.9B (ii)	(b)	Using Scrining Type-A (13.2mm agg.)					
		d) Overhead charges @ 10 % on (a+b+c)				38105.48	
		e) Contractor's profit @ 10 % on (a+b+c+d)				41916.03	
		Cost for 360 cum = a+b+c+d+e				461076.31	
		Rate per cum = (a+b+c+d+e)/360				1280.77	
					say	<u>1281.00</u>	
4.9B (ii)	(c)	Using Scrining Type-B (11.2mm agg.)					
		d) Overhead charges @ 10 % on (a+b+c)				45478.28	
		e) Contractor's profit @ 10 % on (a+b+c+d)				50026.11	
		Cost for 360 cum = a+b+c+d+e				550287.19	
		Rate per cum = (a+b+c+d+e)/360				1528.58	
					say	<u>1529.00</u>	
4.9B	(iii)	Grading-III					
		Aggregate					
		Grading-III 53 mm to 22.4 mm@ 0.91 cum per 10 sqm for compacted thickness of 75 mm	cum	435.600	660.00	287496.00	M-036
		Stone Screening					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Type B11.2 mm for grading-III @ 0.18 cum per 10 sqm	cum	86.400	1500.00	129600.00	M-051
		OR					
		Crushable type such as Moorum or Gravel for grading II & III @ 0.22 cum per 10 sqm	cum	105.590	150.00	15838.50	M-007
		Binding material					
		Binding Material @ 0.06cum per 10 sqm for grading II material	cum	28.800	150.00	4320.00	M-007
		Cost of water	KL	144.000	55.00	7920.00	M-189
4.9B (iii)		(a) Using Scrining Crushable type such as Moorum or Gravel					
		d) Overhead charges @ 10 % on (a+b+c)				34541.33	
		e) Contractor's profit @ 10 % on (a+b+c+d)				37995.46	
		Cost for 360 cum = a+b+c+d+e				417950.09	
		Rate per cum = (a+b+c+d+e)/360				1160.97	
					say	<u>1161.00</u>	
		OR					
4.9B (iii)		(b) Using Scrining Type-B (11.2mm agg.)					
		d) Overhead charges @ 10 % on (a+b+c)				46349.48	
		e) Contractor's profit @ 10 % on (a+b+c+d)				50984.43	
		Cost for 360 cum = a+b+c+d+e				560828.71	
		Rate per cum = (a+b+c+d+e)/360				1557.86	
					say	<u>1558.00</u>	
		Note					
		As three wheeled smooth rollers are also very commonly used, the same has been provided as an alternative.					
4.10	405	Crushed Cement Concrete Sub-base / Base					
		Breaking and crushing of material obtained by breaking damaged cement concrete slabs to size range not exceeding 75 mm as specified in table 400.7 transporting the aggregates obtained from breaking of cement concrete slabs at a lead of L km., laying and compacting the same as sub base/ base course, constructed as WBM to clause 404 except the use of screening or binding Material.					
		<i>Unit = cum</i>					
		<i>Taking output =360 cum</i>					
		a) Labour					
		Mate	day	4.160	200.00	832.00	L-12
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		Mazdoor for crushing broken cement concrete pavement/slabs into aggregate	day	102.000	150.00	15300.00	L-13
		b) Machinery					
		Motor Grader,110 HP @ 50 cum/hr.	hour	6.000	2379.00	14274.00	P&M-032
		Three wheel 80-100 kN Statis Roller	hour	6.000	598.00	3588.00	P&M-059
		or					
		Smooth 3 wheeled steel roller @ 30cum/hr.	hour	12.000			
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 10 tonne capacity	tonne.km	720 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		Water tanker 6 KL capacity with 5 km lead @ 1 trip per hour	hour	12.000	444.00	5328.00	P&M-060
		c) Material					
		Material available from dismantled concrete slab after crushing / breaking and only carriage is required to be provided					
		Cost of water	KL	72.000	55.00	3960.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				5051.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				5556.76	
		Cost for 360 cum = a+b+c+d+e				61124.36	
		Rate per cum = (a+b+c+d+e)/360				169.79	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
					<i>say</i>	<u>170.00</u>	
		Note					
		1. It is assumed that dismantling of concrete slab/pavement has been considered separately. Hence same is not added in this analysis. Only labour for crushing the dismantled slab into aggregate has been added. Carriage from stock pile to work site has been provided with a lead of L km.					
		2. In case of breaking of slabs is done locally without involvement of transportation, the provision of tipper, front end loader and loading/unloading charges may be deleted.					
		3. As three wheeled smooth steel rollers are commonly in use, the same has been provided as an alternative.					
4.11	405.2	Penetration Coat Over Top Layer of Crushed Cement Concrete Base					
		Spraying of bitumen over cleaned dry surface of crushed cement concrete base at the rate of 25 kg per 10 sqm by a bitumen pressure distributor, spreading of key aggregates at the rate of 0.13 cum per 10 sqm by a mechanical gritter and rolling the surface as per clause 506.3.8					
		<i>Unit = sqm</i>					
		<i>Taking output = 7500 sqm</i>					
		a) Labour					
		Mate	day	0.560	200.00	112.00	L-12
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		Mazdoor	day	12.000	150.00	1800.00	L-13
		b) Machinery					
		Mechanical broom hydraulic @ 1250 sqm per hour	hour	6.000	354.00	2124.00	P&M-031
		Hydraulic self propelled chips spreader	hour	6.000	2618.00	15708.00	P&M-025
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 10 tonne capacity	hour	6.000	554.00	3324.00	P&M-048
		Three wheel 80-100 kN Statis Roller	hour	6.00x0.65*	598.00	2332.20	P&M-059
		Bitumen pressure distributor @ 1750 sqm per hour	hour	4.280	1067.00	4566.76	P&M-004
		c) Material					
		Crushed stone aggregate 11.2 mm size	cum	97.500	1500.00	146250.00	M-051
		Bitumen (80-100 grade)	tonne	0.250	35855.00	8963.75	M-074
		d) Overhead charges @ 10 % on (a+b+c)				19241.47	
		e) Contractor's profit @ 10 % on (a+b+c+d)				21165.62	
		Cost for 7500 sqm = a+b+c+d+e				232821.80	
		Rate per sqm = (a+b+c+d+e)/7500				31.04	
					<i>say</i>	<u>31.00</u>	
		Note					
		Though vibratory roller is required only for 3 hours as per norms, the same is required to be available at site for 6 hours to match with other machines. The usage rates of vibratory roller may be multiplied with a factor of 0.65.					
4.12	406	Wet Mix Macadam					
		Providing, laying, spreading and compacting graded stone aggregate to wet mix macadam specification including premixing the Material with water at OMC in mechanical mix plant carriage of mixed Material by tipper to site, laying in uniform layers with paver in sub- base / base course on well prepared surface and compacting with vibratory roller to achieve the desired density.					
		<i>Unit = cum</i>					
		<i>Taking output = 225 cum (495 tonnes)</i>					
		a) Labour					
		Mate	day	0.480	200.00	96.00	L-12
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		Mazdoor	day	10.000	150.00	1500.00	L-13
		b) Machinery					
		Wet mix plant of 75 tonne hourly capacity	hour	9.000	1320.00	11880.00	P&M-094
		Electric generator 125 KVA	hour	6.000	715.00	4290.00	P&M-018
		Front end loader 1 cum capacity	hour	6.000	1139.00	6834.00	P&M-017
		Paver finisher	hour	6.000	968.00	5808.00	P&M-035
		Three wheel 80-100 kN Statis Roller	hour	6x0.65	598.00	2332.20	P&M-059

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		or					
		Smooth 3 wheeled steel roller @ 8-10 tonnes.	hour	12.000			
		Water tanker 6 KL capacity	hour	3.000	444.00	1332.00	P&M-060
		Tipper	tonne.km	495 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		c) Material (Table 400-11)					
		45 mm to 22.4 mm@ 30 per cent	cum	89.100	750.00	66825.00	M-034
		22.4 mm to 2.36 mm @ 40 per cent	cum	118.800	775.00	92070.00	M-031
		2.36 mm to 75 micron@ 30 per cent	cum	89.100	460.00	40986.00	M-022
		Cost of water	KL	18.000	55.00	990.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				23534.32	
		e) Contractor's profit @ 10 % on (a+b+c+d)				25887.75	
		Cost for 225 cum = a+b+c+d+e				284765.27	
		Rate per cum = (a+b+c+d+e)/225				1265.62	
					<i>say</i>	<u>1266.00</u>	
		Note					
		1. Though vibratory roller is required only for 3 hours as per norms, the same is required to be available at site for 6 hours to match with other machines. The usage rates of vibratory roller may be multiplied with a factor of 0.65					
		2. As three wheeled smooth steel rollers are commonly in use, the same has been provided as an alternative which can be used if the thickness of individual layer does not exceed 100 mm..					
4.13	407	Construction of Median and Island with Soil Taken from Roadway Cutting					
		Construction of Median and Island above road level with approved material deposited at site from roadway cutting and excavation for drain and foundation of other structures, spread, graded and compacted as per clause 407					
		<i>Unit = cum</i>					
		<i>Taking output =21 cum</i>					
		a) Labour					
		Mate	day	0.240	200.00	48.00	L-12
		Mazdoor	day	6.000	150.00	900.00	L-13
		b) Machinery					
		Water tanker 6 KL with 5 km lead and 1 trip per hour	hour	1.000	444.00	444.00	P&M-060
		Plate compactor @ 3.5 cum per hour	hour	6.000	275.00	1650.00	P&M-086
		c) Material					
		Cost of water	KL	6.000	55.00	330.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				337.20	
		e) Contractor's profit @ 10 % on (a+b+c+d)				370.92	
		Cost for 21 cum = a+b+c+d+e				4080.12	
		Rate per cum = (a+b+c+d+e)/21				194.29	
					<i>say</i>	<u>194.00</u>	
		Note					
		This analysis provides for median and island with earthen top. In case the surface is required to be turfed or planted with shrubs, the same is required to be provided separately as per analysis given in the chapter on horticulture. In case granular fill is required to be paved, quantities of paving are required to be calculated as per approved design and paid separately.					
4.14	407	Construction of Median and Island with Soil Taken from Borrow Areas					
		Construction of median and Island above road level with approved material brought from borrow pits, spread, sloped and compacted as per clause 407					
		<i>Unit = cum</i>					
		<i>Taking output = 21 cum</i>					
		a) Labour					
		Mate	day	0.160	200.00	32.00	L-12
		Mazdoor	day	4.000	150.00	600.00	L-13

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		b) Machinery					
		Water tanker with 5 km lead	hour	1.000	444.00	444.00	P&M-060
		Plate Compactor @ 3.5 cum per hour	hour	6.000	275.00	1650.00	P&M-086
		Hydraulic Excavator 1.0 cum bucket capacity @ 60 cum per hour	hour	0.500	1428.00	714.00	P&M-026
		Tipper 10 tonne capacity	tonne.km	52.5 x L	22.00	3465.00	Lead =3 km & P&M-058
		Add 10 per cent of cost of transportation to cover cost of loading and unloading				346.50	
		c) Material					
		Cost of water	KL	6.000	55.00	330.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				758.15	
		e) Contractor's profit @ 10 % on (a+b+c+d)				833.97	
		Cost for 21 cum = a+b+c+d+e				9173.62	
		Rate per cum = (a+b+c+d+e)/ 21				436.84	
					<i>say</i>	<u>437.00</u>	
		Note					
		This analysis provides for median and island with earthen top. In case the surface is required to be turfed or planted with shrubs, the same is required to be provided separately as per analysis given in the chapter on horticulture. In case surface finish is of hard type, the same may be provided separately as per approved design.					
4.15		Construction of Shoulders					
		A. Earthen Shoulders					
		The rate as applicable for sub-grade construction may be adopted.					
		B. Hard Shoulders					
		Rate as applicable for sub-base and or base may be adopted as per approved design.					
		C. Paved shoulders					
		The rate may be adopted as applicable for different layers of pavement depending upon approved design of paved shoulders.					
4.17	410	Crusher Run Macadam Base					
		Providing crushed stone aggregate, depositing on a prepared surface by hauling vehicles, spreading and mixing with a motor grader, watering and compacting with a vibratory roller to clause 410 to form a layer of sub-base/Base					
		<i>Unit = cum</i>					
		<i>Taking output = 360 cum</i>					
		A By Mix in Place Method					
		a) Labour					
		Mate	day	0.480	200.00	96.00	L-12
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		Mazdoor	day	10.000	150.00	1500.00	L-13
		b) Machinery					
		Tractor attached with rotavator @ 25 cum per hour	hour	12.000	333.00	3996.00	P&M-054
		Motor grader 110 HP	hour	6.000	2379.00	14274.00	P&M-032
		Three wheel 80-100 kN Statis Roller	hour	6.000	598.00	3588.00	P&M-059
		Water tanker 6 KL capacity	hour	6.000	444.00	2664.00	P&M-060
		c) Material					
		Aggregate at site					
		i) For 53 mm maximum size					
		63 mm to 45 mm @ 33 per cent	cum	157.460	640.00	100774.40	M-038
		22.5 mm to 5.6 mm @ 32 per cent	cum	151.060	1365.00	206196.90	M-032
		Below 5.6 mm @ 35 per cent	cum	166.680	1640.00	273355.20	M-030
		Cost of water	KL	36.000	55.00	1980.00	M-189
		Or					
		ii) For 45 mm maximum size					
		45 mm to 22.5 mm @ 5 per cent	cum	24.120	750.00	18090.00	M-034

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		22.4 mm to 5.6 mm@ 50 per cent	cum	237.600	1365.00	324324.00	M-032
		Below 5.6 mm@ 45 per cent	cum	213.480	1640.00	350107.20	M-030
		Cost of water	KL	36.000	55.00	1980.00	M-189
4.17A	(i)	For 53 mm maximum size					
		d) Overhead charges @ 10 % on (a+b+c)				60882.45	
		e) Contractor's profit @ 10 % on (a+b+c+d)				66970.70	
		Cost for 360.0cum = a+b+c+d+e				736677.65	
		Rate per cum = (a+b+c+d+e)/360				2046.33	
		or			say	<u>2046.00</u>	
4.17A	(ii)	For 45 mm maximum size					
		d) Overhead charges @ 10 % on (a+b+c)				72101.92	
		e) Contractor's profit @ 10 % on (a+b+c+d)				79312.11	
		Cost for 360.0cum = a+b+c+d+e				872433.23	
		Rate per cum = (a+b+c+d+e)/360				2423.43	
					say	<u>2423.00</u>	
	Note	Any one of the aggregate grading may be adopted					
4.17	B	By Mixing Plant :					
		<i>Unit = cum</i>					
		<i>Taking output = 225 cum (450 tonnes)</i>					
		a) Labour					
		Mate	day	0.280	200.00	56.00	L-12
		Mazdoor skilled	day	1.000	200.00	200.00	L-15
		Mazdoor	day	6.000	150.00	900.00	L-13
		b) Machinery					
		Wet mix plant @ 75 tonne per hour	hour	6.000	1650.00	9900.00	P&M-093
		Electric generator 125 KVA	hour	6.000	715.00	4290.00	P&M-018
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Motor grader 110 HP	hour	6.000	2379.00	14274.00	P&M-032
		Three wheel 80-100 kN Statis Roller	hour	6.000	598.00	3588.00	P&M-059
		Water tanker 6 KL capacity	hour	3.000	444.00	1332.00	P&M-060
		Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		c) Material					
		Aggregate at site					
		i) For 53 mm maximum size					
		63 mm to 45 mm @ 33 per cent	cum	98.400	640.00	62976.00	M-038
		22.5 mm to 5.6 mm@ 32 per cent	cum	94.410	1365.00	128869.65	M-032
		Below 5.6 mm @ 35 per cent	cum	104.180	1640.00	170855.20	M-030
		Or					
		ii) For 45 mm maximum size					
		45 mm to 22.5 mm@ 5 per cent	cum	15.060	750.00	11295.00	M-034
		22.4 mm to 5.6 mm@ 50 per cent	cum	148.500	1365.00	202702.50	M-032
		Below 5.6 mm@ 45 per cent	cum	133.430	1640.00	218825.20	M-030
		Cost of water	KL	18.000	55.00	990.00	M-189
4.17 B	(i)	For 53 mm maximum size					
		d) Overhead charges @ 10 % on (a+b+c)				40407.49	
		e) Contractor's profit @ 10 % on (a+b+c+d)				44448.23	
		Cost for 225cum = a+b+c+d+e				488930.57	
		Rate per cum = (a+b+c+d+e)/225				2173.02	
					say	<u>2173.00</u>	
4.17 B	(ii)	For 45 mm maximum size					
		d) Overhead charges @ 10 % on (a+b+c)				47518.67	
		e) Contractor's profit @ 10 % on (a+b+c+d)				52270.54	
		Cost for 360.0cum = a+b+c+d+e				574975.91	
		Rate per cum = (a+b+c+d+e)/360				1597.16	
					say	<u>1597.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
4.18		Preparation of sub grade					
	(A)	Preparation of sub grade by excavating earth to an average depth of 22.50 cm, dressing to camber and consolidating with road roller, making good the undulations etc. and disposal of surplus earth, lead upto 50 m.					
		<i>Unit = Sq.m.</i>					
		<i>Taking output = 100 Sq.m.</i>					
		a) Labour					
		Mate	day	1.800	200.00	360.00	L-12
		Mazdoor	day	18.000	150.00	2700.00	L-13
		Mazdoor for consolidation of sub-grade	day	0.270	150.00	40.50	L-13
		Mazdoor for watch & ward	day	0.054	150.00	8.10	L-13
		b) Machinery					
		Three wheel 80-100 kN Statis Roller	hour	0.430	598.00	257.14	M-189
		c) Overhead charges @ 10 % on (a+b)				336.57	
		d) Contractor's profit @ 10 % on (a+b+c)				370.23	
		Cost for 100 Sq.m. = a+b+c+d				4072.55	
		Rate per Sq.m. = (a+b+c+d)/ 100				40.73	
					<i>say</i>	<u>41.00</u>	
	(B)	Consolidation of sub-grade with road roller of 8 to 12 tonne capacity including making good the undulations etc. with earth or quarry spoils etc. and rerolling the sub grade.					
		<i>Unit = Sq.m.</i>					
		<i>Taking output = 100 Sq.m.</i>					
		a) Labour					
		Mazdoor for watch & ward	day	0.054	150.00	8.10	L-13
		b) Machinery					
		Three wheel 80-100 kN Statis Roller	hour	0.430	598.00	257.14	M-189
		c) Overhead charges @ 10 % on (a+b)				26.52	
		d) Contractor's profit @ 10 % on (a+b+c)				29.18	
		Cost for 100 Sq.m. = a+b+c+d				320.94	
		Rate per Sq.m. = (a+b+c+d)/ 100				3.21	
					<i>say</i>	<u>3.21</u>	

CHAPTER - 5							
BASES AND SURFACE COURSES (BITUMINOUS)							
Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
5.1	502	Prime Coat					
		Providing and applying primer coat with bitumen emulsion on prepared surface of granular Base including clearing of road surface and spraying primer at the rate of 0.60 kg/sqm using mechanical means.					
		<i>Unit = sqm</i>					
		<i>Taking output = 3500 sqm</i>					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	2.800	354.00	991.20	P&M-031
		Air compressor 250 cfm	hour	2.800	469.00	1313.20	P&M-001
		Bitumen pressure distributor @ 1750 sqm per hour	hour	2.000	1067.00	2134.00	P&M-004
		Water tanker 6 KL capacity @ 1 trip per hour	hour	1.000	444.00	444.00	P&M-060
		c) Material					
		Bitumen emulsion @ 0.6 kg per sqm	tonne	2.100	32575.00	68407.50	M-077
		Cost of water	KL	6.000	55.00	330.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				7393.59	
		e) Contractor's profit @ 10 % on (a+b+c+d)				8132.95	
		Cost for 3500 sqm = a+b+c+d+e				89462.44	
		Rate per sqm = (a+b+c+d+e)/3500				25.56	
					<i>say</i>	<i>26.00</i>	
		Note					
		Bitumen primer has been provided @ 0.60 kg per sqm as per clause 502.8. Payment shall be made with adjustment, plus or minus, for the variation between this quantity and the actual quantity approved by the Engineer after the preliminary trials referred to in clause No. 502.4.3.					
5.2	503	Tack Coat					
		Providing and applying tack coat with bitumen emulsion using emulsion pressure distributor at the rate of 0.20 kg per sqm on the prepared bituminous/granular surface cleaned with mechanical broom.					
		<i>Unit = sqm</i>					
		<i>Taking output = 3500 sqm</i>					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	2.800	354.00	991.20	P&M-031
		Air compressor 250 cfm	hour	2.800	469.00	1313.20	P&M-001
		Emulsion pressure distributor @ 1750 sqm per hour	hour	2.000	1067.00	2134.00	P&M-004
		c) Material					
		Bitumen emulsion @ 0.2 kg per sqm	tonne	0.700	32575.00	22802.50	M-077
		d) Overhead charges @ 10 % on (a+b+c)				2755.69	
		e) Contractor's profit @ 10 % on (a+b+c+d)				3031.26	
		Cost for 3500 sqm = a+b+c+d+e				33343.85	
		Rate per sqm = (a+b+c+d+e)/3500				9.53	
					<i>say</i>	<i>10.00</i>	
		Note					
		1. Bitumen emulsion has been provided @ 0.20 kg per sqm as per clause 503.8. Payment shall be made with adjustment, plus or minus, for the variation between this quantity and actual quantity approved by the Engineer after preliminary trials referred to in clause No. 503.4.3					
		2. An output of 3500 sqm has been considered in case of prime coat and tack coat which can be covered by bituminous courses on the same day.					
5.3	504	Bituminous Macadam					
		Providing and laying bituminous macadam with 100-120 TPH hot mix plant producing an average output of 75 tonnes per hour using crushed aggregates of specified grading premixed with bituminous binder, transported to site, laid over a previously prepared surface with paver finisher to the required grade, level and alignment and rolled as per clauses 501.6 and 501.7 to achieve the desired compaction					
		<i>Unit = cum</i>					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Taking output = 205 cum (450 tonnes)</i>					
		a) Labour					
		Mate	day	0.840	200.00	168.00	L-12
		Mazdoor working with HMP, mechanical broom, paver, roller, asphalt cutter and assistance for setting out lines, levels and layout of construction	day	16.000	150.00	2400.00	L-13
		Skilled mazdoor for checking line & levels	day	5.000	200.00	1000.00	L-15
		b) Machinery					
		Batch mix HMP 100-120 TPH @ 75 tonne per hour actual output	hour	6.000	23254.00	139524.00	P&M-021
		Mechanical broom hydraulic @ 1250 sqm per hour	hour	2.200	354.00	778.80	P&M-031
		Air compressor 250 cfm	hour	2.200	469.00	1031.80	P&M-001
		Paver finisher hydrostatic with sensor control @ 75 cum per hour	hour	6.000	2657.00	15942.00	P&M-034
		Generator 250 KVA	hour	6.000	825.00	4950.00	P&M-081
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		Smooth wheeled roller 8-10 tonnes for initial break down rolling.	hour	6.00x0.65*	458.00	1786.20	P&M-044
		Three wheel 80-100 kN Statis Roller	hour	6.00x0.65*	598.00	2332.20	P&M-059
		Finish rolling with 6-8 tonnes smooth wheeled tandem roller.	hour	6.00x0.65*	1136.00	4430.40	P&M-045
		c) Material					
		i) Bitumen@ 3.3 per cent of mix	tonne	14.850	35855.00	532446.75	M-074
		weight of mix = 205 x 2.2 = 450 tonne					
		ii) Aggregate					
		Total weight of mix = 450 tonnes					
		Weight of bitumen = 14.85 tonnes					
		Weight of aggregate = 450 -14.85 = 435.15 tonnes					
		<i>Taking density of aggregate = 1.5 ton/cum</i>					
		Volume of aggregate = 290.1 cum					
		*Grading I (40 mm nominal size)					
		37.5 - 25 mm 15 per cent	cum	43.510	750.00	32632.50	M-049
		25 - 10 mm 45 per cent	cum	130.550	1250.00	163187.50	M-046
		10 - 5 mm 25 per cent	cum	72.530	1590.00	115322.70	M-040
		5 mm and below 15 per cent	cum	43.510	1640.00	71356.40	M-030
		or					
		GradingII(19 mm nominal size)					
		25 - 10 mm 40 per cent	cum	116.040	1250.00	145050.00	M-046
		10 - 5 mm 40 per cent	cum	116.040	1590.00	184503.60	M-040
		5 mm and below 20 per cent	cum	58.020	1640.00	95152.80	M-030
		* Any one of the alternative may be adopted as per approved design					
		(i) for Grading I (40 mm nominal size)					
		d) Overhead charges @ 10 % on (a+b+c)				109612.33	
		e) Contractor's profit @ 10 % on (a+b+c+d)				120573.56	
		Cost for 205 cum = a+b+c+d+e				1326309.13	
		Rate per cum = (a+b+c+d+e)/205 (For Grading I)				6469.80	
						<i>say</i> <u>6470.00</u>	
		(ii) for GradingII(19 mm nominal size)					
		d) Overhead charges @ 10 % on (a+b+c)				113833.06	
		e) Contractor's profit @ 10 % on (a+b+c+d)				125216.36	
		Cost for 205 cum = a+b+c+d+e				1377379.97	
		Rate per cum = (a+b+c+d+e)/205 (For Grading-II)				6718.93	
						<i>say</i> <u>6719.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Note					
		*1. Although the rollers are required only for 3 hours as per norms of output, but the same have to be available at site for six hours as the hot mix plant and paver will take six hours for mixing and paving the output of 450 tonnes considered in this analysis. To cater for the idle period of these rollers, their usage rates have been multiplied by a factor of 0.65.					
		2.Quantity of Bitumen has been taken for analysis purpose. The actual quantity will depend upon job mix formula.					
		3. Labour for traffic control, watch and ward and other miscellaneous duties at site including sundries have been included in administrative overheads of the contractor.					
		4. In case BM is laid over freshly laid tack coat, provision of Mechanical broom and 2 mazdoors for the same shall be deleted as the same has been included in the cost of tack coat.					
5.4	505	Bituminous Penetration Macadam					
		Construction of penetration macadam over prepared Base by providing a layer of compacted crushed coarse aggregate using chips spreader with alternate applications of bituminous binder and key aggregates and rolling with a smooth wheeled steel roller 8-10 tonne capacity to achieve the desired degree of compaction					
		A					
		50 mm thick					
		<i>Unit = sqm</i>					
		<i>Taking output = 4500 sqm (225 cum)</i>					
		a) Labour					
		Mate	day	0.320	200.00	64.00	L-12
		Mazdoor including for brooming of key aggregates	day	6.000	150.00	900.00	L-13
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		b) Machinery					
		Hydraulic self propelled chip spreader both for aggregates and key aggregates@ 1500 sqm per hour for 4500 x 2 sqm = 9000 sqm	hour	6.000	2618.00	15708.00	P&M-025
		Bitumen pressure distributor for @ 1750 sqm per hour	hour	2.570	1067.00	2742.19	P&M-004
		Tipper 5.5 cum capacity for carriage of aggregates from stockpile to chip spreader	hour	10.000	554.00	5540.00	P&M-048
		Three wheel 80-100 kN Statis Roller	hour	6.000	598.00	3588.00	P&M-059
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		c) Material					
		Bitumen@ 5 kg per sqm	tonne	22.500	35855.00	806737.50	M-074
		Crushed stone coarse aggregate passing 45 mm and retained on 2.8 mm sieve @ 0.06 cum per sqm	cum	270.000	540.00	145800.00	M-033
		Key aggregates passing 22.4 mm and retained on 2.8 mm sieve @ 0.015 cum per sqm	cum	67.500	775.00	52312.50	M-031
		d) Overhead charges @ 10 % on (a+b+c)				104062.62	
		e) Contractor's profit @ 10 % on (a+b+c+d)				114468.88	
		Cost for 4500 sqm = a+b+c+d+e				1259157.69	
		Rate per sqm = (a+b+c+d+e)/4500				279.81	
					<i>say</i>	<u>280.00</u>	
		Note					
		2 tippers will be needed to match the capacity of chip spreader and front end loader.					
5.4		B					
		75 mm thick					
		<i>Unit = sqm</i>					
		<i>Taking output = 4500 sqm (337.5 cum compacted).</i>					
		a) Labour					
		Mate	day	0.400	200.00	80.00	L-12
		Mazdoor including for brooming of key aggregates	day	8.000	150.00	1200.00	L-13
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		b) Machinery					
		Hydraulic self propelled chip spreader both for aggregates and key aggregates@ 1500 sqm per hour for 4500 x 2 sqm	hour	6.000	2618.00	15708.00	P&M-025

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Bitumen pressure distributor for@ 1750 sqm per hour	hour	2.570	1067.00	2742.19	P&M-004
		Tipper 5.5 cum capacity for carriage of aggregates from stockpile to chip spreader	hour	10.000	554.00	5540.00	P&M-048
		Three wheel 80-100 kN Statis Roller	hour	6.000	598.00	3588.00	P&M-059
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		c) Material					
		Bitumen@ 6.8 kg per sqm	tonne	30.600	35855.00	1097163.00	M-074
		Crushed stone coarse aggregate (loose passing 63 mm and retained on 2.8 mm sieve @ 0.09 cum per sqm	cum	405.000	575.00	232875.00	M-037
		Key aggregates passing 26.5 mm and retained on 2.8 mm sieve @ 0.018 cum per sqm	cum	81.000	600.00	48600.00	M-026
		d) Overhead charges @ 10 % on (a+b+c)				141473.02	
		e) Contractor's profit @ 10 % on (a+b+c+d)				155620.32	
		Cost for 4500 sqm = a+b+c+d+e				1711823.53	
		Rate per sqm = (a+b+c+d+e)/4500				380.41	
						<i>say</i>	<u>380.00</u>
		Note					
		2 tippers and 2 rollers will be needed to match the capacity of chip spreader and front end loader.					
5.5	506	Built-up-Spray Grout					
		Providing, laying and rolling of built-up-spray grout layer over prepared base consisting of a two layer composite construction of compacted crushed coarse aggregates using motor grader for aggregates. key stone chips spreader may be used with application of bituminous binder after each layer, and with key aggregates placed on top of the second layer to serve as a Base conforming to the line, grades and cross-section specified, the compacted layer thickness being 75 mm					
		<i>Unit = sqm</i>					
		<i>Taking output = 3000 sqm (225 cum)</i>					
		a) Labour					
		Mate	day	0.400	200.00	80.00	L-12
		Mazdoor including for brooming of key aggregates	day	8.000	150.00	1200.00	L-13
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		b) Machinery					
		Hydraulic self propelled chip spreader both for aggregates and key aggregates@ 1500 sqm per hour for 3000 x 3 sqm	hour	6.000	2618.00	15708.00	P&M-025
		Bitumen pressure distributor for 3000 x 2 sqm @ 1750 sqm per hour	hour	3.430	1067.00	3659.81	P&M-004
		Tipper 5.5 cum capacity	hour	10.000	554.00	5540.00	P&M-048
		Three wheel 80-100 kN Statis Roller	hour	6.000	598.00	3588.00	P&M-059
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		c) Material					
		Bitumen30 kg per 10 sqm @ 15 kg per 10 sqm for each layer	tonne	9.000	35855.00	322695.00	M-074
		Crushed stone coarse aggregate passing 53 mm and retained on 2.8 mm sieve @ 0.5 cum per 10 sqm for each layer	cum	300.000	600.00	180000.00	M-035
		Key aggregates passing 22.4 mm and retained on 2.8 mm sieve @ 0.13 cum per 10 sqm	cum	39.000	775.00	30225.00	M-031
		d) Overhead charges @ 10 % on (a+b+c)				56992.98	
		e) Contractor's profit @ 10 % on (a+b+c+d)				62692.28	
		Cost for 3000 sqm = a+b+c+d+e				689615.07	
		Rate per sqm = (a+b+c+d+e)/3000				229.87	
						<i>say</i>	<u>230.00</u>
		Note					
		2 tippers will be needed to match the capacity of hydraulic chip spreader and front end loader.					
5.6	507	Dense Graded Bituminous Macadam					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Providing and laying dense graded bituminous macadam with 100-120 TPH batch type HMP producing an average output of 75 tonnes per hour using crushed aggregates of specified grading, premixed with bituminous binder @ 4.0 to 4.5 per cent by weight of total mix and filler, transporting the hot mix to work site, laying with a hydrostatic paver finisher with sensor control to the required grade, level and alignment, rolling with smooth wheeled, vibratory and tandem rollers to achieve the desired compaction as per MoRTH specification clause No. 507 complete in all respects.					
		<i>Unit = cum</i>					
		<i>Taking output = 195 cum (450 tonnes)</i>					
		a) Labour					
		Mate	day	0.840	200.00	168.00	L-12
		Mazdoor working with HMP, mechanical broom, paver, roller, asphalt cutter and assistance for setting out lines, levels and layout of construction	day	16.000	150.00	2400.00	L-13
		Skilled mazdoor for checking line & levels	day	5.000	200.00	1000.00	L-15
		b) Machinery					
		Batch mix HMP @ 75 tonne per hour	hour	6.000	17197.00	103182.00	P&M-022
		Paver finisher hydrostatic with sensor control @ 75 cum per hour	hour	6.000	2657.00	15942.00	P&M-034
		Generator 250 KVA	hour	6.000	825.00	4950.00	P&M-081
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		smooth wheeled roller 8-10 tonnes for initial break down rolling.	hour	6.00x0.65*	458.00	1786.20	P&M-044
		Three wheel 80-100 kN Statis Roller	hour	6.00x0.65*	598.00	2332.20	P&M-059
		Finish rolling with 6-8 tonnes smooth wheeled tandem roller.	hour	6.00x0.65*	1136.00	4430.40	P&M-045
		c) Materials					
		Bitumen @ 4.25 per cent of weight of mix	tonne	19.130	35855.00	685906.15	M-074
		Aggregate					
		Total weight of mix = 450 tonnes					
		Weight of bitumen = 19.13 tonnes					
		Weight of aggregate = 450 -19.13 = 430.87 tonnes					
		<i>Taking density of aggregate = 1.5 ton/cum</i>					
		Volume of aggregate = 287.25 cum					
		Grading - 140 mm (Nominal Size)					
		37.5 - 25 mm 22 per cent	cum	63.190	750.00	47392.50	M-049
		25 - 10 mm 13 per cent	cum	37.340	1250.00	46675.00	M-046
		10 -4.75 mm 19 per cent	cum	54.580	1590.00	86782.20	M-040
		4.75 mm and below 44 per cent	cum	126.390	1640.00	207279.60	M-030
		Filler @ 2 per cent of weight of aggregates.	tonne	8.620	10500.00	90510.00	M-188
		or					
		Grading - 119 mm (Nominal Size)					
		25 - 10 mm 30 per cent	cum	86.160	1250.00	107700.00	M-046
		10 - 5 mm 28 per cent	cum	80.430	1590.00	127883.70	M-040
		5 mm and below 40 per cent	cum	114.900	1640.00	188436.00	M-030
		Filler @ 2 per cent of weight of aggregates.	tonne	8.620	10500.00	90510.00	M-188
		* Any one of the alternative may be adopted as per approved design					
	(i)	For Grading I (40 mm nominal size)					
		d) Overhead charges @ 10 % on (a+b+c)				130757.03	
		e) Contractor's profit @ 10 % on (a+b+c+d)				143832.73	
		Cost for 205 cum = a+b+c+d+e				1582160.00	
		Rate per cum = (a+b+c+d+e)/195 (For Grading I)				8113.64	
						<i>say</i>	8114.00

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		(ii) For GradingII(19 mm nominal size)					
		d) Overhead charges @ 10 % on (a+b+c)				134346.07	
		e) Contractor's profit @ 10 % on (a+b+c+d)				147780.67	
		Cost for 205 cum = a+b+c+d+e				1625587.39	
		Rate per cum = (a+b+c+d+e)/195 (For Grading-II)				8336.35	
					say	<u>8336.00</u>	
		Note *1. Although the roller are required only for 3 hours as per norms of output, but the same have to be available at site for six hours as the hot mix plant and paver will take six hours for mixing and paving the output of 450 tonnes considered in this analysis. To cater for the idle period of these rollers, their usage rates have been multiplied by a factor of 0.65.					
		2.Quantity of Bitumen has been taken for analysis purpose. The actual quantity will depend upon job mix formula.					
		3. Labour for traffic control, watch and ward and other miscellaneous duties at site including sundries have been included in administrative overheads of the contractor.					
		4. In case DBM is laid over freshly laid tack coat, provision of mechanical broom and 2 mazdoors shall be deleted as the same has been included in the cost of tack coat.					
		5. The individual density for each size of aggregates to be used for construction i.e. 37.5-25 mm, 25-10 mm etc. should be found in the laboratory and accordingly the quantities should be ammended for use in field. The average density of 1.5 tonne/cum is only a reference density in this Data Book.					
		6. The individual percentage of aggregates should be calculated from the total weight of dry aggregates i.e.. excluding the weight of bitumen. The weight of filler will also be 2 per cent by weight of dry aggregates.					
5.7	508	Semi-Dense Bituminous Concrete					
		Providing and laying semi dense bituminous concrete with 100-120 TPH batch type HMP producing an average output of 75 tonnes per hour using crushed aggregates of specified grading, premixed with bituminous binder @ 4.5 to 5 per cent of mix and filler, transporting the hot mix to work site, laying with a hydrostatic paver finisher with sensor control to the required grade, level and alignment, rolling with smooth wheeled, vibratory and tandem rollers to achieve the desired compaction as per MoRTH specification clause No. 508 complete in all respects.					
		<i>Unit = cum</i>					
		<i>Taking output = 195 cum (450 tonnes)</i>					
		a) Labour					
		Mate	day	0.840	200.00	168.00	L-12
		Mazdoor working with HMP, mechanical broom, paver, roller, asphalt cutter and assistance for setting out lines, levels and layout of construction	day	16.000	150.00	2400.00	L-13
		Skilled mazdoor for checking line & levels	day	5.000	200.00	1000.00	L-15
		b) Machinery					
		Batch mix HMP @ 75 tonne per hour	hour	6.000	17197.00	103182.00	P&M-022
		Paver finisher hydrostatic with sensor control @ 75 cum per hour	hour	6.000	2657.00	15942.00	P&M-034
		Generator 250 KVA	hour	6.000	825.00	4950.00	P&M-081
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		Smooth wheeled roller 8-10 tonnes for initial break down rolling.	hour	6.00x0.65*	458.00	1786.20	P&M-044
		Three wheel 80-100 kN Statis Roller	hour	6.00x0.65*	598.00	2332.20	P&M-059

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Finish rolling with 6-8 tonnes smooth wheeled tandem roller	hour	6.00x0.65*	1136.00	4430.40	P&M-045
		c) Material					
		* Grading I: 13 mm (Nominal Size)					
		i) Bitumen@ 4.5 per cent of weight of mix	tonne	20.250	35855.00	726063.75	M-074
		ii) Aggregate					
		Total weight of mix = 450 tonnes					
		Weight of bitumen = 20.25 tonnes					
		Weight of aggregate = 450-20.25 = 429.75 tonnes					
		Taking density of aggregate = 1.5 ton/cum					
		Volume of aggregate = 286.5 cum					
		13.2 - 10 mm 20 per cent	cum	57.300	1125.00	64462.50	M-044
		10 - 5 mm 38 per cent	cum	108.870	1590.00	173103.30	M-040
		5 mm and below 40 per cent	cum	114.600	1640.00	187944.00	M-030
		Filler @ 2 per cent of weight of aggregates.	tonne	8.620	10500.00	90510.00	M-188
		or					
		Grading II: 10 mm (Nominal Size)					
		Bitumen@5 per cent of weight of mix	tonne	22.500	35855.00	806737.50	M-074
		weight of mix = 450 tonne					
		Aggregate					
		Total weight of mix = 450 tonnes					
		Weight of bitumen = 22.5 tonnes					
		Weight of aggregate = 450 -22.50 = 427.50 tonnes					
		Taking density of aggregate = 1.5 ton/cum					
		Volume of aggregate = 285 cum					
		9.5 - 4.75 mm@ 57 per cent	cum	162.450	1590.00	258295.50	M-040
		4.75 and below@ 41 per cent	cum	116.850	1640.00	191634.00	M-030
		Filler @ 2 per cent of weight of aggregates.	tonne	8.620	10500.00	90510.00	M-188
		*Any one of the alternative may be adopted as per approved design					
		(i) for Grading I (13 mm nominal size)					
		d) Overhead charges @ 10 % on (a+b+c)				138510.84	
		e) Contractor's profit @ 10 % on (a+b+c+d)				152361.92	
		Cost for 205 cum = a+b+c+d+e				1675981.10	
		Rate per cum = (a+b+c+d+e)/195 (For Grading I)				8594.77	
					say	<u>8595.00</u>	
5.7		(ii) for Grading II(10 mm nominal size)					
		d) Overhead charges @ 10 % on (a+b+c)				149020.18	
		e) Contractor's profit @ 10 % on (a+b+c+d)				163922.20	
		Cost for 205 cum = a+b+c+d+e				1803144.18	
		Rate per cum = (a+b+c+d+e)/195 (For Grading-II)				9246.89	
					say	<u>9247.00</u>	
		Note					
		*1. Although the rollers are required only for 3 hours as per norms of output, but the same have to be available at site for six hours as the hot mix plant and paver will take six hours for mixing and paving the output of 450 tonnes considered in this analysis. To cater for the idle period of these rollers, their usage rates have been multiplied by a factor of 0.65					
		2.Quantity of Bitumen has been taken for analysis purpose. The actual quantity will depend upon job mix formula.					
		3. Labour for traffic control, watch and ward and other miscellaneous duties at site including sundries have been included in administrative overheads of the contractor.					
		4. In case SDBC is laid over freshly laid tack coat, provision of broom and 2 mazdoor shall be deleted as the same has been included in the cost of tack coat.					
		5. The quantity of Bitumen to be adjusted as per job mix formula.					
5.8	509	Bituminous Concrete					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Providing and laying bituminous concrete with 100-120 TPH batch type hot mix plant producing an average output of 75 tonnes per hour using crushed aggregates of specified grading, premixed with bituminous binder @ 5.4 to 5.6 per cent of mix and filler, transporting the hot mix to work site, laying with a hydrostatic paver finisher with sensor control to the required grade, level and alignment, rolling with smooth wheeled, vibratory and tandem rollers to achieve the desired compaction as per MORTH specification clause No. 509 complete in all respects.					
		<i>Unit = cum</i>					
		<i>Taking output = 191 cum (450 tonnes)</i>					
		a) Labour					
		Mate	day	0.840	200.00	168.00	L-12
		Mazdoor working with HMP, mechanical broom, paver, roller, asphalt cutter and assistance for setting out lines, levels and layout of construction	day	16.000	150.00	2400.00	L-13
		Skilled mazdoor for checking line & levels	day	5.000	200.00	1000.00	L-15
		b) Machinery					
		Batch mix HMP @ 75 tonne per hour	hour	6.000	17197.00	103182.00	P&M-022
		Paver finisher hydrostatic with sensor control @ 75 cum per hour	hour	6.000	2657.00	15942.00	P&M-034
		Generator 250 KVA	hour	6.000	825.00	4950.00	P&M-081
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		Smooth wheeled roller 8-10 tonnes for initial break down rolling.	hour	6.00x0.65*	458.00	1786.20	P&M-044
		Three wheel 80-100 kN Statis Roller	hour	6.00x0.65*	598.00	2332.20	P&M-059
		Finish rolling with 6-8 tonnes smooth wheeled tandem roller.	hour	6.00x0.65*	1136.00	4430.40	P&M-045
		c) Material					
		i) Bitumen@ 5 per cent of weight of mix	tonne	22.500	35855.00	806737.50	M-074
		ii) Aggregate					
		Total weight of mix = 450 tonnes					
		Weight of bitumen = 22.5 tonnes					
		Weight of aggregate = 450 -22.50 = 427.50 tonnes					
		<i>Taking density of aggregate = 1.5 ton/cum</i>					
		Volume of aggregate = 285 cum					
		* Grading - I-19 mm (Nominal Size)					
		20 - 10 mm 35 per cent	cum	99.750	1300.00	129675.00	M-045
		10 - 5 mm 23 per cent	cum	65.550	1590.00	104224.50	M-040
		5 mm and below 40 per cent	cum	114.000	1640.00	186960.00	M-030
		Filler @ 2 per cent of weight of aggregates.	tonne	8.620	10500.00	90510.00	M-188
		or					
		Grading - II-13 mm (Nominal Size)					
		13.2 - 10 mm 30 per cent	cum	85.500	1125.00	96187.50	M-044
		10 - 5 mm 25 per cent	cum	71.250	1590.00	113287.50	M-040
		5 mm and below 43 per cent	cum	122.550	1640.00	200982.00	M-030
		Filler @ 2 per cent of weight of aggregates.	tonne	8.620	10500.00	90510.00	M-188
		*Any one of the alternative may be adopted as per approved design					
		(i) for Grading-I (13 mm nominal size)					
		d) Overhead charges @ 10 % on (a+b+c)				146113.18	
		e) Contractor's profit @ 10 % on (a+b+c+d)				160724.50	
		Cost for 205 cum = a+b+c+d+e				1767969.48	
		Rate per cum = (a+b+c+d+e)/191				9256.38	
						<i>say</i>	<u>9256.00</u>
5.8		(ii) for Grading-II(10 mm nominal size)					
		d) Overhead charges @ 10 % on (a+b+c)				145072.93	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		e) Contractor's profit @ 10 % on (a+b+c+d)				159580.22	
		Cost for 205 cum = a+b+c+d+e				1755382.45	
		Rate per cum = (a+b+c+d+e)/191 (For Grading-II)				9190.48	
					say	<u>9190.00</u>	
		Note *1. Although the rollers are required only for 3 hours as per norms of output, but the same have to be available at site for six hours as the hot mix plant and paver will take six hours for mixing and paving the output of 450 tonnes considered in this analysis. To cater for the idle period of these rollers, their usage rates have been multiplied by a factor of 0.65					
		2.Quantity of Bitumen has been taken for analysis purpose. The actual quantity will depend upon job mix formula.					
		3. Labour for traffic control, watch and ward and other miscellaneous duties at site including sundries have been included in administrative overheads of the contractor.					
		4. In case BC is laid over freshly laid tack coat, provision of mechanical broom and 2 mazdoors shall be deleted as the same has been included in the cost of tack coat.					
		5. The individual density for each size of aggregates to be used for construction i.e. 37.5-25 mm, 25-10 mm etc. should be found in the laboratory and accordingly the quantities should be ammended for use in field. The average density of 1.5 tonne/cum is only a reference density in this Data Book.					
		6. The individual percentage of aggregates should be calculated from the total weight of dry aggregates i.e.. excluding the weight of bitumen. The weight of filler will also be 2 per cent by weight of dry aggregates.					
5.9	510	Surface Dressing					
		Providing and laying surface dressing as wearing course in single coat using crushed stone aggregates of specified size on a layer of bituminous binder laid on prepared surface and rolling with 8-10 tonne smooth wheeled steel roller					
		<i>Unit = sqm</i>					
		<i>Taking output = 9000 sqm</i>					
		Case - I :-19 mm nominal chipping size					
		a) Labour					
		Mate	day	0.440	200.00	88.00	L-12
		Mazdoor	day	9.000	150.00	1350.00	L-13
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	7.200	354.00	2548.80	P&M-031
		Air compressor 250 cfm	hour	7.200	469.00	3376.80	P&M-001
		Hydraulic self propelled chip spreader @ 1500 sqm per hour	hour	6.000	2618.00	15708.00	P&M-025
		Tipper 10 tonne capacity for carriage of stone chips from stockpile on road side to chip spreader	hour	6.000	554.00	3324.00	P&M-048
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Bitumen pressure distributor	hour	6.000	1067.00	6402.00	P&M-004
		Smooth wheeled roller 8-10 tonne weight	hour	6.000	458.00	2748.00	P&M-044
		c) Material					
		Bitumen@ 1.20 kg per sqm	tonne	10.800	35855.00	387234.00	M-074
		Crushed stone chipping, 19 mm nominal size @ 0.015 cum per sqm	cum	135.000	660.00	89100.00	M-053
		d) Overhead charges @ 10 % on (a+b+c)				51911.36	
		e) Contractor's profit @ 10 % on (a+b+c+d)				57102.50	
		Cost for 9000 sqm = a+b+c+d+e				628127.46	
		Rate per sqm = (a+b+c+d+e)/9000				69.79	
					say	<u>70.00</u>	
5.9		Case - II 13 mm nominal size chipping					
		a) Labour					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mate	day	0.440	200.00	88.00	L-12
		Mazdoor	day	9.000	150.00	1350.00	L-13
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	7.200	354.00	2548.80	P&M-031
		Air compressor 250 cfm	hour	7.200	469.00	3376.80	P&M-001
		Hydraulic self propelled chip spreader @ 1500 sqm per hour	hour	6.000	2618.00	15708.00	P&M-025
		Tipper 10 tonne capacity for carriage of stone chips from stockpile on road side to chip spreader	hour	6.000	554.00	3324.00	P&M-048
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Bitumen pressure distributor @ 1750 sqm per hour	hour	6.000	1067.00	6402.00	P&M-004
		Three wheel 80-100 kN Statis Roller	hour	6.000	598.00	3588.00	P&M-059
		c) Material					
		Bitumen@ 1.00 kg per sqm	tonne	9.000	35855.00	322695.00	M-074
		Crushed stone chipping, 13 mm nominal size @ 0.01 cum per sqm	cum	90.000	970.00	87300.00	M-052
		d) Overhead charges @ 10 % on (a+b+c)				45361.46	
		e) Contractor's profit @ 10 % on (a+b+c+d)				49897.61	
		Cost for 9000 sqm = a+b+c+d+e				548873.67	
		Rate per sqm = (a+b+c+d+e)/9000				60.99	
					<i>say</i>	<u>61.00</u>	
		Note					
		1.Where the proposed aggregate fails to pass the stripping test, an approved adhesion agent may be added to the binder as per clause 510.2.4. Alternatively, chips may be pre-coated as per clause 510.2.5					
		2.Input for the second coat, where required, will be the same as per the 1st coat mentioned above					
5.10	511	Open - Graded Premix Surfacing					
		Providing, laying and rolling of open - graded premix surfacing of 20 mm thickness composed of 13.2 mm to 5.6 mm aggregates either using penetration grade bitumen or cut-back or emulsion to required line, grade and level to serve as wearing course on a previously prepared base, including mixing in a suitable plant, laying and rolling with a smooth wheeled roller 8-10 tonne capacity, finished to required level and grades.					
		<i>Unit = sqm</i>					
		<i>Taking output = 10250 sqm (205 cum)</i>					
		(i) Case - I: Mechanical method using Penetration grade Bitumen and HMP of appropriate capacity not less than 75 tonnes/hour .					
		a) Labour					
		Mate	day	0.840	200.00	168.00	L-12
		Mazdoor working with HMP, road sweeper, paver and roller	day	16.000	150.00	2400.00	L-13
		Skilled mazdoor for checking line & levels	day	5.000	200.00	1000.00	L-15
		b) Machinery					
		i) Batch type HMP 75 tonne per hour	hour	6.000	23254.00	139524.00	P&M-021
		ii) Electric Generator Set 250 KVA	hour	6.000	825.00	4950.00	P&M-081
		iii) Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		iv) Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		v) Paver finisher hydrostatic with sensor attachment	hour	6.000	2657.00	15942.00	P&M-034
		iv) Smooth wheeled/tandem roller 8-10 tonnes weight	hour	6.000	1136.00	6816.00	P&M-045
		c) Material					
		Bitumen@ 14.60 kg per 10 sqm	tonne	14.970	35855.00	536749.35	M-074
		Crushed stone chipping, 13.2 mm to 5.6 mm @ 0.27 cum per 10 sqm	cum	276.750	1500.00	415125.00	M-043
		d) Overhead charges @ 10 % on (a+b+c)				112950.84	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		e) Contractor's profit @ 10 % on (a+b+c+d)				124245.92	
		Cost for 10250 sqm = a+b+c+d+e				1366705.10	
		Rate per sqm = (a+b+c+d+e)/10250				133.34	
					say	<u>133.00</u>	
		Note If a premix sand seal coat of 'B' type is proposed, the same is required to be provided over the open graded premix carpet immediately on the same day. As the same HMP and other machines will be used for laying of premix sand seal coat, out of 6 effective working hours, 4.00 hours may be utilised for laying of premix carpet and balance 2.00 hours for the seal coat. The rate for the premix sand seal coat under clause 513 (case II) has been worked out accordingly by utilising the HMP for 2.00 hours for the purpose of seal coat. In case type 'A' seal coat is proposed, HMP can be worked for six hours for the premix carpet as type 'A' seal coat does not require the use of HMP.					
5.10		(ii) Case - II: Open-Graded Premix Surfacing using cationic Bitumen Emulsion					
		<i>Unit = sqm</i>					
		<i>Taking output = 900 sqm (24.3 cum)</i>					
		a) Labour					
		Mate	day	0.800	200.00	160.00	L-12
		Mazdoor	day	18.000	150.00	2700.00	L-13
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		b) Machinery					
		Concrete mixer 0.4/0.28 cum capacity	hour	6.000	220.00	1320.00	P&M-009
		Smooth wheeled steel roller 8-10 tonne	hour	6.000	458.00	2748.00	P&M-044
		c) Material					
		Cationic Bitumen Emulsion @ 21.50 kg per 10 sqm	tonne	1.940	32575.00	63195.50	M-073
		Crushed stone aggregates 13.2 mm to 5.6 mm @ 0.27 cum per 10 sqm	cum	24.300	1500.00	36450.00	M-043
		d) Overhead charges @ 10 % on (a+b+c)				10697.35	
		e) Contractor's profit @ 10 % on (a+b+c+d)				11767.09	
		Cost for 900 sqm = a+b+c+d+e				129437.94	
		Rate per sqm = (a+b+c+d+e)/900				143.82	
					say	<u>144.00</u>	
5.11	512	Close Graded Premix Surfacing/Mixed Seal Surfacing					
		Case I Mechanical means using HMP of appropriate capacity not less than 75 tonnes/hour.					
		Providing, laying and rolling of close-graded premix surfacing material of 20 mm thickness composed of 11.2 mm to 0.09 mm (Type-a) or 13.2 mm to 0.09 mm (Type-b) aggregates using penetration grade bitumen to the required line, grade and level to serve as wearing course on a previously prepared base, including mixing in a suitable plant, laying and rolling with a Smooth wheeled roller 8-10 tonne capacity, and finishing to required level and grade.					
		<i>Unit = sqm</i>					
		<i>Taking output = 10250 sqm (205 cum)</i>					
		a) Labour					
		Mate	day	0.840	200.00	168.00	L-12
		Mazdoor working with HMP, road sweeper, paver and roller	day	16.000	150.00	2400.00	L-13
		Skilled mazdoor for checking line & levels	day	5.000	200.00	1000.00	L-15
		b) Machinery					
		i) HMP of appropriate capacity.	hour	6.000	23254.00	139524.00	P&M-021
		ii) Electric Generator Set 250 KVA	hour	6.000	825.00	4950.00	P&M-081
		iii) Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		iv) Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		v) Paver finisher hydrostatic with sensor attachment	hour	6.000	2657.00	15942.00	P&M-034
		iv) Smooth wheeled 8-10 tonnes weight	hour	6.000	458.00	2748.00	P&M-044
		c) Material					
		Type - A					
		* Bitumen @ 22 kg per 10 sqm	tonne	22.500	35855.00	806737.50	M-074
		Stone crushed aggregates 11.2 mm to 0.09 @ 0.27 cum per 10 sqm	cum	276.750	850.00	235237.50	M-041
		or					
		Type - B					
		Bitumen @ 19 kg per 10 sqm	tonne	19.480	35855.00	698455.40	M-074
		Stone crushed aggregates 13.2 mm to 0.09 mm @ 0.27 cum per 10 sqm	cum	276.750	715.00	197876.25	M-042
		d) Overhead charges @ 10 % on (a+b+c)				121554.10	
		e) Contractor's profit @ 10 % on (a+b+c+d)				133709.51	
		Cost for 10250 sqm = a+b+c+d+e				1470804.61	
		Rate per sqm = (a+b+c+d+e)/10250				143.49	
					say	<u>143.00</u>	
		* Any one of the alternative may be adopted					
5.12	513	Seal Coat					
		Providing and laying seal coat sealing the voids in a bituminous surface laid to the specified levels, grade and cross fall using Type A and B seal coats					
		<i>Unit = sqm</i>					
		<i>Taking output = 10250 sqm (92.25 cum)</i>					
		(i) Case - I : Type A					
		a) Labour					
		Mate	day	0.240	200.00	48.00	L-12
		Mazdoor	day	6.000	150.00	900.00	L-13
		b) Machinery					
		Hydraulic self propelled chip spreader	hour	6.000	2618.00	15708.00	P&M-025
		Tipper 5.5 cum capacity	hour	6.000	554.00	3324.00	P&M-048
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Bitumen pressure distributor @ 1750 sqm per hour	hour	6.000	1067.00	6402.00	P&M-004
		Smooth wheeled roller 8 -10 tonne weight	hour	6.000	458.00	2748.00	P&M-044
		c) Material					
		Bitumen @ 9.80 kg per 10 sqm	tonne	10.050	35855.00	360342.75	M-074
		Crushed stone chipping of 6.7 mm size defined as 100 per cent passing 11.2 mm sieve and retained on 2.36 mm sieve applied @ 0.09 cum per 10 sqm	cum	92.250	1640.00	151290.00	M-050
		d) Overhead charges @ 10 % on (a+b+c)				54759.68	
		e) Contractor's profit @ 10 % on (a+b+c+d)				60235.64	
		Cost for 10250 sqm = a+b+c+d+e				662592.07	
		Rate per sqm = (a+b+c+d+e)/10250				64.64	
					say	<u>65.00</u>	
		Note					
		Since seal coat is provided immediately over the bituminous layers, mechanical broom for clearing has not been catered.					
5.12		(ii) Case - II : Type B					
		Providing and laying of premix sand seal coat with HMP of appropriate capacity not less than 75 tonnes/ hours using crushed stone chipping 6.7 mm size and penetration bitumen of suitable grade.					
		<i>Unit = sqm</i>					
		<i>Taking output = 7858 sqm (47.16 cum)</i>					
		a) Labour					
		Mate	day	0.160	200.00	32.00	L-12
		Mazdoor	day	4.000	150.00	600.00	L-13
		b) Machinery					
		HMP of 75 tonnes/hour.	hour	2.000	17197.00	34394.00	P&M-022

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Electric Generator Set 250 KVA	hour	2.000	825.00	1650.00	P&M-081
		Front end loader 1 cum bucket capacity	hour	2.000	1139.00	2278.00	P&M-017
		Tipper 10 tonne capacity	tonne.km	104 x 'L'	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		Paver finisher hydrostatic with sensor attachment	hour	2.000	2657.00	5314.00	P&M-034
		Smooth wheeled 8-10 tonnes capacity	hour	2.000	458.00	916.00	P&M-044
		c) Material					
		Bitumen@ 6.80 kg per 10 sqm	tonne	5.340	35855.00	191465.70	M-074
		Crushed stone chipping of 6.7 mm size defined as passing 11.2 mm sieve and retained on 2.36 mm sieve applied @ 0.06 cum per 10 sqm	cum	47.160	1640.00	77342.40	M-050
		d) Overhead charges @ 10 % on (a+b+c)				31399.21	
		e) Contractor's profit @ 10 % on (a+b+c+d)				34539.13	
		Cost for 7858 sqm = a+b+c+d+e				379930.44	
		Rate per sqm = (a+b+c+d+e)/7858				48.35	
					<i>say</i>	<u>48.00</u>	
		Note					
		Since seal coat is required to be provided over the premix carpet on the same day, out of the 6 working hours of the HMP, 4.00 hours are proposed to be utilised for the premix carpet and the balance 2.00 hours for the seal coat. Hence 2.00 hours have been considered for this case. This may be linked to rate analysis worked out under clause 511.					
5.14	515	Mastic Asphalt					
		Providing and laying 25 mm thick mastic asphalt wearing course with paving grade bitumen meeting the requirements given in table 500-29, prepared by using mastic cooker and laid to required level and slope after cleaning the surface, including providing antiskid surface with bitumen precoated finegrained hard stone chipping of 13.2 mm nominal size at the rate of 0.005cum per 10 sqm and at an approximate spacing of 10 cm center to center in both directions, pressed into surface when the temperature of surfaces is not less than 1000C, protruding 1 mm to 4 mm over mastic surface, all complete as per clause 515.					
		<i>Unit = sqm</i>					
		<i>Taking output = 35.00 sqm (0.87 cum) assuming a density of 2.3 tonnes/cum.-2 tonnes</i>					
		a) Labour					
		Mate	day	0.440	200.00	88.00	L-12
		Mazdoor	day	10.000	150.00	1500.00	L-13
		Mazdoor skilled	day	1.000	200.00	200.00	L-15
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	0.060	354.00	21.24	P&M-031
		Air compressor 250 cfm	hour	0.060	469.00	28.14	P&M-001
		Mastic cooker 1 tonne capacity	hour	6.000	62.00	372.00	P&M-030
		Bitumen boiler 1500 litres capacity	hour	6.000	197.00	1182.00	P&M-005
		Tractor for towing and positioning of mastic cooker and bitumen boiler	hour	1.000	388.00	388.00	P&M-053
		c) Material					
		Base mastic (without coarse aggregates) = 60 per cent					
		Coarse aggregate (6.3mm to 13.2 mm) = 40 per cent .					
		Proportion of material required for mastic asphalt with coarse aggregates (based on mix design done by CRRRI for a specific case)					
		i) Bitumen 85/25 or 30/40 @ 10.2 per cent by weight of mix. $2 \times 10.2/100 = 0.204$	tonne	0.204	35855.00	7314.42	M-074
		ii) Fine aggregate passing 2.36mm and retained on 0.075mm sieve @ 31.9 per cent by weight of mix = $2 \times 31.9/100 = 0.638$ tonnes = $0.638/1.625 = 0.39$	cum	0.390	460.00	179.40	M-021

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		iii) Lime stone dust filler with calcium content not less than 80 per cent by weight @ 17.92 per cent by weight of mix = $2 \times 17.92/100 = 0.36$	tonne	0.360	10500.00	3780.00	M-188
		iv) Coarse aggregates 6.3 mm to 13.2 mm @ 40 per cent by weight of mix = $2 \times 40/100 = 0.8$ MT = $0.8/1.456 = 0.55$	cum	0.550	1500.00	825.00	M-043
		v) Pre-coated stone chips of 13.2 mm nominal size for skid resistance = $35 \times 0.005/10 = 0.018$	cum	0.018	950.00	17.10	M-142
		vi) Bitumen for coating of chips @ 2 per cent by weight = $0.018 \times 1.456 \times 2/100 = 0.0005$ MT = 0.5kg	kg	0.500	36.00	18.00	M-074
		d) Overhead charges @ 10 % on (a+b+c)				1591.33	
		e) Contractor's profit @ 10 % on (a+b+c+d)				1750.46	
		Cost for 35.00 sqm = a+b+c+d+e				19255.09	
		Rate per sqm = (a+b+c+d+e)/35				550.15	
					<i>say</i>	<u>550.00</u>	
		Note					
		1.The rates for 50 mm & 40 mm thick layers may be worked out on pro-rata basis.					
		2.Where tack coat is required to be provided before laying mastic asphalt, the same is required to be measured and paid separately.					
		3.The quantities of binder, filler and aggregates are for estimating purpose. Exact quantities shall be as per mix design.					
		4.This rate analysis is based on design made by CRRI for a specific case and is meant for estimating purposes only. Actual design is required to be done for each case.					
5.15	516	Slurry Seal					
		Providing and laying slurry seal consisting of a mixture of fine aggregates, portland cement filler, bituminous emulsion and water on a road surface including cleaning of surface, mixing of slurry seal in a suitable mobile plant, laying and compacting to provide even riding surface					
		(i) 5 mm thickness					
		<i>Unit = sqm</i>					
		<i>Taking output = 16000 sqm (80 cum)</i>					
		<i>Taking density of 2.2 tonnes per cum</i>					
		weight of mix = 176 tonnes					
		a) Labour					
		Mate	day	0.240	200.00	48.00	L-12
		Mazdoor	day	6.000	150.00	900.00	L-13
		b) Machinery					
		Mechanical broom	hour	6.000	354.00	2124.00	P&M-031
		Air compressor 250 cfm	hour	6.000	469.00	2814.00	P&M-001
		Mobile slurry seal equipment	hour	6.000	1001.00	6006.00	P&M-033
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 5.5 cum capacity for carriage of aggregate from stockpile on road side to slurry equipment, bitumen emulsion and filler.	hour	6.000	554.00	3324.00	P&M-048
		Pneumatic tyred roller with individual wheel load not exceeding 1.5 tonnes	hour	6.000	1235.00	7410.00	P&M-037
		Water tanker 6 KL capacity	hour	2.000	444.00	888.00	P&M-060
		c) Material					
		Residual Binder @ 11 per cent of mix $80 \times 2.2 \times 0.11$	tonne	19.360	32575.00	630652.00	M-077
		Fine aggregate 4.75 mm and below 87 per cent of total mix, $80 \times 2.2 \times 0.87 = 153.12$ tonnes. Taking density 1.5, = $153.12/1.5 = 102.08$ cum	cum	102.080	1640.00	167411.20	M-030
		Filler @ 2 per cent of total mix = $80 \times 2.2 \times 0.02$	tonne	3.520	10500.00	36960.00	M-188
		Cost of water	KL	12.000	55.00	660.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				86603.12	
		e) Contractor's profit @ 10 % on (a+b+c+d)				95263.43	
		Cost for 16000 sqm = a+b+c+d+e				1047897.75	
		Rate per sqm = (a+b+c+d+e)/16000				65.49	
					<i>say</i>	<u>65.00</u>	

Sr No	Ref. to MoRTH Spec.		Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
5.15		(ii)	3 mm thickness					
			<i>Unit = sqm</i>					
			<i>Taking output = 20000 sqm (60 cum)</i>					
			a) Labour					
			Mate	day	0.200	200.00	40.00	L-12
			Mazdoor	day	5.000	150.00	750.00	L-13
			b) Machinery					
			Mechanical broom	hour	6.000	354.00	2124.00	P&M-031
			Air compressor 250 cfm	hour	6.000	469.00	2814.00	P&M-001
			Mobile slurry seal equipment	hour	6.000	1001.00	6006.00	P&M-033
			Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
			Tipper 5.5 cum capacity for carriage of aggregate from stockpile on road side to slurry equipment, bitumen emulsion and filler	hour	6.000	554.00	3324.00	P&M-048
			Water tanker 6 KL capacity	hour	2.000	444.00	888.00	P&M-060
			c) Material					
			Residual Binder @ 13 per cent of mix = 60 x 2.2 x 0.13	tonne	17.160	32575.00	558987.00	M-077
			Fine aggregate 3 mm and below 85 per cent of total mix, 60x 2.2 x 0.85 = 112.2 tonnes. Taking density 1.5,	cum	74.800	460.00	34408.00	M-022
			Filler @ 2 per cent of total mix = 60x 2.2 x 0.02	tonne	2.640	10500.00	27720.00	M-188
			Cost of water	KL	12.000	55.00	660.00	M-189
			d) Overhead charges @ 10 % on (a+b+c)				64455.50	
			e) Contractor's profit @ 10 % on (a+b+c+d)				70901.05	
			Cost for 30000 sqm = a+b+c+d+e				779911.55	
			Rate per sqm = (a+b+c+d+e)/20000				39.00	
						<i>say</i>	<u>39.00</u>	
5.15		(iii)	1.5 mm thickness					
			<i>Unit = sqm</i>					
			<i>Taking output = 24000 sqm (36 cum)</i>					
			a) Labour					
			Mate	day	0.200	200.00	40.00	L-12
			Mazdoor	day	5.000	150.00	750.00	L-13
			b) Machinery					
			Mechanical broom	hour	6.000	354.00	2124.00	P&M-031
			Air compressor 250 cfm	hour	6.000	469.00	2814.00	P&M-001
			Mobile slurry seal equipment	hour	6.000	1001.00	6006.00	P&M-033
			Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
			Tipper 5.5 cum capacity for carriage of aggregate from stockpile on road side to slurry equipment, bitumen emulsion and filler.	hour	6.000	554.00	3324.00	P&M-048
			Water tanker 6 KL capacity	hour	2.000	444.00	888.00	P&M-060
			c) Material					
			Residual Binder @ 16 per cent of mix, 36 x 2.2 x 0.16	tonne	12.670	32575.00	412725.25	M-077
			Fine aggregate 2.36 mm and below, 82 per cent of total mix, 36x 2.2 x 0.82 = 64.94 tonnes. Taking density 1.5	cum	43.300	460.00	19918.00	M-022
			Filler @ 2 per cent of total mix = 36x 2.2 x 0.02	tonne	1.580	10500.00	16590.00	M-188
			Cost of water	KL	12.000	55.00	660.00	M-189
			d) Overhead charges @ 10 % on (a+b+c)				47267.33	
			e) Contractor's profit @ 10 % on (a+b+c+d)				51994.06	
			Cost for 24000 sqm = a+b+c+d+e				571934.63	
			Rate per sqm = (a+b+c+d+e)/24000				23.83	
						<i>say</i>	<u>24.00</u>	
		Note	1. Tack coat, if required to be provided, before laying slurry seal may be measured and paid separately					
5.17	518		Fog Spray					
			Providing and applying low viscosity bitumen emulsion for sealing cracks less than 3 mm wide or incipient fretting or disintegration in an existing bituminous surfacing.					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Unit = sqm</i>					
		<i>Taking output = 10500 sqm</i>					
		a) Labour					
		Mate	day	0.120	200.00	24.00	L-12
		Mazdoor	day	3.000	150.00	450.00	L-13
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	6.000	354.00	2124.00	P&M-031
		Air compressor 250 cfm	hour	6.000	469.00	2814.00	P&M-001
		Bitumen emulsion pressure distributor @ 1750 sqm per hour	tonne	6.000	1067.00	6402.00	P&M-004
		c) Material					
		Bitumen emulsion @ 0.75 kg per sqm	tonne	7.880	32575.00	256691.00	M-077
		d) Overhead charges @ 10 % on (a+b+c)				26850.50	
		e) Contractor's profit @ 10 % on (a+b+c+d)				29535.55	
		Cost for 10500 sqm = a+b+c+d+e				324891.05	
		Rate per sqm = (a+b+c+d+e)/10500				30.94	
						<i>say</i>	<u>31.00</u>
		1.In case it is decided by the engineer to blind the fog spray, the following may be added					
		a) Labour					
		Mate	day	0.160	200.00	32.00	L-12
		Mazdoor for precoating of grit	day	4.000	150.00	600.00	L-13
		b) Material					
		Crushed stone grit 3 mm size @ 3.75 kg per sqm	cum	26.250	500.00	13125.00	M-024
		Bitumen emulsion for precoating grit @ 2 per cent of grit, 39.38 x 0.02	tonne	0.790	32575.00	25734.25	M-077
						39491.25	
						3.76	
						<i>say</i>	<u>4.00</u>
5.18	519	Bituminous Cold Mix (Including Gravel Emulsion)					
		Providing, laying and rolling of bituminous cold mix on prepared base consisting of a mixture of unheated mineral aggregate and emulsified or cutback bitumen, including mixing in a plant of suitable type and capacity, transporting, laying, compacting and finishing to specified grades and levels.					
		<i>Unit = cum</i>					
		<i>Taking output = 205 cum (450 tonne)</i>					
		(i) Using bitumen emulsion and 9.5 mm or 13.2 mm size aggregate					
		Composition of mix (450 tonne) is assumed to be as under:-					
		Bitumen Emulsion 8 per cent	By weight of total mix				
		Filler 2 per cent					
		Total aggregates 90 per cent					
		Proportion of aggregates					
		19 mm to 9.5 mm 25 per cent					
		9.5 mm to 6 mm 29 per cent					
		6 mm to 0.075 mm 36 per cent					
		a) Labour					
		Mate	day	0.840	200.00	168.00	L-12
		Mazdoor	day	16.000	150.00	2400.00	L-13
		Mazdoor skilled	day	5.000	200.00	1000.00	L-15
		b) Machinery					
		Drum mix plant for cold mixes of appropriate capacity but not less than 75 tonnes/hour.	hour	6.000	330.00	1980.00	P&M-077
		Electric generator 125 KVA	hour	6.000	715.00	4290.00	P&M-018
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		Paver finisher	hour	6.000	2657.00	15942.00	P&M-034
		Pneumatic tyred roller 12-15 tonnes	hour	6.00x0.65*	1235.00	4816.50	P&M-037
		Smooth wheeled steel tandem roller 6-8 tonnes	hour	6.00x0.65*	1136.00	4430.40	P&M-045
		c) Material					
		Bitumen emulsion @ 8 per cent	tonne	36.000	32575.00	1172700.00	M-077
		Filler (lime)@ 2 per cent	tonne	9.000	10500.00	94500.00	M-188
		Aggregates size 19 to 9.5 mm - 450 x 0.25 x 1/1.5	cum	75.000	1300.00	97500.00	M-045
		Aggregates size 9.5 to 6 mm - 450 x 0.29 x 1/1.5	cum	87.000	1590.00	138330.00	M-040
		Aggregates size 6 to 0.075 mm - 450 x 0.36 x 1/1.5	cum	108.000	1640.00	177120.00	M-030
		d) Overhead charges @ 10 % on (a+b+c)				172201.09	
		e) Contractor's profit @ 10 % on (a+b+c+d)				189421.20	
		Cost for 205 cum = a+b+c+d+e				2083633.19	
		Rate per cum = (a+b+c+d+e)/205				10164.06	
					say	10164.00	
		(Applicable to cases I to IV)					
	Note	1.Density of aggregates has been assumed 1.5 gms/cc					
		2. Tack coat where provided will be measured and paid separately.					
		*3. Though the rollers are required only for 3.5 hours each as per norms of output, but these are required to be available at site for 6 hours as the drum mix plant and the paver would take 6 hours for mixing and paving. To cater for the idle period, their usage rates have been multiplied by a factor of 0.65					
5.18	(ii)	Using bitumen emulsion and 19 mm or 26.5 mm nominal size aggregate					
		Composition of mix (450 tonne) is assumed to be as under:-					
		Bitumen Emulsion 8 per cent					
		Filler 2 per cent					
		Total aggregates 90 per cent					
		Proportion of aggregates					
		37.5 mm to 19 mm 25 per cent					
		19 mm to 6 mm 30 per cent					
		6 mm to 0.075 mm 35 per cent					
		a) Labour					
		Mate	day	0.840	200.00	168.00	L-12
		Mazdoor	day	16.000	150.00	2400.00	L-13
		Mazdoor skilled	day	5.000	200.00	1000.00	L-15
		b) Machinery					
		Drum mix plant for cold mixes 60-90 tonne per hour producing average output of 75 tonnes per hour	hour	6.000	330.00	1980.00	P&M-077
		Electric generator 125 KVA	hour	6.000	715.00	4290.00	P&M-018
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		Paver finisher	hour	6.000	2657.00	15942.00	P&M-034
		Pneumatic tyred roller 12-15 tonnes	hour	6.00x0.65*	1235.00	4816.50	P&M-037
		Smooth wheeled steel tandem roller 6-8 tonnes	hour	6.00x0.65*	1136.00	4430.40	P&M-045
		c) Material					
		Bitumen emulsion @ 8 per cent	tonne	36.000	32575.00	1172700.00	M-077
		Filler (lime)@ 2 per cent	tonne	9.000	10500.00	94500.00	M-188
		Aggregates size 37.5 to 19 mm - 450 x 0.25 x 1/1.5	cum	75.000	850.00	63750.00	M-048
		Aggregates size 19 to 6 mm - 450 x 0.3 x 1/1.5	cum	90.000	1365.00	122850.00	M-047
		Aggregates size 6 to 0.075 mm - 450 x 0.35 x 1/1.5	cum	105.000	1640.00	172200.00	M-030
		d) Overhead charges @ 10 % on (a+b+c)				166786.09	
		e) Contractor's profit @ 10 % on (a+b+c+d)				183464.70	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Cost for 205 cum = a+b+c+d+e				2018111.69	
		Rate per cum = (a+b+c+d+e)/205				9844.45	
					say	<u>9844.00</u>	
	Note	1.Density of aggregates has been assumed 1.5 gms/cc					
		2. Tack coat where provided will be measured and paid separately.					
		*3. Though the rollers are required only for 3.5 hours each as per norms of output, but these are required to be available at site for 6 hours as the drum mix plant and the paver would take 6 hours for mixing and paving. To cater for the idle period, their usage rates have been multiplied by a factor of 0.65					
5.18	(iii)	Using cutback bitumen and 9.5 mm or 13.2 mm nominal size aggregate					
		Composition of mix (450 tonne) is assumed to be as under:-					
		Cutback bitumen 5 per cent					
		Filler (lime) 2 per cent					
		Total aggregates 93 per cent					
		Proportion of aggregates					
		19 mm to 9.5 mm 26 per cent					
		9.5 mm to 6 mm 31 per cent					
		6 mm to 0.075 mm 36 per cent					
		a) Labour					
		Mate	day	0.840	200.00	168.00	L-12
		Mazdoor	day	16.000	150.00	2400.00	L-13
		Mazdoor skilled	day	5.000	200.00	1000.00	L-15
		b) Machinery					
		Drum mix plant for cold mixes 60-90 tonne per hour producing average output of 75 tonnes per hour	hour	6.000	330.00	1980.00	P&M-077
		Electric generator 125 KVA	hour	6.000	715.00	4290.00	P&M-018
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		Paver finisher	hour	6.000	2657.00	15942.00	P&M-034
		Pneumatic tyred roller 12-15 tonnes	hour	6.00x0.65*	1235.00	4816.50	P&M-037
		Smooth wheeled steel tandem roller 6-8 tonnes	hour	6.00x0.65*	1136.00	4430.40	P&M-045
		c) Material					
		Cutback bitumen @ 5 per cent	tonne	22.500	35855.00	806737.50	M-076
		Filler (lime)@ 2 per cent	tonne	9.000	10500.00	94500.00	M-188
		Aggregates size 19 to 9.5 mm - 450 x 0.26 x 1/1.5	cum	78.000	1300.00	101400.00	M-045
		Aggregates size 9.5 to 6 mm - 450 x 0.31 x 1/1.5	cum	93.000	1590.00	147870.00	M-040
		Aggregates size 6 to 0.075 mm - 450 x 0.36 x 1/1.5	cum	108.000	1640.00	177120.00	M-030
		d) Overhead charges @ 10 % on (a+b+c)				136948.84	
		e) Contractor's profit @ 10 % on (a+b+c+d)				150643.72	
		Cost for 205 cum = a+b+c+d+e				1657080.96	
		Rate per cum = (a+b+c+d+e)/205				8083.32	
					say	<u>8083.00</u>	
	Note	1.Density of aggregates has been assumed 1.5 gms/cc					
		2. Tack coat where provided will be measured and paid separately.					
		*3. Though the rollers are required only for 3.5 hours each as per norms of output, but these are required to be available at site for 6 hours as the drum mix plant and the paver would take 6 hours for mixing and paving. To cater for the idle period, their usage rates have been multiplied by a factor of 0.65					
5.18	(iv)	Using cutback bitumen and 19 mm or 26.5 mm nominal size aggregate					
		Composition of mix (450 tonne) is assumed to be as under:-					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Cutback bitumen 5 per cent					
		Filler 2 per cent					
		Total aggregates 93 per cent					
		Proportion of aggregates					
		37.5 mm to 19 mm 25 per cent					
		19 mm to 6 mm 30 per cent					
		6 mm to 0.075 mm 38 per cent					
		a) Labour					
		Mate	day	0.840	200.00	168.00	L-12
		Mazdoor	day	16.000	150.00	2400.00	L-13
		Mazdoor skilled	day	5.000	200.00	1000.00	L-15
		b) Machinery					
		Drum mix plant for cold mixes 60-90 tonne per hour producing output of 75 tonnes per hour	hour	6.000	330.00	1980.00	P&M-077
		Electric generator 125 KVA	hour	6.000	715.00	4290.00	P&M-018
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		Paver finisher	hour	6.000	2657.00	15942.00	P&M-034
		Pneumatic tyred roller 12-15 tonnes.	hour	6.00x0.65*	1235.00	4816.50	P&M-037
		Smooth wheeled steel tandem roller 6-8 tonnes	hour	6.00x0.65*	1136.00	4430.40	P&M-045
		c) Material					
		Cutback bitumen on @ 5 per cent	tonne	22.500	35855.00	806737.50	M-076
		Filler (lime) @ 2 per cent	tonne	9.000	10500.00	94500.00	M-188
		Aggregates size 37.5 to 19 mm - 450 x 0.25 x 1/1.5	cum	75.000	850.00	63750.00	M-048
		Aggregates size 19 to 6 mm - 450 x 0.3 x 1/1.5	cum	90.000	1365.00	122850.00	M-047
		Aggregates size 6 to 0.075 mm - 450 x 0.38 x 1/1.5	cum	114.000	1640.00	186960.00	M-030
		d) Overhead charges @ 10 % on (a+b+c)				131665.84	
		e) Contractor's profit @ 10 % on (a+b+c+d)				144832.42	
		Cost for 205 cum = a+b+c+d+e				1593156.66	
		Rate per cum = (a+b+c+d+e)/205				7771.50	
					<i>say</i>	<u>7771.00</u>	
		Note					
		1. Density of aggregates has been assumed 1.5 gms/cc					
		2. Tack coat where provided will be measured and paid separately.					
		*3. Though the rollers are required only for 3.5 hours each as per norms of output, but these are required to be available at site for 6 hours as the drum mix plant and the paver would take 6 hours for mixing and paving. To cater for the idle period, their usage rates have been multiplied by a factor of 0.65					
5.19	520	Sand Asphalt Base Course					
		Providing, laying and rolling sand-asphalt base course composed of sand, mineral filler and bituminous binder on a prepared sub-grade or sub-base to the lines, levels, grades and cross sections as per the drawings including mixing in a plant of suitable type and capacity, transporting, laying, compacting and finishing.					
		<i>Unit = cum</i>					
		<i>Taking output = 205 cum (450 tonne)</i>					
		a) Labour					
		Mate	day	0.840	200.00	168.00	L-12
		Mazdoor	day	16.000	150.00	2400.00	L-13
		Mazdoor skilled	day	5.000	200.00	1000.00	L-15
		b) Machinery					
		Hot Mix Plant of appropriate capacity but not less than 75 tonnes/hour	hour	6.000	13752.00	82512.00	P&M-023
		Electric generator set 250 KVA	hour	6.000	825.00	4950.00	P&M-081
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		Paver finisher	hour	6.000	2657.00	15942.00	P&M-034
		smooth wheeled roller 8-10 tonnes for initial break down rolling.	hour	6.00x0.65	458.00	1786.20	P&M-044
		Three wheel 80-100 kN Statis Roller	hour	6.00x0.65	598.00	2332.20	P&M-059
		Finish rolling with 6-8 tonnes smooth wheeled tandem rollers.	hour	6.00x0.65	1136.00	4430.40	P&M-045
		c) Material					
		Composition of mix (450 tonne) is assumed to be as under:-					
		Density 2.20 tonne per cum					
		Weight 450 tonne					
		Bitumen 5 per cent					
		Filler 2 per cent					
		Sand of size 4.75 to 0.075 mm 93 per cent					
		Bitumen @ 5 per cent	tonne	22.500	35855.00	806737.50	M-074
		Filler (lime) @ 2 per cent	tonne	9.000	10500.00	94500.00	M-188
		Sand of size 4.75 to 0.075 mm - 450 x 0.93 x 1/1.5	cum	288.620	445.00	128435.90	M-004
		d) Overhead charges @ 10 % on (a+b+c)				115202.82	
		e) Contractor's profit @ 10 % on (a+b+c+d)				126723.10	
		Cost for 205 cum = a+b+c+d+e				1393954.12	
		Rate per cum = (a+b+c+d+e)/205				6799.78	
						<i>say</i> <u>6800.00</u>	
		Note					
		1. Tack coat will be measured and paid separately					
		2. Although the rollers are required only for 3 hours as per norms of output, but the same have to be available at site for six hours as the hot mix plant and paver will take six hours for mixing and paving the output of 450 tonnes considered in this analysis. To cater for the idle period of this roller, their usage rates has been multiplied by a factor of 0.65					
5.21	522	Crack Prevention Courses					
		(i) Stress absorbing membrane (SAM) crack width less than 6 mm					
		Providing and laying of a stress absorbing membrane over a cracked road surface, with crack width below 6 mm after cleaning with a mechanical broom, using modified binder complying with clause 521, sprayed at the rate of 9 kg per 10 sqm and spreading 5.6 mm crushed stone aggregates @ 0.11 cum per 10 sqm with hydraulic chip spreader, sweeping the surface for uniform spread of aggregates and surface finished to conform to clause 902.					
		<i>Unit = sqm</i>					
		<i>Taking output = 10500 sqm</i>					
		a) Labour					
		Mate	day	0.240	200.00	48.00	L-12
		Mazdoor	day	6.000	150.00	900.00	L-13
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	6.000	354.00	2124.00	P&M-031
		Air compressor 250 cfm	hour	6.000	469.00	2814.00	P&M-001
		Bitumen pressure distributor @ 1750 sqm per hour	hour	6.000	1067.00	6402.00	P&M-004
		Hydraulic Chip spreader	hour	6.000	2618.00	15708.00	P&M-025
		Smooth wheeled road roller 8-10 tonne	hour	6.000	458.00	2748.00	P&M-044
		c) Material					
		Modified binder	tonne	9.450	38368.00	362577.60	M-078
		Crushed stone aggregates 5.6 mm size	cum	105.000	1640.00	172200.00	M-050
		d) Overhead charges @ 10 % on (a+b+c)				56552.16	
		e) Contractor's profit @ 10 % on (a+b+c+d)				62207.38	
		Cost for 10500 sqm = a+b+c+d+e				684281.14	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Rate per sqm = (a+b+c+d+e)/10500				65.17	
					say	<u>65.00</u>	
5.21	(ii)	Stress absorbing membrane (SAM) with crack width 6 mm to 9 mm					
		Providing and laying of a stress absorbing membrane over a cracked road surface, with crack width 6 to 9 mm after cleaning with a mechanical broom, using modified binder complying with clause 521, sprayed at the rate of 11 kg per 10 sqm and spreading 11.2 mm crushed stone aggregates @ 0.12 cum per 10 sqm, sweeping the surface for uniform spread of aggregates and surface finished to conform to clause 902.					
		<i>Unit = sqm</i>					
		<i>Taking output = 10500 sqm</i>					
		a) Labour					
		Mate	day	0.240	200.00	48.00	L-12
		Mazdoor	day	6.000	150.00	900.00	L-13
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	6.000	354.00	2124.00	P&M-031
		Air compressor 250 cfm capacity	hour	6.000	469.00	2814.00	P&M-001
		Bitumen pressure distributor @ 1750 sqm per hour	hour	6.000	1067.00	6402.00	P&M-004
		Hydraulic Chip spreader	hour	6.000	2618.00	15708.00	P&M-025
		Smooth wheeled road roller 8-10 tonne	hour	6.000	458.00	2748.00	P&M-044
		c) Material					
		Modified binder	tonne	11.550	38368.00	443150.40	M-078
		Crushed stone chipping 11.2 mm size	cum	105.000	1500.00	157500.00	M-051
		d) Overhead charges @ 10 % on (a+b+c)				63139.44	
		e) Contractor's profit @ 10 % on (a+b+c+d)				69453.38	
		Cost for 10500 sqm = a+b+c+d+e				763987.22	
		Rate per sqm = (a+b+c+d+e)/10500				72.76	
					say	<u>73.00</u>	
5.21	(iii)	Stress absorbing membrane (SAM) crack width above 9 mm and cracked area above 50 per cent					
		Providing and laying a single coat of a stress absorbing membrane over a cracked road surface, with crack width above 9 mm and cracked area above 50 per cent after cleaning with a mechanical broom, using modified binder complying with clause 521, sprayed at the rate of 15 kg per 10 sqm and spreading 11.2 mm crushed stone aggregates @ 0.12 cum per 10 sqm, sweeping the surface for uniform spread of aggregates and surface finished to conform to clause 902.					
		<i>Unit = sqm</i>					
		<i>Taking output = 10500 sqm</i>					
		a) Labour					
		Mate	day	0.240	200.00	48.00	L-12
		Mazdoor	day	6.000	150.00	900.00	L-13
		Mazdoor skilled	day	2.000	200.00	400.00	L-15
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	6.000	354.00	2124.00	P&M-031
		Air compressor 250 cfm capacity	hour	6.000	469.00	2814.00	P&M-001
		Bitumen pressure distributor @ 1750 sqm per hour	hour	6.000	1067.00	6402.00	P&M-004
		Hydraulic Chip spreader	hour	6.000	2618.00	15708.00	P&M-025
		Smooth wheeled road roller 8-10 tonne	hour	6.000	458.00	2748.00	P&M-044
		c) Material					
		Modified binder	tonne	15.750	38368.00	604296.00	M-078
		Crushed stone aggregates 11.2 mm size	cum	126.000	1500.00	189000.00	M-051
		d) Overhead charges @ 10 % on (a+b+c)				82444.00	
		e) Contractor's profit @ 10 % on (a+b+c+d)				90688.40	
		Cost for 10500 sqm = a+b+c+d+e				997572.40	
		Rate per sqm = (a+b+c+d+e)/10500				95.01	
					say	<u>95.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Note					
		In case 2nd coat is also required to be provided, material provided for the 2nd coat shall be as per table 500-47.					
5.22	519.3	Recipe Cold Mix					
		Providing and laying of premix of crushed stone aggregates and emulsion binder, mixed in a batch type cold mixing plant, laid over prepared surface, by paver finisher, rolled with a pneumatic tyred roller initially and finished with a smooth steel wheel roller, all as per clause 519.3					
		<i>Unit = cum</i>					
		<i>Taking output = 205 cum (450 tonnes)</i>					
		(i) 75 mm thickness					
		a) Labour					
		Mate	day	1.000	200.00	200.00	L-12
		Mazdoor	day	12.000	150.00	1800.00	L-13
		Mazdoor skilled	day	5.000	200.00	1000.00	L-15
		b) Machinery					
		Batch type cold mixing plant 100-120 TPH capacity producing an average output of 75 tonne per hour	hour	6.000	17050.00	102300.00	P&M-064
		Electric generator 125 KVA	hour	6.000	715.00	4290.00	P&M-018
		Front end loader 1 cum capacity	hour	6.000	1139.00	6834.00	P&M-017
		Paver finisher hydrostatic with sensor control @ 75 cum per hour	hour	6.000	2657.00	15942.00	P&M-034
		Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		Pneumatic tyred roller 12-15 tonnes.	hour	6.00x0.65*	1235.00	4816.50	P&M-037
		Smooth wheeled steel roller 6-8 tonnes.	hour	6.00x0.65*	458.00	1786.20	P&M-044
		Water tanker 6 KL capacity	hour	1.000	444.00	444.00	P&M-060
		c) Material					
		Bitumen emulsion @ 45 litres per tonne	tonne	20.250	32575.00	659643.75	M-077
		Crushed stone aggregates 40 mm nominal size	cum	297.000	540.00	160380.00	M-055
		Cost of water	KL	6.000	55.00	330.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				95976.65	
		e) Contractor's profit @ 10 % on (a+b+c+d)				105574.31	
		Cost for 10500 sqm = a+b+c+d+e				1161317.40	
		Rate per sqm = (a+b+c+d+e)/205				5664.96	
					<i>say</i>	<u>5665.00</u>	
		Note (Case I to III)					
		1. These mixes are considered suitable for minor repair work and temporary road surface improvement.					
		2. In case concrete mixtures are required to be used for mixing, a number of these will be needed to match the capacity of road rollers.					
		3. Tack coat, where provided, will be measured and paid separately.					
		*4. Both the rollers have to be available at site to match with the output of batch mixing plant and paver finisher. A multiplying factor of 0.65 has been adopted to cater for the idling period of road rollers.					
5.22		(ii) 40 mm thickness					
		a) Labour					
		Mate	day	1.000	200.00	200.00	L-12
		Mazdoor	day	12.000	150.00	1800.00	L-13
		Mazdoor skilled	day	5.000	200.00	1000.00	L-15
		b) Machinery					
		Batch type cold mixing plant 100-120 TPH capacity producing an average output of 75 tonne per hour	hour	6.000	17050.00	102300.00	P&M-064
		Electric generator 125 KVA	hour	6.000	715.00	4290.00	P&M-018
		Front end loader 1 cum capacity	hour	6.000	1139.00	6834.00	P&M-017
		Paver finisher hydrostatic with sensor control @ 75 cum per hour	hour	6.000	2657.00	15942.00	P&M-034

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		Pneumatic tyred roller 12-15 tonnes.	hour	6.00x0.65*	1235.00	4816.50	P&M-037
		Smooth wheeled steel roller 6-8 tonnes.	hour	6.00x0.65*	458.00	1786.20	P&M-044
		Water tanker6 KL capacity	hour	1.000	444.00	444.00	P&M-060
		c) Material					
		Bitumen emulsion @ 70 litres per tonne	tonne	31.500	32575.00	1026112.50	M-077
		Crushed stone aggregates 14 mm nominal size	cum	287.000	970.00	278390.00	M-052
		Cost of water	KL	6.000	55.00	330.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				144424.52	
		e) Contractor's profit @ 10 % on (a+b+c+d)				158866.97	
		Cost for 10500 sqm = a+b+c+d+e				1747536.69	
		Rate per sqm = (a+b+c+d+e)/205				8524.57	
					<i>say</i>	<u>8525.00</u>	
5.22	(iii)	25 mm thickness					
		a) Labour					
		Mate	day	1.000	200.00	200.00	L-12
		Mazdoor	day	12.000	150.00	1800.00	L-13
		Mazdoor skilled	day	5.000	200.00	1000.00	L-15
		b) Machinery					
		Batch type cold mixing plant 100-120 TPH capacity producing an average output of 75 tonne per hour	hour	6.000	17050.00	102300.00	P&M-064
		Electric generator 125 KVA	hour	6.000	715.00	4290.00	P&M-018
		Front end loader 1 cum capacity	hour	6.000	1139.00	6834.00	P&M-017
		Paver finisher hydrostatic with sensor control @ 75 cum per hour	hour	6.000	2657.00	15942.00	P&M-034
		Tipper 10 tonne capacity	tonne.km	450 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		Pneumatic tyred roller	hour	6.00x0.65*	1235.00	4816.50	P&M-037
		Smooth wheeled steel roller	hour	6.00x0.65*	458.00	1786.20	P&M-044
		Water tanker6 KL capacity	hour	1.000	444.00	444.00	P&M-060
		c) Material					
		Bitumen emulsion @ 85 litres per tonne	tonne	38.250	32575.00	1245993.75	M-077
		Crushed stone aggregates 6 mm nominal size	cum	270.000	1640.00	442800.00	M-050
		Cost of water	KL	6.000	55.00	330.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				182853.65	
		e) Contractor's profit @ 10 % on (a+b+c+d)				201139.01	
		Cost for 10500 sqm = a+b+c+d+e				2212529.10	
		Rate per sqm = (a+b+c+d+e)/205				10792.82	
					<i>say</i>	<u>10793.00</u>	

CHAPTER- 6							
CEMENT CONCRETE PAVEMENTS							
Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
6.1	601	Dry Lean Cement Concrete Sub- base					
		Construction of dry lean cement concrete Sub- base over a prepared sub-grade with coarse and fine aggregate conforming to IS: 383, the size of coarse aggregate not exceeding 25 mm, aggregate cement ratio not to exceed 15:1, aggregate gradation after blending to be as per table 600-1, cement content not to be less than 150 kg/ cum, optimum moisture content to be determined during trial length construction, concrete strength not to be less than 10 Mpa at 7 days, mixed in a batching plant, transported to site, laid with a paver with electronic sensor, compacting with 8-10 tonnes vibratory roller, finishing and curing.					
		Unit = cum					
		Taking output = 450 cum (990 tonne)					
		a) Labour					
		Mate	day	1.120	200.00	224.00	L-12
		Mazdoor skilled	day	6.000	200.00	1200.00	L-15
		Mazdoor	day	22.000	150.00	3300.00	L-13
		b) Machinery					
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Cement concrete batch mix plant @ 75 cum per hour	hour	6.000	3850.00	23100.00	P&M-068
		Electric generator 100 KVA	hour	6.000	693.00	4158.00	P&M-080
		Paver with electronic sensor	hour	6.000	2657.00	15942.00	P&M-034
		Vibratory roller 8-10 t capacity	hour	8.000	598.00	4784.00	P&M-059
		Water tanker 6 KL capacity	hour	8.000	444.00	3552.00	P&M-060
		Tipper	tonne.km	990 x L	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		c) Material					
		Crushed stone coarse aggregate of 25 mm and 12.5 mm nominal sizes graded as per table 600-1 @ 0.90 cum/cum of concrete conforming to clause 602.2.4.	cum	405.000	810.00	328050.00	M-052 and M-054
		Coarse Sand as per IS: 383 @ 0.45 cum/cum of concrete	cum	203.000	445.00	90335.00	M-004
		Cement @ 150 kg/cum of concrete	tonne	67.500	7989.00	539257.50	M-081
		Cost of water	KL	48.000	55.00	2640.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				102337.65	
		e) Contractor's profit @ 10 % on (a+b+c+d)				112571.42	
		Cost for 205 cum = a+b+c+d+e				1238285.57	
		Rate per cum = (a+b+c+d+e)/450				2751.75	
					say	2752.00	
		Note					
		Quantity provided for aggregate is for estimating purpose. Exact quantity shall be as per mix design.					
6.2	602	Cement Concrete Pavement					
		Construction of un-reinforced, dowel jointed, plain cement concrete pavement over a prepared sub base with 43 grade cement @ 400 kg per cum, coarse and fine aggregate conforming to IS 383, maximum size of coarse aggregate not exceeding 25 mm, mixed in a batching and mixing plant as per approved mix design, transported to site, laid with a fixed form or slip form paver, spread, compacted and finished in a continuous operation including provision of contraction, expansion, construction and longitudinal joints, joint filler, separation membrane, sealant primer, joint sealant, debonding strip, dowel bar, tie rod, admixtures as approved, curing compound, finishing to lines and grades as per drawing					
		Unit = cum					
		Taking output = 1050 cum (2415 tonne)					
		a) Labour					
		Mate	day	2.000	200.00	400.00	L-12
		Mazdoor skilled	day	15.000	200.00	3000.00	L-15
		Mazdoor	day	35.000	150.00	5250.00	L-13
		b) Machinery					
		Road Sweeper @ 1250 sqm per hour	hour	2.800	354.00	991.20	P&M-031
		Front end loader 1 cum bucket capacity	hour	18.000	1139.00	20502.00	P&M-017

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Cement concrete batch mix plant @ 175 cum per hour (effective output)	hour	6.000	2882.00	17292.00	P&M-067
		Electric generator 250 KVA	hour	6.000	825.00	4950.00	P&M-081
		Slip form paver with electronic sensor	hour	6.000	2657.00	15942.00	P&M-006
		Water tanker 6 KL capacity	hour	36.000	444.00	15984.00	P&M-060
		Transit truck agitator 5 cum capacity.	tonne.km	2415xL	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		Concrete joint cutting machine .	hour	12.000	88.00	1056.00	P&M-083
		Texturing machine .	hour	12.000	220.00	2640.00	P&M-088
		c) Material					
		Crushed stone coarse aggregates of 25mm and 12.5mm nominal size @ 0.90 cum/cum of concrete conforming to clause 602.2.4 .	cum	945.000	810.00	765450.00	M-052 and M-054
		Sand as per IS: 383 and conforming to clause 602.2.4 @ 0.45 cum/cum of concrete	cum	473.000	445.00	210485.00	M-004
		Cement 43 grade @ 400 kg/cum of concrete	tonne	414.000	7989.00	3307446.00	M-081
		32 mm mild steel dowel bars of grade S 240	tonne	9.450	38219.00	361169.55	M-126
		16 mm deformed steel tie bars of grade S 415	tonne	1.170	38219.00	44716.23	M-082
		Separation Membrane of impermeable plastic sheeting 125 micron thick	sqm	3675.000	25.00	91875.00	M-164
		Pre moulded Joint filler, 25 mm thick for expansion joint.	sqm	16.330	500.00	8165.00	M-141
		Joint sealant	kg	875.000	275.00	240625.00	M-120
		Sealant primer	kg	116.670	110.00	12833.70	M-097
		Plastic sheath, 1.25 mm thick for dowel bars	sqm	46.670	0.80	37.34	M-138
		Curing compound	liter	1850.000	45.00	83250.00	M-090
		Super plastisizer admixture IS marked as per 9103-1999 @ 0.5 per cent by weight of cement	kg	2070.000	50.00	103500.00	M-180
		Cost of water	KL	216.000	55.00	11880.00	M-189
		Add 1 per cent of material for cost of miscellaneous materials like tarpauline, Hessian cloth, metal cap, cotton / compressible sponge and cradle for dowel bars, work bridges for men to approach concrete surface without walking over it, cutting blades and bites, minor equipments like scabbling machine, threads, ropes, guide wires and any other unforeseen items.				52414.33	
		d) Overhead charges @ 10 % on (a+b+c)				538185.43	
		e) Contractor's profit @ 10 % on (a+b+c+d)				592003.98	
		Cost for 1050cum = a+b+c+d+e				6512043.76	
		Rate per cum = (a+b+c+d+e)/1050				6201.95	
					<i>say</i>	<u>6202.00</u>	
		<i>Note</i>					
		The quantities for cement, coarse aggregate and fine aggregates are for estimating only .The exact quantities will be as per mix design.					
6.3	603	Rolled Cement Concrete Base					
		Construction of rolled cement concrete base course with coarse and fine aggregate conforming to IS:383, the size of coarse aggregate not exceeding 25 mm with minimum, aggregate cement ratio 15:1 and minimum cement content of 200 kg/cum, aggregate gradation to be as per table 600-4 after blending, mixing in batching plant at optimum moisture content, transporting to site, laying with a paver with electronic sensor, compacting with 8-10 tonnes smooth wheeled vibratory roller to achieve, the designed flexural strength, finishing and curing.					
		Unit = cum					
		Taking output = 450 cum (990 tonne)					
		a) Labour					
		Mate	day	1.200	200.00	240.00	L-12
		Mazdoor skilled	day	7.000	200.00	1400.00	L-15
		Mazdoor	day	23.000	150.00	3450.00	L-13
		b) Machinery					
		Front end loader 1 cum bucket capacity	hour	6.000	1139.00	6834.00	P&M-017
		Cement concrete batch mix plant @ 75 cum per hour	hour	6.000	3850.00	23100.00	P&M-068

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Electric generator 100 KVA	hour	6.000	693.00	4158.00	P&M-080
		Paver with electronic sensor @ 75 cum/hr.	hour	6.000	2657.00	15942.00	P&M-034
		Vibratory roller 8-10 t capacity	hour	8.000	598.00	4784.00	P&M-059
		Water tanker with 5 km lead 6 KL capacity	hour	8.000	444.00	3552.00	P&M-060
		Tipper	tonne.km	990xL	22.00	0.00	Lead =0 km & P&M-058
		Add 10 per cent of cost of carriage to cover cost of loading and unloading				0.00	
		c) Material					
		Crushed stone coarse aggregates of 25mm and 12.5mm nominal size @ 0.90 cum/cum of concrete conforming to clause 602.2.3.	cum	405.000	810.00	328050.00	M-052 and M-054
		Sand as per IS: 383 and conforming to clause 602.2.3 @ 0.45 cum/cum of concrete	cum	203.000	445.00	90335.00	M-004
		Cement @ 200 kg/cum of concrete	tonne	90.000	7989.00	719010.00	M-081
		Cost of water	KL	48.000	55.00	2640.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				120349.50	
		e) Contractor's profit @ 10 % on (a+b+c+d)				132384.45	
		Cost for 450cum = a+b+c+d+e				1456228.95	
		Rate per cum = (a+b+c+d+e)/450				3236.06	
					<i>say</i>	<u>3236.00</u>	
		Note					
		The quantities for cement, coarse aggregate and fine aggregates are for estimating only .The exact quantities will be as per mix design.					

CHAPTER-8							
TRAFFIC SIGNS, MARKINGS & OTHER ROAD APPURTENANCES							
Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
8.1	408	Cast in Situ Cement Concrete M20 Kerb					
		Construction of cement concrete kerb with top and bottom width 115 and 165 mm respectively, 250 mm high in M 20 grade PCC on M-10 grade foundation 150 mm thick, foundation having 50 mm projection beyond kerb stone, kerb stone laid with kerb laying machine, foundation concrete laid manually, all complete as per clause 408					
		<i>Unit = Running metre</i>					
		<i>Taking output = 360 metre</i>					
	A.	Using Concrete Mixer					
		Cement Concrete					
		Cement concrete of grade M20 = 12.60 cum					
		Cement concrete of grade M10 for base= 11.61 cum					
		Total Concrete = 24.21 cu.m					
		a) Labour					
		Mate	day	0.720	200.00	144.00	L-12
		Mason	day	2.000	250.00	500.00	L-11
		Mazdoor	day	16.000	150.00	2400.00	L-13
		b) Machinery					
		Kerb casting machine @ 60 metres/hour	hour	6.000	308.00	1848.00	P&M-029
		Concrete mixer 0.48/0.28 cum capacity	hour	12.000	220.00	2640.00	P&M-009
		Water tanker6 KL capacity	hour	5.000	444.00	2220.00	P&M-060
		c) Material					
		Crushed stone aggregate 20 mm nominal size 59 per cent	cum	21.790	660.00	14381.40	M-053
		Coarse sand 30 per cent	cum	10.900	445.00	4850.50	M-005
		Cement 11 per cent	tonne	5.700	7989.00	45537.30	M-081
		Cost of water	KL	30.000	55.00	1650.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				7617.12	
		e) Contractor's profit @ 10 % on (a+b+c+d)				8378.83	
		Cost for 360 meter = a+b+c+d+e				92167.15	
		Rate per metre = (a+b+c+d+e)/360				256.02	
						<i>say</i>	<i>256.00</i>
	B	Using Concrete Batching and Mixing Plant					
		Cement Concrete					
		Cement concrete of grade M20 = 12.60 cum					
		Cement concrete of grade M10 for base = 11.61 cum					
		Total Concrete = 24.21 cu.m					
		a) Labour					
		Mate	day	0.120	200.00	24.00	L-12
		Mason	day	1.000	250.00	250.00	L-11
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Kerb casting machine @ 60 metres/hour	hour	6.000	308.00	1848.00	P&M-029
		Concrete batching and mixing plant @ 15 cum/hr.	hour	1.600	1848.00	2956.80	P&M-003
		Water tanker6 KL capacity	hour	5.000	444.00	2220.00	P&M-060
		Tipper 5.5 cum capacity	hour	6.000	554.00	3324.00	P&M-048
		c) Material					
		Crushed stone aggregate 20 mm nominal size 59 per cent	cum	21.790	660.00	14381.40	M-053
		Coarse sand 30 per cent	cum	10.900	445.00	4850.50	M-004
		Cement 11 per cent	tonne	5.700	7989.00	45537.30	M-081
		Cost of water	KL	30.000	55.00	1650.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				7734.20	
		e) Contractor's profit @ 10 % on (a+b+c+d)				8507.62	
		Cost for 360 meter = a+b+c+d+e				93583.82	
		Rate per metre = (a+b+c+d+e)/360				259.96	
						<i>say</i>	<i>260.00</i>
8.2	408	Cast in Situ Cement Concrete M 20 Kerb with Channel					
		Construction of cement concrete kerb with channel with top and bottom width 115 and 165 mm respectively, 250 mm high in M 20 grade PCC on M10 grade foundation 150 mm thick, kerb channel 300 mm wide, 50 mm thick in PCCM20 grade, sloped towards the kerb, kerb stone with channel laid with kerb laying machine, foundation concrete laid manually, all complete as per clause 408					
	A	Using Concrete Mixer					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Unit = Running metre</i>					
		<i>Taking output = 300 metre length</i>					
		Cement Concrete					
		Cement concrete of grade M20= 17.48 cum					
		Cement concrete of grade M10 for base = 23.18 cum					
		Total Concrete = 40.66 cum					
		a) Labour					
		Mate	day	0.720	200.00	144.00	L-12
		Mason	day	2.000	250.00	500.00	L-11
		Mazdoor	day	16.000	150.00	2400.00	L-13
		b) Machinery					
		Kerb casting machine @ 50 metres/hour for laying kerb and channel	hour	6.000	308.00	1848.00	P&M-029
		Concrete mixer 0.48/0.28	hour	16.000	220.00	3520.00	P&M-009
		Water tanker 6 KL capacity	hour	6.000	444.00	2664.00	P&M-060
		c) Material					
		Crushed stone aggregate 20 mm nominal size 60 per cent	cum	36.590	660.00	24149.40	M-053
		Coarse sand 30 per cent	cum	18.300	445.00	8143.50	M-005
		Cement 10 per cent	tonne	9.010	7989.00	71980.89	M-081
		Cost of water	KL	36.000	55.00	1980.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				11732.98	
		e) Contractor's profit @ 10 % on (a+b+c+d)				12906.28	
		Cost for 360 meter = a+b+c+d+e				141969.05	
		Rate per metre = (a+b+c+d+e)/300				473.23	
					<i>say</i>	473.00	
8.2	B	Using Concrete Batching and Mixing Plant					
		<i>Unit = Running metre</i>					
		<i>Taking output = 300 metre length</i>					
		Cement Concrete					
		Cement concrete of grade M20= 17.48 cum					
		Cement concrete of grade M10 for base = 23.18 cum					
		Total Concrete = 40.66 cum					
		a) Labour					
		Mate	day	0.120	200.00	24.00	L-12
		Mason	day	1.000	250.00	250.00	L-11
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Kerb casting machine @ 50 metres/hour for laying kerb and channel	hour	6.000	308.00	1848.00	P&M-029
		Concrete batching and mixing plant @ 15 cum/hr.	hour	2.700	1848.00	4989.60	P&M-003
		Water tanker 6 KL capacity	hour	6.000	444.00	2664.00	P&M-060
		Tipper of 5.5 cum capacity	hour	6.000	554.00	3324.00	P&M-048
		c) Material					
		Crushed stone aggregate 20 mm nominal size 60 per cent	cum	36.590	660.00	24149.40	M-053
		Coarse sand 30 per cent	cum	18.300	445.00	8143.50	M-004
		Cement 10 per cent	tonne	9.010	7989.00	71980.89	M-081
		Cost of water	KL	36.000	55.00	1980.00	M-189
		d) Overhead charges @ 10 % on (a+b+c)				11965.34	
		e) Contractor's profit @ 10 % on (a+b+c+d)				13161.87	
		Cost for 300 meter = a+b+c+d+e				144780.60	
		Rate per metre = (a+b+c+d+e)/300				482.60	
					<i>say</i>	483.00	
8.3	801	Printing New Letter and Figures of any Shade					
		Printing new letter and figures of any shade with synthetic enamel paint black or any other approved colour to give an even shade					
	(i)	Hindi (Matras commas and the like not to be measured and paid for Half letter shall be counted as half)					
		<i>Details for 100 letters of 16 cm height i.e. 1600 cm</i>					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Unit = per cm height per letter</i>					
		a) Labour					
		Mate	day	0.120	200.00	24.00	L-12
		Painter	day	2.000	250.00	500.00	L-18
		Mazdoor	day	1.000	150.00	150.00	L-13
		b) Material					
		Paint	Litre	0.700	180.00	126.00	M-131
		c) Overhead charges @ 10 % on (a+b)				80.00	
		d) Contractor's profit @ 10 % on (a+b+c)				88.00	
		Cost for 1600 cm = a+b+c+d				968.00	
		Rate per cm height per letter = (a+b+c+ d)/1600				0.61	
					<i>say</i>	<u>0.60</u>	
8.3	(ii)	English and Roman					
		Hyphens and the like not to be measured and paid for					
		Detail for 100 letters of 16 cm height. i.e.1600 cm					
		Unit = per cm height per letter					
		a) Labour					
		Mate	day	0.070	200.00	14.00	L-12
		Painter 1st class	day	1.250	250.00	312.50	L-18
		Mazdoor	day	0.500	150.00	75.00	L-13
		b) Material					
		Paint	Litre	0.500	180.00	90.00	M-131
		c) Overhead charges @ 10 % on (a+b)				49.15	
		d) Contractor's profit @ 10 % on (a+b+c)				54.07	
		Cost for 1600 cm = a+b+c+d				594.72	
		Rate per cm height per letter = (a+b+c+ d)/1600				0.37	
					<i>say</i>	<u>0.40</u>	
8.5	801	Direction and Place Identification Signs upto 0.9 sqm Size Board.					
		Providing and erecting direction and place identification retro-reflectorised sign as per IRC:67 made of high intensity grade sheeting vide clause 801.3, fixed over aluminium sheeting, 2 mm thick with area not exceeding 0.9 sqm supported on a mild steel single angle iron post 75 x 75 x 6 mm firmly fixed to the ground by means of properly designed foundation with M15 grade cement concrete 45 x 45 x 60 cm, 60 cm below ground level as per approved drawing					
		<i>Unit = sqm</i>					
		<i>Taking output = 0.9 sqm</i>					
		i) Excavation for foundation	cum	0.216	153.00	33.05	Item No. 3.13
		ii) Cement concrete M15 grade	cum	0.120	4842.00	581.04	Item 12.8 (A)
		iii) Painting angle iron post two coats	sqm	0.430	46.00	19.78	Item 8.9
		a) Labour (For fixing at site)					
		Mate	day	0.010	200.00	2.00	L-12
		Mazdoor	day	0.200	150.00	30.00	L-13
		b) Material					
		Mild steel angle iron 75 mm x 75 mm x 6 mm,2.85 metres long	kg	19.000	45.22	859.16	M-179 /1000
		Aluminium sheeting fixed with encapsulated lens type reflective sheeting of size 0.9 sqm	sqm	0.900	132.00	118.80	M-061
		Add 2 per cent of cost of materials for drilling holes, nuts, bolts, fabrication etc.					
		c) Machinery					
		Tractor-trolley	hour	0.020	388.00	7.76	P&M-053
		d) Overhead charges @ 10 % on (a+b+c)				101.77	
		e) Contractor's profit @ 10 % on (a+b+c+d)				111.95	
		Cost for 0.9 sqm =I+ii+iii+ a+b+c+d+e				1865.31	
		Rate per sqm (for sign having area upto 0.9 sqm) = (I+ii+iii+a+b+c+d+e)/0.90				2072.57	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
					<i>say</i>	<u>2073.00</u>	
		Note					
		i) Lettering and arrow marks on sign board to be provided separately as per actual requirement. Rates for these items have been analysed separately					
		ii) Rate for excavation, cement concrete M-15 and painting may be taken from respective chapters					
8.6	801	Direction and Place Identification Signs with size more than 0.9 sqm size Board.					
		Providing and erecting direction and place identification retro-reflectorised sign as per IRC :67 made of high intensity grade sheeting vide clause 801.3, fixed over aluminium sheeting, 2 mm thick with area exceeding 0.9 sqm supported on a mild steel angle iron post 75 mm x 75 mm x 6 mm, 2 Nos. firmly fixed to the ground by means of properly designed foundation with M 15 grade cement concrete 45 cm x 45 cm x 60 cm, 60 cm below ground level as per approved drawing					
		<i>Unit = sqm</i>					
		<i>Taking output = 1.50 sqm</i>					
		i) Excavation for foundation	cum	0.430	153.00	65.79	Item No. 3.13
		ii) Cement concrete M15 grade	cum	0.240	4842.00	1162.08	Item 12.8 (A)
		iii) Painting angle iron post 2 coats	sqm	0.860	46.00	39.56	Item 8.9
		a) Labour (For fixing at site)					
		Mate	day	0.010	200.00	2.00	L-12
		Mazdoor	day	0.300	150.00	45.00	L-13
		b) Material					
		Mild steel angle iron 75 mm x 75 mm x 6 mm, 2.85 metres long, 2 nos	kg	38.000	45.22	1718.32	M-179 /1000
		Aluminium sheeting fixed with encapsulated lens type reflective sheeting	sqm	1.500	132.00	198.00	M-061
		Add 2 per cent of cost of materials for drilling holes, nuts, bolts, fabrication etc.					
		c) Machinery					
		Tractor-trolley	hour	0.020	388.00	7.76	P&M-053
		d) Overhead charges @ 10 % on (a+b+c)				192.41	
		e) Contractor's profit @ 10 % on (a+b+c+d)				216.35	
		Cost for 1.5 sqm =i+ii+iii+ a+b+c+d+e				3647.27	
		Rate per sqm (for sign having area more than 0.9 sqm) = (i+ii+iii+a+b+c+d+e)/1.50				4052.52	
					<i>say</i>	<u>4053.00</u>	
		Note					
		i) Lettering and arrow marks on sign board to be provided separately as per actual requirement. Rates for these items have been analysed separately					
		ii) Rate for excavation, cement concrete M-15 and painting may be taken from respective chapters					
8.8	803	Painting Two Coats on New Concrete Surfaces					
		Painting two coats after filling the surface with synthetic enamel paint in all shades on new plastered concrete surfaces					
		<i>Unit = sqm</i>					
		<i>Taking output = 40 sqm</i>					
		a) Labour					
		Mate	day	0.120	200.00	24.00	L-12
		Painter	day	2.000	250.00	500.00	L-18
		Mazdoor	day	1.000	150.00	150.00	L-13
		b) Material					
		Paint conforming to requirement of clause 803.3.	Litre	6.000	160.00	960.00	M-132
		Add for scaffolding @ 1 per cent of labour cost where required				9.60	
		Add @ 5 per cent cost of labour and materials to prepare the surface by filling minuts roughness on the surface and priming the surface before laying 2 coats of painting.				81.70	
		c) Overhead charges @ 10 % on (a+b)				172.53	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		d) Contractor's profit @ 10 % on (a+b+c)				189.78	
		Cost for 40 sqm = a+b+c+d				2087.61	
		Rate per sqm = (a+b+c+d)/40				52.19	
					say	<u>52.00</u>	
8.9	803	Painting on Steel Surfaces					
		Providing and applying two coats of ready mix paint of approved brand on steel surface after through cleaning of surface to give an even shade					
		<i>Unit = sqm</i>					
		<i>Taking output = 10 sqm</i>					
		a) Labour					
		Mate	day	0.030	200.00	6.00	L-12
		Painter	day	0.450	250.00	112.50	L-18
		Mazdoor	day	0.250	150.00	37.50	L-13
		b) Material					
		Paint ready mixed approved brand.	Litre	1.250	180.00	225.00	M-131
		Add @ 1 per cent on cost of material for scaffolding				2.25	
		Add @ 5 per cent cost of labour and materials to prepare the surface by filling minuts roughness on the surface and priming the surface before laying 2 coats of painting.				19.05	
		c) Overhead charges @ 10 % on (a+b)				40.23	
		d) Contractor's profit @ 10 % on (a+b+c)				44.25	
		Cost for 10 sqm = a+b+c+d				486.78	
		Rate per sqm= (a+b+c+d)/10				48.68	
					say	<u>49.00</u>	
8.10	803	Painting on Wood Surfaces					
		Providing and applying two coats of ready mix paint of approved brand on wood surface after thorough cleaning of surface to give an even shade					
		<i>Unit = sqm</i>					
		<i>Taking output = 10 sqm</i>					
		a) Labour					
		Mate	day	0.030	200.00	6.00	L-12
		Painter	day	0.500	250.00	125.00	L-18
		Mazdoor	day	0.200	150.00	30.00	L-13
		b) Material					
		Paint ready mixed of approved brand.	Litre	1.500	180.00	270.00	M-131
		Add @ 1 per cent on cost of material for scaffolding				2.70	
		Add @ 5 per cent cost of labour and materials to prepare the surface by filling minuts roughness on the surface and priming the surface before laying 2 coats of painting.				21.55	
		c) Overhead charges @ 10 % on (a+b)				45.53	
		d) Contractor's profit @ 10 % on (a+b+c)				50.08	
		Cost for 10 sqm = a+b+c+d				550.85	
		Rate per sqm = (a+b+c+d)/10				55.09	
					say	<u>55.00</u>	
8.11	803	Painting Lines, Dashes, Arrows etc on Roads in Two Coats on New Work					
		Painting lines, dashes, arrows etc on roads in two coats on new work with ready mixed road marking paint conforming to IS:164 on bituminous surface, including cleaning the surface of all dirt, dust and other foreign matter, demarcation at site and traffic control					
		(i) Over 10 cm in width					
		<i>Unit = sqm</i>					
		<i>Taking output = 10 sqm</i>					
		a) Labour					
		Mate	day	0.090	200.00	18.00	L-12
		Painter	day	0.550	250.00	137.50	L-18
		Mazdoor	day	1.550	150.00	232.50	L-13

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		b) Material					
		Road marking Paint as per IS :164	Litre	1.480	160.00	236.80	M-132
		c) Overhead charges @ 10 % on (a+b)				62.48	
		d) Contractor's profit @ 10 % on (a+b+c)				68.73	
		Cost for 10 sqm = a+b+c+d				756.01	
		Rate per sqm= (a+b+c+d)/10				75.60	
					say	<u>76.00</u>	
8.11	(ii)	Up to 10 cm in width					
		Unit = sqm					
		Taking output = 10 sqm					
		a) Labour					
		Mate	day	0.070	200.00	14.00	L-12
		Painter	day	0.350	250.00	87.50	L-18
		Mazdoor	day	1.350	150.00	202.50	L-13
		b) Material					
		Road marking paint	Litre	1.480	160.00	236.80	M-132
		c) Overhead charges @ 10 % on (a+b)				54.08	
		d) Contractor's profit @ 10 % on (a+b+c)				59.49	
		Cost for 10 sqm = a+b+c+d				654.37	
		Rate per sqm = (a+b+c+d)/10				65.44	
					say	<u>65.00</u>	
8.12	803	Painting Lines, Dashes, Arrows etc on Roads in Two Coats on Old Work					
		Painting lines, dashes, arrows etc on roads in two coats on old work with ready mixed road marking paint conforming to IS: 164 on bituminous surface, including cleaning the surface of all dirt, dust and other foreign matter, demarcation at site and traffic control					
	(i)	Over 10 cm in width					
		Unit = sqm					
		Taking output = 10 sqm					
		a) Labour					
		Mate	day	0.060	200.00	12.00	L-12
		Painter 1st class	day	0.300	250.00	75.00	L-18
		Mazdoor	day	1.250	150.00	187.50	L-13
		b) Material					
		Road marking paint	Litre	0.900	160.00	144.00	M-132
		c) Overhead charges @ 10 % on (a+b)				41.85	
		d) Contractor's profit @ 10 % on (a+b+c)				46.04	
		Cost for 10 sqm = a+b+c+d				506.39	
		Rate per sqm = (a+b+c+d)/10				50.64	
					say	<u>51.00</u>	
8.12	(ii)	Up to 10 cm in width					
		Unit = sqm					
		Taking output = 10 sqm					
		a) Labour					
		Mate	day	0.070	200.00	14.00	L-12
		Painter 1st class	day	0.350	250.00	87.50	L-18
		Mazdoor	day	1.350	150.00	202.50	L-13
		b) Material					
		Road marking Paint	Litre	0.900	160.00	144.00	M-132
		c) Overhead charges @ 10 % on (a+b)				44.80	
		d) Contractor's profit @ 10 % on (a+b+c)				49.28	
		Cost for 10 sqm= a+b+c+d				542.08	
		Rate per sqm = (a+b+c+d)/10				54.21	
					say	<u>54.00</u>	
8.13	803	Road Marking with Hot Applied Thermoplastic Compound with Reflectorising Glass Beads on Bituminous Surface					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Providing and laying of hot applied thermoplastic compound 2.5 mm thick including reflectorising glass beads @ 250 gms per sqm area, thickness of 2.5 mm is exclusive of surface applied glass beads as per IRC:35 .The finished surface to be level, uniform and free from streaks and holes.					
		<i>Unit = sqm</i>					
		<i>Taking output = 600 sqm</i>					
		a) Labour					
		Mate	day	0.030	200.00	6.00	L-12
		Mazdoor	day	0.750	150.00	112.50	L-13
		b) Machinery					
		Road marking machine @ 60 sqm per hour	hour	10.000	92.00	920.00	P&M-043
		Tractor-trolley	hour	0.500	388.00	194.00	P&M-053
		c) Material					
		Hot applied thermoplastic compound	Litre	1500.000	100.00	150000.00	M-118
		Reflectorising glass beads	kg	150.000	80.00	12000.00	M-152
		d) Overhead charges @ 10 % on (a+b+c)				16323.25	
		e) Contractor's profit @ 10 % on (a+b+c+d)				17955.58	
		Cost for 600 sqm = a+b+c+d+e				197511.33	
		Rate per sqm = a+b+c+d+e)/600				329.19	
					<i>say</i>	<u>329.00</u>	
		Note					
		1. A sealing primer may be applied in advance on cement concrete pavement to ensure proper bonding. Any laitance and/or curing compound to be removed where paint is required to be applied on concrete surface.					
		2. Cost of painter is already included in hire charges of road marking machine.					
8.14	804	Kilometre Stone					
		Reinforced cement concrete M15 grade kilometre stone of standard design as per IRC:8-1980, fixing in position including painting and printing etc					
		(i) 5th kilometre stone (precast)					
		<i>Unit = Nos.</i>					
		<i>Taking output = 6 Nos.</i>					
		a) M-15 grade of concrete	cum	2.350	4842.00	11378.70	Item 12.8 (A)
		b) Steel reinforcement @ 5 kg per sqm	kg	22.080	55.56	1226.83	Item 13.6 /1000
		c) Excavation in soil for foundation	cum	1.680	153.00	257.04	Item No. 3.13
		d) Painting two coats on concrete surface	sqm	9.850	50.00	492.50	Item 8.8
		e) Lettering on km post (average 30 letters of 10 cm height each)	per cm per letter	1800.000	0.40	720.00	Item 8.3
		Transportation and fixing					
		f) Labour					
		Mate	day	0.260	200.00	52.00	L-12
		Mason	day	0.600	250.00	150.00	L-11
		Mazdoor including loading/unloading	day	6.000	150.00	900.00	L-13
		g) Machinery					
		Tractor-trolley	hour	6.000	388.00	2328.00	P&M-053
		h) Overhead charges @ 10 % on (f+g)				343.00	
		i) Contractor's profit @ 10 % on (f+g+h)				377.30	
		Cost for 6 Nos. 5th km stone = a+b+c+ d+e +f+g+h +i				18225.37	
		Rate for each 5th km stone = (a+b+c+ d+e +f+g+h +i) /6				3037.56	
					<i>say</i>	<u>3038.00</u>	
8.14		(ii) Ordinary kilometer stone (precast)					
		<i>Unit = Nos.</i>					
		<i>Taking output = 14 Nos.</i>					
		a) M-15 grade of concrete	cum	3.770	4842.00	18254.34	Item 12.8 (A)

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		b) Steel reinforcement @ 5 kg per sqm	kg	26.320	55.56	1462.42	Item 13.6 /1000
		c) Excavation in soil for foundation	cum	2.770	153.00	423.81	Item No. 3.13
		d) Painting two coats on concrete surface	sqm	11.410	50.00	570.50	Item 8.8
		e) Lettering on km post (average 12 letters of 10 cm height each)	per cm per letter	1680.000	0.40	672.00	Item 8.3
		Transportation and fixing					
		f) Labour					
		Mate	day	0.320	200.00	64.00	L-12
		Mason	day	1.000	250.00	250.00	L-11
		Mazdoor	day	7.000	150.00	1050.00	L-13
		g) Machinery					
		Tractor-trolley	hour	6.000	388.00	2328.00	P&M-053
		h) Overhead charges @ 10 % on (f+g)				369.20	
		i) Contractor's profit @ 10 % on (f+g+h)				406.12	
		Cost for 14 Nos. ordinary km stone = (a+b+ c +d+e+f+g+h+i)				25850.39	
		Rate for each ordinary km stone = (a+b+ c +d+e+f+g+h+i) /14				1846.46	
					<i>say</i>	<u>1846.00</u>	
8.14	(iii)	Hectometer stone (precast)					
		<i>Unit = Nos.</i>					
		<i>Taking output = 33 Nos.</i>					
		a) M-15 grade of concrete	cum	1.580	4842.00	7650.36	Item 12.8 (A)
		b) Steel reinforcement @ 5 kg per sqm	kg	66.000	55.56	3667.16	Item 13.6 /1000
		c) Excavation in soil for foundation	cum	1.390	153.00	212.67	Item No. 3.13
		d) Painting two coats on concrete surface	sqm	6.270	50.00	313.50	Item 8.8
		e) Lettering on km post (average 1 letter of 10 cm height each)	per cm per letter	330.000	0.40	132.00	Item 8.3
		Transportation and fixing					
		f) Labour					
		Mate	day	0.340	200.00	68.00	L-12
		Mason	day	1.500	250.00	375.00	L-11
		Mazdoor	day	7.000	150.00	1050.00	L-13
		g) Machinery					
		Tractor-trolley	hour	6.000	388.00	2328.00	P&M-053
		h) Overhead charges @ 10 % on (f+g)				382.10	
		i) Contractor's profit @ 10 % on (f+g+h)				420.31	
		Cost for 33 Nos. Hectometer stone = (a+b +c +d+e+f+ g+h+i)				16599.10	
		Rate for each Hectometer stone = (a+b +c +d+e+f+ g+h+i) /33				503.00	
					<i>say</i>	<u>503.00</u>	
	Note	The rate for excavation, cement concrete, steel reinforcement, painting and lettering may be taken from respective chapters.					
8.16	806	Boundary pillar					
		Reinforced cement concrete M15 grade boundary pillars of standard design as per IRC:25-1967, fixed in position including finishing and lettering but excluding painting					
		<i>Unit = Each</i>					
		<i>Taking output = 57 Nos.</i>					
		a) M-15 grade of the boundary stone	cum	1.250	4842.00	6052.50	Item 12.8 (A)
		b) Steel reinforcement	kg	79.800	55.56	4433.93	Item 13.6 /1000
		c) Excavation in soil	cum	10.720	153.00	1640.16	Item No. 3.13
		d) Lettering, each 10 cm high	per letter per cm high	2280.000	0.40	912.00	Item 8.3

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Transportation and fixing					
		e) Labour					
		Mate	day	0.570	200.00	114.00	L-12
		Mazdoor	day	14.250	150.00	2137.50	L-13
		f) Machinery					
		Tractor-trolley	hour	6.000	388.00	2328.00	P&M-053
		g) Material					
		Stone spall	cum	11.970	400.00	4788.00	M-008
		h) Overhead charges @ 10 % on (e+f+g)				936.75	
		i) Contractor's profit @ 10 % on (e+f+g+h)				1030.43	
		Cost for 57 Nos. boundary pillar = (a+b +c+d +e+ f+g+h+i)				24373.26	
		Rate for each boundary pillar = (a+b+c+d+e+ f+g+h+i)/57				427.60	
						<i>say</i>	<u>428.00</u>
		Note					In case of soft ground, a proper foundation may be provided as per approved design. In case foundation is required to be provided, the items of excavation and foundation concrete are required to be measured and paid separately.
8.17	807	G.I Barbed Wire Fencing 1.2 Metre High					
		Providing and fixing 1.2 metres high GI barbed wire fencing with 1.8 m angle iron posts 40 mm x 40 mm x 6 mm placed every 3 metres center to center founded in M15 grade cement concrete, 0.6 metre below ground level, every 15th post, last but one end post and corner post shall be strutted on both sides and end post on one side only and provided with 9 horizontal lines and 2 diagonals interwoven with horizontal wires, fixed with GI staples, turn buckles etc complete as per clause 807					
		<i>Unit = per running metre</i>					
		<i>Taking output = 30 metres</i>					
		a) Labour					
		Mate	day	0.090	200.00	18.00	L-12
		Blacksmith	day	0.250	250.00	62.50	L-02
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Material					
		Barbed wire 335 metres length @ 9.38 kg per 100 metres	kg	31.420	42.00	1319.64	M-063
		MS angle iron 40 mm x 40mm x 6 mm, 23 metres in length @ 3.5 kg per metre	kg	80.500	45.22	3640.13	M-179 /1000
		Add for GI staple binding wire, drilling holes etc. @ 2 per cent of the cost of material				99.20	
		c) Painting					
		Applying two coats of painting on exposed surface of angle iron posts (Rate as per item no. 8.9)	sqm	2.110	46.00	97.06	Item 8.9
		d) Overhead charges @ 10 % on (a+b)				543.95	
		e) Contractor's profit @ 10 % on (a+b+d)				598.34	
		Cost for 30 metres fencing = a+b+c+d+e				6678.81	
		Rate per metre = (a+b+c+d+e)/30				222.63	
						<i>say</i>	<u>223.00</u>
		Note					Cost of excavation for foundation and foundation concrete to be added separately in the cost estimate as per approved design. The rate for these items may be taken from respective chapters.
8.18	807	G.I Barbed Wire Fencing 1.8 Metre High					
		Providing and fixing 1.8 metres high GI barbed wire fencing with 2.4 m angle iron posts 50 mm x 50 mm x 6 mm placed every 3 metres center to center founded in M15 grade cement concrete, 0.6 metre below ground level, every 15th post, last but one end post and corner post shall be strutted on both sides and end post on one side only and provided with 12 horizontal lines and 2 diagonals interwoven with horizontal wires, fixed with GI staples, turn buckles etc complete as per clause 807					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Unit = per running metre</i>					
		Taking output = 30 metres					
		a) Labour					
		Mate	day	0.120	200.00	24.00	L-12
		Blacksmith	day	0.400	250.00	100.00	L-02
		Mazdoor	day	2.500	150.00	375.00	L-13
		b) Material					
		Barbed wire 428 metres length @ 9.38 kg per 100 metres	kg	40.150	42.00	1686.30	M-063
		MS angle iron 50 mm x 50 mm x 6 mm, 33.8 metres in length @ 4.5 kg per metre	kg	152.000	45.22	6873.29	M-179 /1000
		Add for GI staple, binding wire, drilling holes etc. @ 2 per cent of the cost of material				171.19	
		c) Painting					
		Applying two coats of painting on exposed surface of angle iron posts	sqm	3.960	46.00	182.16	Item 8.9
		d) Overhead charges @ 10 % on (a+b)				922.98	
		e) Contractor's profit @ 10 % on (a+b+d)				1015.28	
		Cost for 30 metres fencing = a+b+c+d+e				11350.19	
		Rate per metre fencing = (a+b+c +d+e)/30				378.34	
					<i>say</i>	<u>378.00</u>	
		Note					
		Cost of excavation for foundation and foundation concrete to be added separately in the cost estimate as per approved design. The rate for these items may be taken from respective chapters.					
8.19	Suggestive	Fencing With Welded Steel Wire Fabric 75 mm x 50 mm					
		Providing 1.20 metre high fencing with angle iron posts 50 mm x 50 mm x 6 mm at 3 metre center to center with 0.40 metre embedded in M15 grade cement concrete, corner, end and every 10th post to be struttred, provided with welded steel wire fabric of 75 mm x 50 mm mesh or 75 mm x 25 mm mesh and fixed to iron posts by flat iron 50 x 5 mm and bolts etc. complete in all respects.					
		<i>Unit = Running metre</i>					
		Taking output = 30 m					
		a) Labour					
		Mate	day	0.120	200.00	24.00	L-12
		Welder	day	1.000	250.00	250.00	L-02
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Material					
		i) Angle iron for posts 50 x 50 x 6 mm	kg	106.000	45.22	4793.21	M-179 /1000
		ii) Runner flat 50 x 5 mm	kg	26.000	45.22	1175.69	M-179 /1000
		iii) Welded steel wire fabric 75x50 mm mesh @ 4 kg/sqm, 4 x 30 x 1.2 + 5 per cent wastage	kg	151.000	40.00	6040.00	M-191
		OR					
		Welded steel wire fabric 75 x 25 mm mesh @ 7.75 kg/sqm, 7.75 x 30 x 1.2 + 5 per cent wastage	kg	293.000			
		Add 2.5 per cent of cost of material for drilling holes in angles, flats, splitting angle at bottom, nuts and bolts and welded consumables					
		c) Machinery					
		Tractor-trolley	hour	0.100	388.00	38.80	P&M-053
		d) Painting					
		Painting two coats including priming	sqm	8.000	46.00	368.00	Item 8.9
		e) Overhead charges @ 10 % on (a+b+c)				1262.17	
		f) Contractor's profit @ 10 % on (a+b+c+e)				1388.39	
		Cost for 30 metre = a+b+c+d+e+f				15640.27	
		Rate per metre = (a+b+c+d+e+f)/30				521.34	
					<i>say</i>	<u>521.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Note					
		i) Adopt any one type of welded steel wire fabric 75 x 50 mm or 75 x 25 mm as per approved design.					
		ii) The item of excavation and cement concrete in foundation shall be measured and paid separately					
8.20	808	Tubular Steel Railing on Medium Weight Steel Channel (ISMC series) 100 mm x 50 mm					
		Providing, fixing and erecting 50 mm dia steel pipe railing in 3 rows duly painted on medium weight steel channels (ISMC series) 100 mm x 50 mm, 1.2 metres high above ground, 2 m centre to centre, complete as per approved drawings					
		<i>Unit = Running metre</i>					
		Taking output = 10metres					
		i) Excavation for foundation (6 Nos)6 x 0.6 x 0.6 x 0.6	cum	1.296	153.00	198.29	Item No. 3.13
		ii) Foundation concrete M-15 grade PCC 6 x 0.6 x 0.6 x 0.3	cum	0.648	4842.00	3137.62	Item 12.8 (A)
		iii) Painting of pipe	sqm	4.710	46.00	216.66	Item 8.9
		iv) Painting of channel section 6 nos,1.8 metres each 0.2 x 1.8 x 6 = 2.16	sqm	2.160	46.00	99.36	Item 8.9
		a) Labour (For fixing at site)					
		Mate	day	0.010	200.00	2.00	L-12
		Mazdoor	day	0.250	150.00	37.50	L-13
		Plumber	day	0.010	250.00	2.50	L-02
		b) Material					
		Steel pipe 50 mm external dia as per IS:1239	metre	30.000	350.00	10500.00	M-175
		Medium weight steel channel (ISMC series) 100 mm x 50 mm,10.8 metres length @ 9.2 kg per metre	kg	99.360	45.22	4492.96	M-179 /1000
		Add for drilling holes @ 2 per cent of cost of channels				89.86	
		c) Machinery					
		Tractor-trolley	hour	0.040	388.00	15.52	P&M-053
		d) Overhead charges @ 10 % on (a+b+c)				1877.67	
		e) Contractor's profit @ 10 % on (a+b+c+d)				2065.44	
		Cost for 10 metre =i+ii+iii+iv+ a+b+c+d+e				22735.38	
		Rate per metre = (i+ii+iii+iv+a+b+c+d+e)/10				2273.54	
					<i>say</i>	<u>2274.00</u>	
8.21	808	Tubular Steel Railing on Precast RCC Posts, 1.2 m High Above Ground Level					
		Providing, fencing and erecting 50 mm dia painted steel pipe railing in 3 rows on precast M20 grade RCC vertical posts1.8 metres high (1.2 m above GL) with 3 holes 50 mm dia for pipe, fixed 2 metres centre to, complete as per approved drawing					
		<i>Unit = Running metre</i>					
		Taking output = 10metres					
		i) Excavation for foundation (6 Nos)6 x 0.6 x 0.6 x 0.6	cum	1.296	153.00	198.29	Item No. 3.13
		ii) Foundation concrete M - 15 grade PCC 6 x 0.6 x 0.6 x 0.3	cum	0.648	4842.00	3137.62	Item 12.8 (A)
		iii) RCC M - 20 for pre cast posts 6 nos of 1.8 metres each	cum	0.320	6624.00	2119.68	Item 14.1(A)
		iv) Painting of pipe	sqm	4.710	46.00	216.66	Item 8.9
		a) Labour					
		Mate	day	0.014	200.00	2.80	L-12
		Mazdoor	day	0.350	150.00	52.50	L-13
		Plumber	day	0.010	250.00	2.50	L-02
		b) Material					
		Steel pipe 50 mm dia as per IS:1239	metre	30.000	350.00	10500.00	M-175
		c) Machinery					
		Tractor-trolley	hour	0.250	388.00	97.00	P&M-053
		d) Overhead charges @ 10 % on (a+b+c)				1065.48	
		e) Contractor's profit @ 10 % on (a+b+c+d)				1172.03	
		Cost for 10 metre =i+ii+iii+iv+ a+b+c+d+e				18564.55	
		Rate per metre = (i+ii+iii+iv+a+b+c+d+e)/10				1856.46	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
					<i>say</i>	<u>1856.00</u>	
8.22	809	Reinforced Cement Concrete Crash Barrier					
		Provision of an Reinforced cement concrete crash barrier at the edges of the road, approaches to bridge structures and medians, constructed with M-20 grade concrete with HYSD reinforcement conforming to IRC:21 and dowel bars 25 mm dia, 450 mm long at expansion joints filled with pre-moulded asphalt filler board, keyed to the structure on which it is built and installed as per design given in the enclosure to MOST circular No. RW/NH - 33022/1/94-DO III dated 24 June 1994 as per dimensions in the approved drawing and at locations directed by the Engineer, all as specified					
		<i>Unit = Linear metre</i>					
		Taking output = 10 m					
	(i)	a) M 20 grade concrete					
		M 20 grade concrete	cum	3.000	6624.00	19872.00	Item 14.1(A)
		b) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor	day	1.000	150.00	150.00	L-13
		c) Material					
		HYSD steel reinforcement including dowel bars	tonne	0.280	38219.00	10701.32	M-082
		Pre-moulded asphalt filler board	sqm	0.320	55.00	17.60	M-144
		d) Overhead charges @ 10 % on (b+c)				1087.69	
		e) Contractor's profit @ 10 % on (b+c+d)				1196.46	
		Cost for 10 metre = a+b+c+d+e				33033.07	
		Rate per metre = (a+b+c+d+e)/10				3303.31	
					<i>say</i>	<u>3303.00</u>	
	Note	i) Excavation and backfilling are incidental to work and not to be measured separately.					
		ii) Rate for RCC M 20 may be taken from chapter on super structure.					
8.23	810	Metal Beam Crash Barrier					
	A	Type - A, "W" : Metal Beam Crash Barrier					
		Providing and erecting a "W" metal beam crash barrier comprising of 3 mm thick corrugated sheet metal beam rail, 70 cm above road/ground level, fixed on ISMC series channel vertical post, 150 x 75 x 5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m below ground/road level, all steel parts and fittings to be galvanised by hot dip process, all fittings to conform to IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post with a spacer of channel section 150 x 75 x 5 mm, 330 mm long complete as per clause 810					
		<i>Unit = Running metre</i>					
		Taking output = 4.5 metre length					
		a) Labour					
		Mate	day	0.060	200.00	12.00	L-12
		Blacksmith	day	0.500	250.00	125.00	L-02
		Mazdoor	day	1.000	150.00	150.00	L-13
		b) Machinery					
		Tractor-trolley	hour	0.100	388.00	38.80	P&M-053
		c) Material					
		Corrugated sheet,3 mm thick, "W" beam section railing,4.5 m in length	kg	41.210	45.22	1863.47	M-179 /1000
		Channel post 150 x 75 x 5 mm, 1.8 m long,3 Nos @ 16.4 kg per metre	kg	88.560	45.22	4004.59	M-179 /1000
		Spacer 150 x 75 x 5 mm channel 0.33 m long,3 Nos @ 16.4 kg per metre	kg	16.240	45.22	734.36	M-179 /1000
		Nuts and bolts	kg	20.000	50.00	1000.00	M-130
		Add 25 per cent of the cost of material for fabrication, nuts, bolts and washers etc.)				1900.61	
		d) Overhead charges @ 10 % on (a+b+c)				982.88	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		e) Contractor's profit @ 10 % on (a+b+c+d)				1081.17	
		Cost for 4.5 metre = a+b+c+d+e				11892.89	
		Rate per metre = (a+b+c+d+e)/4.5				2642.86	
					say	<u>2643.00</u>	
8.23	B	Type - B, "THRIE" : Metal Beam Crash Barrier					
		Providing and erecting a "Thrie" metal beam crash barrier comprising of 3 mm thick corrugated sheet metal beam rail, 85 cm above road/ground level, fixed on ISMC series channel vertical post, 150 x 75 x 5 mm spaced 2 m centre to centre, 2 m high with 1.15 m below ground level, all steel parts and fittings to be galvanised by hot dip process, all fittings to conform to IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post with a space of channel section 150 x 75 x 5 mm, 546 mm long complete as per clause 810					
		<i>Unit = Running metre</i>					
		Taking output = 4.5 metre length					
		a) Labour					
		Mate	day	0.060	200.00	12.00	L-12
		Blacksmith	day	0.500	250.00	125.00	L-02
		Mazdoor	day	1.000	150.00	150.00	L-13
		b) Machinery					
		Tractor-trolley	hour	0.100	388.00	38.80	P&M-053
		c) Material					
		Corrugated sheet,3 mm thick, "Thrie" beam section railing,4.5 m in length	kg	72.940	55.00	4011.70	M-088
		Channel post 150 x 75 x 5 mm, 2 m long,3 Nos @ 16.4 kg per metre	kg	98.400	45.22	4449.55	M-179 /1000
		Spacer 150 x 75 x 5 mm channel 0.546 m long,3 Nos	kg	26.860	45.22	1214.58	M-179 /1000
		Nuts and bolts	kg	30.000	50.00	1500.00	M-130
		Add 15 per cent of the cost of material for fabrication, nuts, bolts and washers etc.)				1676.37	
		d) Overhead charges @ 10 % on (a+b+c)				1317.80	
		e) Contractor's profit @ 10 % on (a+b+c+d)				1449.58	
		Cost for 4.5 metre = a+b+c+d+e				15945.39	
		Rate per metre= (a+b+c+d+e)/4.5				3543.42	
					say	<u>3543.00</u>	
	Note	In the case of median crash barrier, "W" metal beam or thrie beam section should be provided on both sides of the vertical posts fixed in the median. Extra provision for metal beam railing and spacer is required to be made when fixed in the median depending on approved design.					
8.24	811	Road Traffic Signals electrically operated					
	Note	Since it is a ready made item commercially produced and erected by specialised firm in the electrical and electronic field, rate may be taken based on market enquiry from firms specialised in this field and ISI certified for the approved design and drawing.					
8.25	Suggestive	Flexible Crash Barrier, Wire Rope Safety Barrier					
		Providing and erecting a wire rope safety barrier with vertical posts of medium weight RS Joist (ISMB series) 100 mm x 75 mm (11.50 kg/m), 1.50 m long 0.85 m above ground and 0.65 m below ground level, split at the bottom for better grip, embedded in M 15 grade cement concrete 450 x 450 x 450 mm, 1.50 m center to center and with 4 horizontal steel wire rope 40 mm dia and anchored at terminal posts 15 m apart. Terminal post to be embedded in M 15 grade cement concrete foundation 2400 x 450 x 900 mm (depth), strengthened by a strut of RS joist 100 x 75 mm, 2 m long at 450 inclination and a tie 100 x 8 mm, 1.50 m long at the bottom, all embedded in foundation concrete as per approved design and drawing, rate excluding excavation and cement concrete.					
		<i>Unit = Running metre</i>					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Taking output = 15 metre					
		a) Labour					
		Mate	day	0.120	200.00	24.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		Blacksmith	day	1.000	250.00	250.00	L-02
		b) Material					
		i) RS Joist 100 x 75 mm - 16.5 m @ 11.5 kg per metre	kg	190.000	45.22	8591.61	M-179 /1000
		ii) Struts - 2 Nos. for terminal posts, 2 m long each 2 x 2 x 11.50	kg	46.000	45.22	2080.07	M-179 /1000
		iii) Tie 2 Nos. of 8 mm steel plate, 1.5 sqm each for terminal posts @ 62.80 kg/sqm (2 x 1.5)	kg	188.400	45.22	8519.26	M-179 /1000
		iv) Steel wire rope 40 mm, including 7.50 per cent extra for fixing at ends 15 x 4 x 1.075 @ 1 kg per m	kg	65.000	201.15	13074.75	M-177
		Add 5 per cent of cost of material for drilling, gripping, fixing, fabrication and welding consumables				1613.28	
		c) Painting					
		Applying 2 coats of painting on exposed surface	sqm	16.500	46.00	759.00	Item 8.9
		d) Machinery					
		Tractor-trolley	hour	0.250	388.00	97.00	P&M-053
		e) Overhead charges @ 10 % on (a+b+d)				3455.00	
		f) Contractor's profit @ 10 % on (a+b+d+e)				3800.50	
		Cost for 15 m = a+b+c+d+e+f				42564.47	
		Rate per m = (a+b+c+d+e+f)/15				2837.63	
					say	<u>2838.00</u>	
	Note	The items of excavations and cement concrete works will be measured and included separately as per the approved designs and drawings.					
8.27	Suggestive	Street Lighting					
		Providing and erecting street light mounted on a steel circular hollow pole of standard specifications for street lighting, 9 m high spaced 40 m apart, 1.8 m overhang on both sides if fixed in the median and on one side if fixed on the footpath, fitted with sodium vapour lamp and fixed firmly in concrete foundation.					
		Unit = Each					
		Taking output = one light					
		a) Labour					
		Mate	day	0.030	200.00	6.00	L-12
		Mazdoor	day	0.500	150.00	75.00	L-13
		Electrician	day	0.250	250.00	62.50	L-02
		b) Material					
		i) Steel circular hollow pole of standard specification for street lighting to mount light at 9 m height above road level	each	1.000	8250.00	8250.00	M-171
		ii) Sodium vapour lamp	each	1.000	1650.00	1650.00	M-168
		Add 5 per cent of cost of material for holder, electric cable, insulation, ladder, scaffolding etc				495.00	
		c) Painting					
		For Fixing in Median					
		Providing two coats of alluminium paint over steel circular hollow pipe with overhang on both sides	sqm	5.750	46.00	264.50	Item 8.9
		For fixing in Footpath					
		Providing two coats of alluminium paint over steel circular hollow pipe with overhang on one side	sqm	4.630	46.00	212.98	Item 8.9
	(i)	For Fixing in Median					
		d) Overhead charges @ 10 % on (a+b)				1053.85	
		e) Contractor's profit @ 10 % on (a+b+d)				1159.24	
		Rate per light for fixing in Median= a+b+c+d+e				13016.09	
					say	<u>13016.00</u>	
	(ii)	For fixing in Footpath					
		Rate per light for Fixing in Footpath = a+b+c+d+e				12964.57	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.	
					<i>say</i>	<u>12965.00</u>		
		Note	The items of excavation and cement concrete foundation will be measured and included separately in the estimate as per approved design and drawing. The rate for painting has been analysed in this chapter.					
8.28	Suggestive	Lighting on Bridges						
		Providing and fixing lighting on bridges, mounted on steel hollow circular poles of standard specifications, 5 m high fixed on parapets with cement concrete, 20 m apart and fitted with sodium vapour lamp						
		<i>Unit = Each</i>						
		Taking output = one light						
		a) Labour						
		Mate	day	0.020	200.00	4.00	L-12	
		Mazdoor	day	0.400	150.00	60.00	L-13	
		Electrician	day	0.200	250.00	50.00	L-02	
		b) Material						
		i) Steel circular hollow pole of standard specification for street lighting to mount light at 5 m above deck level	each	1.000	5000.00	5000.00	M-170	
		ii) Sodium vapour lamp 70 watt	each	1.000	1650.00	1650.00	M-168	
		Add 1 per cent of cost of material for holder, electric cable, insulation, ladder, scaffolding etc				66.50		
		c) Painting						
		Providing two coats of alluminium paint over steel circular hollow pipe	sqm	2.760	46.00	126.96	Item 8.9	
		d) Overhead charges @ 10 % on (a+b)				683.05		
		e) Contractor's profit @ 10 % on (a+b+d)				751.36		
		Rate per light = a+b+c+d+e				8391.87		
					<i>say</i>	<u>8392.00</u>		
		Note	The items of cement concrete to be measured and paid separately as per approved design. The rate for painting has already been analysed in this chapter.					
8.29	Suggestive	Cable Duct Across the Road						
		Providing and laying of a reinforced cement concrete pipe duct, 300 mm dia, across the road (new construction), extending from drain to drain in cuts and toe of slope to toe of slope in fills, constructing head walls at both ends, providing a minimum fill of granular material over top and sides of RCC pipe as per IRC:98-1997, bedded on a 0.3 m thick layer of granular material free of rock pieces, outer to outer distance of pipe at least half dia of pipe subject to minimum 450 mm in case of double and triple row ducts, joints to be made leak proof, invert level of duct to be above higher than ground level to prevent entry of water and dirt, all as per IRC: 98 - 1997 and approved drawings.						
		(i) Single row for one utility service						
		<i>Unit = Running metre</i>						
		Taking output = 20metres						
		a) Random Rubble masonry/Brick masonry in cement mortar 1:6 for head wall both side	cum	2.360	2797.00	6600.92	Item 12.7 (Addl) B)	
		b) Labour						
		Mate	day	0.050	200.00	10.00	L-12	
		Mazdoor	day	1.000	150.00	150.00	L-13	
		Mazdoor skilled	day	0.250	200.00	50.00	L-15	
		c) Material						
		Reinforced Cement Concrete pipe 300 mm dia	metre	20.000	385.00	7700.00	M-151	
		Granular soil with PI less than 6 for bedding and sides of pipe (0.6 x 0.6 x 20 m)	cum	7.200	340.00	2448.00	M-009	
		Collar for joints 300 mm dia	each	9.000	115.00	1035.00	M-083	
		Cement mortar 1:2 for joints	cum	0.020	5927.00	118.54	Item 12.6 (B)	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		d) Machinery					
		Tractor-trolley	hour	0.500	388.00	194.00	P&M-053
		e) Overhead charges @ 10 % on (b+c+d)				1170.55	
		f) Contractor's profit @ 10 % on (b+c+d+e)				1287.61	
		Cost for 20 metre = a+b+c+d+e+f				20764.62	
		Rate per metre = (a+b+c+d+e+f)/20				1038.23	
					say	<u>1038.00</u>	
8.29	(ii)	Double row for two utility services					
		<i>Unit = Running metre</i>					
		Taking output = 20metres					
		a) Random Rubble brick/Brick masonry in cement mortar 1:6 for head wall both sides.	cum	3.370	2797.00	9425.89	Item 12.7 (Addl) B)
		b) Labour					
		Mate	day	0.050	200.00	10.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		Mazdoor skilled	day	0.250	200.00	50.00	L-15
		c) Material					
		Reinforced Cement Concrete pipe 300 mm dia	metre	40.000	385.00	15400.00	M-151
		Granular soil with PI less than 6 for bedding and sides of pipe (0.6 x 0.6 x 40 m)	cum	14.400	340.00	4896.00	M-009
		Collar for joints 300 mm dia	each	18.000	115.00	2070.00	M-083
		Cement mortar 1:2 for joints	cum	0.040	5927.00	237.08	Item 12.6 (B)
		d) Machinery					
		Tractor-trolley	hour	1.000	388.00	388.00	P&M-053
		e) Overhead charges @ 10 % on (b+c+d)				2335.11	
		f) Contractor's profit @ 10 % on (b+c+d+e)				2568.62	
		Cost for 20 metre = a+b+c+d+e+f				37680.70	
		Rate per metre = (a+b+c+d+e+f)/20				1884.03	
					say	<u>1884.00</u>	
8.29	(iii)	Triple rRow for three utility services					
		<i>Unit = Running metre</i>					
		Taking output = 20metres					
		a) Random Rubble brick/Brick masonry in cement mortar 1:6 for head wall both sides.	cum	4.380	2797.00	12250.86	Item 12.7 (Addl) B)
		b) Labour					
		Mate	day	0.160	200.00	32.00	L-12
		Mazdoor	day	3.000	150.00	450.00	L-13
		Mazdoor skilled	day	1.000	200.00	200.00	L-15
		c) Material					
		Reinforced Cement Concrete pipe 300 mm dia	metre	60.000	385.00	23100.00	M-151
		Granular soil with PI less than 6 for bedding and sides of pipe (0.6 x 0.6 x 60 m)	cum	21.600	340.00	7344.00	M-009
		Collar for joints 300 mm dia	each	27.000	115.00	3105.00	M-083
		Cement mortar 1:2 for joints	cum	0.060	5927.00	355.62	Item 12.6 (B)
		d) Machinery					
		Tractor-trolley	hour	1.500	388.00	582.00	P&M-053
		e) Overhead charges @ 10 % on (b+c+d)				3516.86	
		f) Contractor's profit @ 10 % on (b+c+d+e)				3868.55	
		Cost for 20 metre = a+b+c+d+e+f				54804.89	
		Rate per metre = (a+b+c+d+e+f)/20				2740.24	
					say	<u>2740.00</u>	
	Note	1. Inspection chamber at both ends is the responsibility of the agency who is laying the duct. Hence not included. 2. The rates for stone masonry / brick masonry and cement mortar to be adopted from respective clauses.					
8.35	Suggestive	Road Markers/Road Stud with Lense Reflector					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Providing and fixing of road stud 100x 100 mm, die-cast in aluminium, resistant to corrosive effect of salt and grit, fitted with lense reflectors, installed in concrete or asphaltic surface by drilling hole 30 mm upto a depth of 60 mm and bedded in a suitable bituminous grout or epoxy mortar, all as per BS 873 part 4:1973					
		<i>Unit = Nos</i>					
		Taking output = 50Nos					
		a) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor	day	1.000	150.00	150.00	L-13
		b) Material					
		Aluminium studs 100 x 100 mm fitted with lense reflectors	each	50.000	440.00	22000.00	M-062
		Add 10 per cent of cost of material for fixing and installation				2200.00	
		c) Overhead charges @ 10 % on (a+b)				2435.80	
		d) Contractor's profit @ 10 % on (a+b+c)				2679.38	
		Cost for 50 studs = a+b+c+d				29473.18	
		Rate per studs = (a+b+c+d)/50				589.46	
						<i>say</i>	<u>589.00</u>
8.36	Suggestive	Traffic Cone					
		Provision of red fluorescent with white reflective sleeve traffic cone made of low density polyethylene (LDPE) material with a square base of 390 x 390 x 35 mm and a height of 770 mm, 4 kg in weight, placed at 1.5 m interval, all as per BS 873					
		<i>Unit = Running metre</i>					
		Taking output = 68 Nos.					
		a) Labour					
		Mate	day	0.020	200.00	4.00	L-12
		Mazdoor	day	0.500	150.00	75.00	L-13
		b) Material					
		Traffic cones with 150 mm reflective sleeve	each	68.000	1200.00	81600.00	M-186
		c) Machinery					
		Tractor-trolley	hour	0.100	388.00	38.80	P&M-053
		d) Overhead charges @ 10 % on (a+b+c)				8171.78	
		e) Contractor's profit @ 10 % on (a+b+c+d)				8988.96	
		Cost for 68 Nos. = a+b+c+d+e				98878.54	
		Rate per metre = (a+b+c+d+e)/68				1454.10	
						<i>say</i>	<u>1454.00</u>
8.38	Suggestive	Rumble Strips					
		Provision of 15 nos rumble strips covered with premix bituminous carpet, 15-20 mm high at center, 250 mm wide placed at 1 m center to center at approved locations to control speed, marked with white strips of road marking paint.					
		<i>Unit = sqm</i>					
		Taking output = 100 sqm (including gaps)					
		The rate per sqm of premix carpet and road marking may be adopted from chapter 5 & 8 respectively for the quantities calculated from approved drawings					
8.40	suggestive	High Mast Pole Lighting at Interchanges and Flyovers					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Providing and erecting a high mast pole lighting with 30 m high hot dip galvanised mast designed to withstand forces exerted with wind speeds of 180 km per hour with 3 seconds gust, as per IS:875 (Part 3) - 1978, fitted with a base flange, door at the base of mast with heavy duty internal lock, lantern carriage, suitable winching arrangement for safe working load of 750 kg and high powered electrically driven power tools for raising and lowering of lantern carriage, flexible 8 core electric cable, lightning conductor, earthing terminal, and fixing 2 nos aviation obstruction lights on top of the mast, all complete as per approved design and drawings					
		This is a specialised work and is generally done by firms who specialise in such jobs. The detailed designs and estimates are submitted by the firms along with their tender for checks by the Department. The cost of this work is required to be worked out based on approved design, drawings and estimate of the lowest tender. A separate contract for this work is concluded as the contractors for road and bridge works generally donot undertake such jobs.					
8.43	suggestive	Portable Barricade in Construction Zone					
		Installation of a steel portable barricade with horizontal rail 300 mm wide, 2.5 m in length fitted on a 'A' frame made with 45 x 45 x 5 mm angle iron section, 1.5 m in height, horizontal rail painted (2 coats) with yellow and white stripes, 150 mm in width at an angle of 450, 'A' frame painted with 2 coats of yellow paint, complete as per IRC:SP:55-2001					
		<i>Unit = each</i>					
		Taking output = one steel portable barricade					
		a) Labour					
		Mate	day	0.020	200.00	4.00	L-12
		Mazdoor	day	0.250	150.00	37.50	L-13
		Painter	day	0.500	250.00	125.00	L-18
		Welder	day	0.250	250.00	62.50	L-02
		b) Material					
		Angle iron 45 x 45 x 5 mm	kg	25.000	45.22	1130.48	M-179 /1000
		MS sheet 300 mm wide,2.5 m long and 2.6 mm thick	kg	15.000	45.22	678.29	M-179 /1000
		Paint	litre	0.500	180.00	90.00	M-131
		Add 2 per cent of cost of steel for welding consumables, nuts & bolts and drilling holes				36.18	
		c) Overhead charges @ 10 % on (a+b)				216.39	
		d) Contractor's profit @ 10 % on (a+b+c)				238.03	
		Rate per barricade = a+b+c+d				2618.36	
					<i>say</i>	<u>2618.00</u>	
8.44	suggestive	Permanent Type Barricade in Construction Zone					
		A With steel components					
		Construction of a permanent type barricade made of steel components, 1.5 m high from road level, fitted with 3 horizontal rails 200 mm wide and 4 m long on 50 x 50 x 5 mm angle iron vertical support, painted with yellow and white stripes, 150 mm in width at an angle of450, complete as per IRC:SP:55-2001					
		<i>Unit = each</i>					
		Taking output = one barricade					
		a) Labour					
		Mate	day	0.050	200.00	10.00	L-12
		Mazdoor	day	0.300	150.00	45.00	L-13
		Painter	day	0.600	250.00	150.00	L-18
		Welder	day	0.300	250.00	75.00	L-02
		b) Material					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Angle iron 50 x 50 x 5 mm, 2 m long, 2 Nos.	kg	15.000	45.22	678.29	M-179 /1000
		MS sheet of 12 SWG, 3 Nos of 200 mm width and 4 m length	kg	50.000	45.22	2260.95	M-179 /1000
		Paint	litre	1.000	180.00	180.00	M-131
		Add 1 per cent of cost of steel for welding consumables, nuts & bolts and drilling holes				58.78	
		c) Overhead charges @ 10 % on (a+b)				345.80	
		d) Contractor's profit @ 10 % on (a+b+c)				380.38	
		Rate per barricade = a+b+c+d				4184.20	
						<i>say</i> <u>4184.00</u>	
8.44	B	With wooden components					
		Construction of a permanent type barricade made of wooden components, 1.5 m high from road level, fitted with 3 horizontal planks 200 mm wide and 3.66 m long on 100 x 100mm wooden vertical post, painted with yellow and white strips, 150 mm in width at an angle of 45°, complete as per IRC:SP:55-2001					
		<i>Unit = each</i>					
		Taking output = one barricade					
		a) Labour					
		Mate	day	0.050	200.00	10.00	L-12
		Mazdoor	day	0.300	150.00	45.00	L-13
		Painter	day	0.600	250.00	150.00	L-18
		Carpenter	day	0.600	250.00	150.00	L-04
		b) Material					
		Timber	cum	0.180	14000.00	2520.00	M-185
		Add 1 per cent of cost of timber for nuts & bolts, nails, etc.				25.20	
		c) Overhead charges @ 10 % on (a+b)				290.02	
		d) Contractor's profit @ 10 % on (a+b+c)				319.02	
		Rate per barricade = a+b+c+d				3509.24	
						<i>say</i> <u>3509.00</u>	
8.44	C	With bricks					
		Construction of a permanent type barricade made with brick work in mud mortar, 1.5 m high, 4 m long, 600 mm thick, plastered with cement mortar 1:6, painted with yellow and white strips					
		<i>Unit = each</i>					
		Taking output = one barricade					
		a) Labour					
		Mate	day	0.240	200.00	48.00	L-12
		Mazdoor	day	3.000	150.00	450.00	L-13
		Painter	day	1.000	250.00	250.00	L-18
		Mason	day	2.000	250.00	500.00	L-11
		b) Material					
		Brick	each	1800.000	5.64	10156.68	M-079
		Cement	kg	22.000	7.99	175.76	M-081 /1000
		Sand	cum	0.090	445.00	40.05	M-005
		Paint	litre	1.250	180.00	225.00	M-131
		c) Overhead charges @ 10 % on (a+b)				1184.55	
		d) Contractor's profit @ 10 % on (a+b+c)				1303.00	
		Rate per barricade = a+b+c+d				14333.04	
						<i>say</i> <u>14333.00</u>	
8.45	suggestive	Drum Delineator in Construction Zone					
		Provision of metal drum/empty bitumen drum delineator, 300 mm in diameter, 800 mm high, filled with earth for stability, painted in circumferential strips of alternate black and white 100 mm wide fitted with reflectors 3 Nos of 7.5 cm dia, all as per IRC:SP:55-2001					
		<i>Unit = each</i>					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Taking output = one drum delineator					
		a) Labour					
		Mate	day	0.020	200.00	4.00	L-12
		Mazdoor	day	0.250	150.00	37.50	L-13
		Painter	day	0.250	250.00	62.50	L-18
		b) Material					
		Steel drum 300 mm dia 1.2 m high/empty bitumen drum	each	1.000	55.00	55.00	M-172
		Paint	litre	0.500	180.00	90.00	M-131
		c) Overhead charges @ 10 % on (a+b)				24.90	
		d) Contractor's profit @ 10 % on (a+b+c)				27.39	
		Rate per drum delineator = a+b+c+d				301.29	
						<i>say</i>	<u>301.00</u>
8.46	suggestive	Flagman					
		Positioning of a smart flagman with a yellow vest and a yellow cap and a red flag 600 x 600 mm securely fastened to a staff 1 m in length for guiding the traffic					
		<i>Unit = each</i>					
		Taking output = one flagman					
		a) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor	day	1.000	150.00	150.00	L-13
		b) Material					
		Flag of red color cloth 600 x 600 mm	each	1.000	55.00	55.00	M-099
		Wooden staff for fastening of flag 25 mm dia, one m long	each	1.000	55.00	55.00	M-196
		c) Overhead charges @ 10 % on (a+b)				26.80	
		d) Contractor's profit @ 10 % on (a+b+c)				29.48	
		Rate per flagman = a+b+c+d				324.28	
						<i>say</i>	<u>324.00</u>

CHAPTER-9							
PIPE CULVERTS							
Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
9.1	408	PCC 1:3:6 in Foundation					
		Plain cement concrete 1:3:6 mix with crushed stone aggregate 40 mm nominal size mechanically mixed, placed in foundation and compacted by vibration including curing for 14 days.					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Labour					
		Mate	day	0.640	200.00	128.00	L-12
		Mason	day	1.000	250.00	250.00	L-11
		Mazdoor	day	15.000	150.00	2250.00	L-13
		b) Material					
		40mm Aggregate at site	cum	13.800	540.00	7452.00	M-055
		Sand at site	cum	6.900	445.00	3070.50	M-005
		Cement at site	tonne	3.300	7989.00	26363.70	M-081
		Cost of water	KL	18.000	55.00	990.00	M-189
		c) Machinery					
		Concrete mixer 0.4/ 0.28 cum	hour	6.000	220.00	1320.00	P&M-009
		Generator set 33 KVA	hour	6.000	370.00	2220.00	P&M-079
		Water tanker 6 KL capacity	hour	3.000	444.00	1332.00	P&M-060
		d) Overhead charges @ 10 % on (a+b+c)				4537.62	
		e) Contractor's profit @ 10 % on (a+b+c+d)				4991.38	
		Cost for 15 cum = a+b+c+d+e				54905.20	
		Rate per cum = (a+b+c+d+e)/15				3660.35	
						<i>say</i>	<i>3660.00</i>
		Note					Vibrator is a part of minor T & P which is already included in overhead charges of the contractor.
9.2	2900	Laying Reinforced Cement Concrete Pipe NP2 / Prestressed Concrete Pipe on First Class Bedding in Single Row .					
		Laying Reinforced cement concrete pipe NP2/prestressed concrete pipe for culverts on first class bedding of granular material in single row including fixing collar with cement mortar 1:2 but excluding excavation, protection works, backfilling, concrete and masonry works in head walls and parapets .					
		<i>Unit = metre</i>					
		<i>Taking output = 12.5 metres (5 pipes of 2.5 m length each)</i>					
		A					
		1000 mm dia					
		a) Labour					
		Mate	day	0.180	200.00	36.00	L-12
		Mason	day	0.500	250.00	125.00	L-11
		Mazdoor	day	4.000	150.00	600.00	L-13
		b) Material					
		Sand at site	cum	0.070	445.00	31.15	M-005
		Cement at site	tonne	0.050	7989.00	399.45	M-081
		RCC pipe NP-2/prestressed concrete pipe including collar at site	metre	12.500	775.00	9687.50	M-149
		Granular material passing 5.6 mm sieve for bedding	cum	4.500	340.00	1530.00	M-009
		c) Overhead charges @ 10 % on (a+b)				1240.91	
		d) Contractor's profit @ 10 % on (a+b+c)				1365.00	
		Cost for 12.5 metres = a+b+c+d				15015.01	
		Rate per metre = (a+b+c+d)/12.5				1201.20	
						<i>say</i>	<i>1201.00</i>
		Note					1. In case of cement cradle bedding, quantity of PCC M15 is to be calculated as per design and priced separately and added .
							2. The rate analysis does not include excavation, cement /masonry works in head walls, backfilling, protection works and parapet walls. The same are to be calculated as per approved design and drawings and priced separately on rates available under respective sections
9.2		B					
		1200 mm dia					
		a) Labour					
		Mate	day	0.280	200.00	56.00	L-12
		Mason	day	1.000	250.00	250.00	L-11
		Mazdoor	day	6.000	150.00	900.00	L-13

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		b) Material					
		Sand at site	cum	0.090	445.00	40.05	M-005
		Cement at site	tonne	0.070	7989.00	559.23	M-081
		RCC pipe NP-2/prestressed concrete pipe including collar at site	metre	12.500	1050.00	13125.00	M-150
		Granular material passing 5-6 mm sieve for class bedding	cum	5.000	340.00	1700.00	M-009
		c) Overhead charges @ 10 % on (a+b)				1663.03	
		d) Contractor's profit @ 10 % on (a+b+c)				1829.33	
		Cost for 12.5 metres = a+b+c+d				20122.64	
		Rate per metre= (a+b+c+d)/12.5				1609.81	
					<i>say</i>	1610.00	
		Note					
		1. In case of cement cradle bedding, quantity of PCC M15 is to be calculated as per design and priced separately and added .					
		2. The rate analysis does not include excavation, cement /masonry works in head walls, backfilling, protection works and parapet walls. The same are to be calculated as per approved design and drawings and priced separately on rates available under respective sections					
9.3	2900	Laying Reinforced Cement Concrete Pipe NP2 / Prestressed Concrete Pipe on First Class Bedding in Double Row .					
		Laying Reinforced cement concrete pipe NP2 / prestressed concrete pipe for culverts on first class bedding of granular material in double row including fixing collar with cement mortar 1:2 but excluding excavation, protection works, backfilling, concrete and masonry works in head walls and parapets .					
		<i>Unit = metre</i>					
		<i>Taking output = 12.5 metres (10 pipes of 2.5 m length each in two rows.)</i>					
		A					
		1000 mm dia					
		a) Labour					
		Mate	day	0.360	200.00	72.00	L-12
		Mason	day	1.000	250.00	250.00	L-11
		Mazdoor	day	8.000	150.00	1200.00	L-13
		b) Material					
		Sand at site	cum	0.140	445.00	62.30	M-005
		Cement at site	tonne	0.100	7989.00	798.90	M-081
		RCC pipe NP-2/prestressed concrete pipe including collar at site	metre	25.000	775.00	19375.00	M-149
		Granular material passing 5.6 mm sieve for bedding	cum	12.500	340.00	4250.00	M-009
		c) Overhead charges @ 10 % on (a+b)				2600.82	
		d) Contractor's profit @ 10 % on (a+b+c)				2860.90	
		Cost for 12.5 metres = a+b+c+d				31469.92	
		Rate per metre = (a+b+c+d)/12.5				2517.59	
		Note					
		1. In case of cement cradle bedding, quantity of PCC M15 is to be calculated as per design and priced separately and added .				<i>say</i>	2518.00
		2. The rate analysis does not include excavation, cement /masonry works in head walls, backfilling, protection works and parapet walls. The same are to be calculated as per approved design and drawings and priced separately on rates available under respective sections					
9.3		B					
		1200 mm dia					
		a) Labour					
		Mate	day	0.560	200.00	112.00	L-12
		Mason	day	2.000	250.00	500.00	L-11
		Mazdoor	day	12.000	150.00	1800.00	L-13
		b) Material					
		Sand at site	cum	0.180	445.00	80.10	M-005
		Cement at site	tonne	0.140	7989.00	1118.46	M-081
		RCC pipe NP-2 /prestressed concrete pipe including collar at site	metre	25.000	1050.00	26250.00	M-150

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Granular material passing 5-6 mm sieve for class bedding	cum	13.750	340.00	4675.00	M-009
		c) Overhead charges @ 10 % on (a+b)				3453.56	
		d) Contractor's profit @ 10 % on (a+b+c)				3798.91	
		Cost for 12.5 metres = a+b+c+d				41788.03	
		Rate per metre= (a+b+c+d)/12.5				3343.04	
	Note	1. In case of cement craddle bedding, quantity of PCC M15 is to be calculated as per design and priced separately and added .			say	<u>3343.00</u>	
		2. The rate analysis does not include excavation, cement /masonry works in head walls, backfilling, protection works and parapet walls. The same are to be calculated as per approved design and drawings and priced separately on rates available under respective sections					

CHAPTER- 10
MAINTENANCE OF ROADS

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
10.1	3002	Restoration of Rain Cuts					
		Restoration of rain cuts with soil, moorum, gravel or a mixture of these, clearing the loose soil, benching for 300 mm width, laying fresh material in layers not exceeding 250 mm and compacting with plate compactor or power rammers to restore the original alignment, levels and slopes					
		<i>Unit = cum</i>					
		<i>Taking output = 10 cum</i>					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Excavator 1.0 cum bucket capacity @ 60 cum per hour	hour	0.130	1428.00	185.64	P&M-026
		Tipper (L is average lead in km for borrow earth)	tonne.km	12 x L	22.00	792.00	Lead =3 km & P&M-058
		Add 10 per cent of cost of carriage towards loading and unloading charges.				79.20	
		Plate compactor	hour	0.500	275.00	137.50	P&M-086
		c) Overhead charges @ 10 % on (a+b)				151.03	
		d) Contractor's profit @ 10 % on (a+b+c)				166.14	
		Cost for 10 cum = a+b+c+d				1827.51	
		Rate per cum = (a+b+c+d)/10				182.75	
					<i>say</i>	<u>183.00</u>	
		Note					
		Only 75 per cent of fresh material has been provided as 25 per cent can be retrieved at site from earth that is flown down the slope in the form of slurry and deposited at the foot of there in cuts					
10.2	3003	Maintenance of Earthen Shoulder (filling with fresh soil)					
		Making up loss of material/ irregularities on shoulder to the design level by adding fresh approved soil and compacting it with appropriate equipment.					
		<i>Unit = sqm</i>					
		<i>Taking output = 100 sqm</i>					
		Assuming average thickness of filling to be 150 mm					
		Quantity of fresh material = 15 cum					
		a) Labour					
		Mate	day	0.180	200.00	36.00	L-12
		Mazdoor	day	4.500	150.00	675.00	L-13
		b) Machinery					
		Excavator 1.0 cum bucket capacity @ 60 cum per hour	hour	0.250	1428.00	357.00	P&M-026
		Tipper (L is average lead in km for borrow earth)	tonne.km	24xL	22.00	1584.00	Lead =3 km & P&M-058
		Add 10 per cent of cost of transportation to cover cost of loading and unloading				158.40	
		Plate compactor @ 25 sqm per hour	hour	12.000	275.00	3300.00	P&M-086
		c) Overhead charges @ 10 % on (a+b)				611.04	
		d) Contractor's profit @ 10 % on (a+b+c)				672.14	
		Cost for 100 sqm = a+b+c+d				7393.58	
		Rate per sqm = (a+b+c+d)/100				73.94	
					<i>say</i>	<u>74.00</u>	
10.3	3003	Maintenance of Earth Shoulder (stripping excess soil)					
		Stripping excess soil from the shoulder surface to achieve the approved level and compacting with plate compactor					
		<i>Unit = sqm</i>					
		<i>Taking output = 100 sqm</i>					
		Assuming average depth of stripping as 75 mm					
		Quantity of earth cutting involved = 7.5 cum					
		a) Labour					
		Mate	day	0.100	200.00	20.00	L-12

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mazdoor	day	2.500	150.00	375.00	L-13
		b) Machinery					
		Plate compactor @ 25 sqm per hour	hour	4.000	275.00	1100.00	P&M-086
		c) Overhead charges @ 10 % on (a+b)				149.50	
		d) Contractor's profit @ 10 % on (a+b+c)				164.45	
		Cost for 100 sqm = a+b+c+d				1808.95	
		Rate per sqm on = (a+b+c+d)/100				18.09	
						say	18.00
		Note					
		The earth stripped from earthen shoulders to be dumped on the side slopes locally for disposal.					
10.4	3004.2	Filling Pot-holes and Patch Repairs with open-Graded Premix surfacing, 20mm.					
		Removal of all failed material, trimming of completed excavation to provide firm vertical faces, cleaning of surface, painting of tack coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot bituminous material as per clause 511, compacting, trimming and finishing the surface to form a smooth continuous surface, all as per clause 3004.2					
		Unit = Sqm					
		Taking out put = 10250 sqm (205 cum)(405 tonne)					
		a) Labour					
		Mate	Day	3.760	200.00	752.00	L-12
		Mazdoor	Day	90.000	150.00	13500.00	L-13
		Mazdoor skilled	Day	4.000	200.00	800.00	L-15
		b) Machinery					
		Air compressor 250 cfm	hour	6.000	469.00	2814.00	P&M-001
		HMP 100-110 TPH Capacity	hour	6.000	23254.00	139524.00	P&M-021
		Tipper 10 tonnes capacity	hour	45.000	554.00	24930.00	P&M-048
		Smooth wheeled roller 8-10 tonnes	hour	12.000	458.00	5496.00	P&M-044
		c) Material					
		Crushed stone aggregates nominal size 13.2mm	cum	184.500	970.00	178965.00	M-052
		Crushed stone aggregates nominal size 11.2mm	cum	92.250	1500.00	138375.00	M-051
		Bitumen 80/100	tonne	14.970	35855.00	536749.35	M-075
		Bitumen emulsion for tack coat including vertical sides of pot hole.	tonne	2.460	32575.00	80134.50	M-077
		d) Overhead charges @ 10 % on (a+b+c)				112203.99	
		e) Contractor's profit @ 10 % on (a+b+c+d)				123424.38	
		Cost for 10250 sqm = a+b+c+d+e				1357668.22	
		Rate per sqm = (a+b+c+d+e)/10250				132.46	
						say	132.00
10.5	3004.2	Filling Pot-holes and Patch Repairs with Bituminous concrete, 40mm.					
		Removal of all failed material, trimming of completed excavation to provide firm vertical faces, cleaning of surface, painting of tack coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot bituminous material as per clause 504, compacting, trimming and finishing the surface to form a smooth continuous surface, all as per clause 3004.2					
		Unit = Sqm					
		Taking out put = 4900 sqm (196 cum)(450 Tonnes)					
		a) Labour					
		Mate	Day	2.920	200.00	584.00	L-12
		Mazdoor	Day	70.000	150.00	10500.00	L-13
		Mazdoor skilled	Day	3.000	200.00	600.00	L-15
		b) Machinery					
		Air compressor 250 cfm	hour	6.000	469.00	2814.00	P&M-001
		HMP 100-110 TPH Capacity	hour	6.000	17197.00	103182.00	P&M-022
		Tipper 10 tonnes capacity	hour	45.000	554.00	24930.00	P&M-048
		Smooth wheeled roller 8-10 tonnes	hour	12.000	458.00	5496.00	P&M-044
		c) Material					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		i) Bitumen	tonne	22.500	35855.00	806737.50	M-075
		ii) Bitumen emulsion for tack coat .	tonne	1.180	32575.00	38438.50	M-077
		iii) Aggregates					
		Grading I - 19mm(Nominal size)					
		20-10mm 35 per cent	cum	99.750	945.00	94263.75	M-051,M-052,M-053 and M-054
		10-5 mm 23 per cent	cum	65.550	550.00	36052.50	M-025
		5mm and below40 per cent	cum	114.000	640.00	72960.00	M-021,M-022 and M-024
		Add 5 per cent for wastage				10163.81	
		or					
		Grading-II 13mm (Nominal size)					
		13.2-10 mm 30 per cent	cum	85.500	1235.00	105592.50	M-051 and M-052
		10-5 mm 25 per cent	cum	71.250	550.00	39187.50	M-025
		5 mm and Below43 per cent	cum	122.550	640.00	78432.00	M-021,M-022 and M-024
		Filler 2 per cent	tonne	9.000	10500.00	94500.00	M-188
		Add 5 per cent for wastage				15885.60	
		Any one of the above alternatives of aggregate i.e. 19mm or 13mm nominal size may be adopted as per approved design.					
10.5	(i)	for grading I Material					
		d) Overhead charges @ 10 % on (a+b+c)				120672.21	
		e) Contractor's profit @ 10 % on (a+b+c+d)				132739.43	
		Cost for 4900 cum = a+b+c+d+e				1460133.70	
		Rate per cum = (a+b+c+d+e)/4900				297.99	
						<i>say</i> <u>298.00</u>	
10.5	(ii)	for grading II Material					
		d) Overhead charges @ 10 % on (a+b+c)				132687.96	
		e) Contractor's profit @ 10 % on (a+b+c+d)				145956.76	
		Cost for 4900 cum = a+b+c+d+e				1605524.32	
		Rate per cum = (a+b+c+d+e)/4900				327.66	
						<i>say</i> <u>328.00</u>	
	Note	For detailed working of quantities of aggregates, refer item 5.8 of chapter 5					
10.6	3004.3.3	Crack Filling					
		Filling of crack using slow - curing bitumen emulsion and applying crusher dust in case crack are wider than 3mm.					
		<i>Unit = Running Meter</i>					
		<i>Taking out put = 500m</i>					
		a) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor	day	1.000	150.00	150.00	L-13
		b) Material					
		Slow-curing bitumen emulsion	Kg	33.000	33.00	1089.00	M-077
		Stone crusher dust	cum	0.020	460.00	9.20	M-021
		c) Overhead charges @ 10 % on (a+b)				125.62	
		d) Contractor's profit @ 10 % on (a+b+c)				138.18	
		Cost for 500sqm = a+b+c+d				1520.00	
		Rate per meter = (a+b+c+d+e)/500				3.04	
						<i>say</i> <u>3.00</u>	
10.7	3004.4	Dusting					
		Applying crusher dust to areas of road where bleeding of excess bitumen has occurred.					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Unit = Sqm</i>					
		<i>Taking output = 3500 sqm</i>					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Material					
		Stone crusher dust finer than 3mm with not more than 10 per cent passing 0.075 sieve.	cum	6.250	460.00	2875.00	M-021
		c) Overhead charges @ 10 % on (a+b)				319.10	
		d) Contractor's profit @ 10 % on (a+b+c)				351.01	
		Cost for 3500sqm = a+b+c+d				3861.11	
		Rate per meter = (a+b+c+d)/3500				1.10	
					<i>say</i>	<u><i>1.10</i></u>	
10.8	(A) 3004.3.2	Fog Seal					
	(B) 3004.3.4	Crack Prevention courses.					
	(C) 3004.5	Slurry Seal					
	(D) 3004.6	Surface Dressing for maintenance works.					
		The above mentioned items have already been included in Chapter 5.					
10.9	3005.1	Repair of Joint Grooves with Epoxy Mortar					
		Repair of spalled joint grooves of contraction joints, longitudinal joints and expansion joints in concrete pavements using epoxy mortar or epoxy concrete					
		<i>Unit = running metre</i>					
		<i>Taking output = 10 metres</i>					
		a) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor	day	0.500	150.00	75.00	L-13
		Chiseller	day	0.500	200.00	100.00	L-05
		b) Material					
		Epoxy primer	kg	2.500	110.00	275.00	M-097
		Epoxy compound with accessories for preparing epoxy mortar	kg	10.000	200.00	2000.00	M-095
		c) Machinery					
		Air compressor 250 cfm for cleaning	hour	0.050	469.00	23.45	P&M-001
		d) Overhead charges @ 10 % on (a+b+c)				248.15	
		e) Contractor's profit @ 10 % on (a+b+c+d)				272.96	
		Cost for 10 metres = a+b+c+d+e				3002.55	
		Rate per metre = (a+b+c+d+e)/10				300.26	
					<i>say</i>	<u><i>300.00</i></u>	
10.10	3005.2	Repair of old Joints Sealant					
		Removal of existing sealant and re sealing of contraction, longitudinal or expansion joints in concrete pavement with fresh sealant material					
		<i>Unit = running metre</i>					
		<i>Taking output = 10 metres</i>					
		a) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor	day	0.500	150.00	75.00	L-13

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		b) Material					
		Primer	kg	0.250	155.00	38.75	M-146
		Sealant	kg	1.000	275.00	275.00	M-120
		c) Machinery					
		Air compressor 250 cfm for cleaning	hour	0.050	469.00	23.45	P&M-001
		d) Overhead charges @ 10 % on (a+b+c)				42.02	
		e) Contractor's profit @ 10 % on (a+b+c+d)				46.22	
		Cost for 10 metres = a+b+c+d+e				508.44	
		Rate per metre = (a+b+c+d+e)/10				50.84	
					say	<u>51.00</u>	
10.11	3000	Hill Side Drain Clearance					
		Removal of earth from the choked hill side drain and disposing it on the valley side manually					
		<i>Unit = running metre</i>					
		<i>Taking output = 10 metres</i>					
		Assuming muck causing choking of drain to be 0.2 cum per metre, quantity of earth to be removed for 10 metres = 2 cum					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor	day	1.000	150.00	150.00	L-13
		b) Overhead charges @ 10 % on (a+b)				16.60	
		c) Contractor's profit @ 10 % on (a+b)				18.26	
		Cost for 10 metres = a+b+c				200.86	
		Rate per metre = (a+b+c)/10				20.09	
					say	<u>20.00</u>	
10.12	3000	Land Slide Clearance in soil					
		(i) Clearance of land slides in soil and ordinary rock by a bulldozer D 80 A-12, 180 HP and disposal of the same on the valley side					
		<i>Unit = cum</i>					
		<i>Taking output = 100 cum</i>					
		a) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor	day	1.000	150.00	150.00	L-13
		b) Machinery					
		Dozer 180 HP @ 60 cum per hour	hour	1.670	3286.00	5487.62	P&M-014
		c) Overhead charges @ 10 % on (a+b)				564.56	
		d) Contractor's profit @ 10 % on (a+b+c)				621.02	
		Cost for 100 cum = a+b+c+d				6831.20	
		Rate per cum = (a+b+c+d)/100				68.31	
					say	<u>68.00</u>	
		Note					
		Land Slide clearance involves pushing of loose earth slid on the road surface from hill face on the valley side. Since no cutting of original ground is involved, the output of dozer has been taken as 60 cum per hour for soil, ordinary rock and blasted hard rock. However, if there are objection to disposing of earth on valley side, additional resources for its disposal shall be considered as per site conditions.					
		(ii) Clearance of land slides in soil and ordinary rock by a bulldozer D 50 A-15 and disposal of the same on the valley side					
		<i>Unit = cum</i>					
		<i>Taking output = 100 cum</i>					
		a) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor	day	1.000	150.00	150.00	L-13

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		b) Machinery					
		Dozer D 50 A-15	hour	1.670	2393.00	3996.31	P&M-014
		c) Overhead charges @ 10 % on (a+b)				415.43	
		d) Contractor's profit @ 10 % on (a+b+c)				456.97	
		Cost for 100 cum = a+b+c+d				5026.72	
		Rate per cum = (a+b+c+d)/100				50.27	
						<i>say</i>	<u>50.00</u>
10.13	3000	Landslide Clearance in Hard Rock Requiring Blasting					
		Clearing of land slide in hard rock requiring blasting for 50 per cent of the boulders and disposal of the same on the valley side (Boll Dozer D 50)					
		<i>Unit = cum</i>					
		<i>Taking output = 100 cum</i>					
		a) Labour					
		Mate	day	0.090	200.00	18.00	L-12
		Mazdoor	day	1.500	150.00	225.00	L-13
		Driller	day	0.750	200.00	150.00	L-06
		Blaster	day	0.070	200.00	14.00	L-03
		b) Machinery					
		Dozer D 50 @ 60 cum per hour	hour	1.670	2393.00	3996.31	P&M-014
		Air compressor 250 cfm with two jack hammer	hour	2.500	469.00	1172.50	P&M-001
		c) Materials					
		Gelatine 80 per cent @ 35 kg per 100 cum	kg	17.500	135.00	2362.50	M-104
		Electric Detonators @ 1 Detonator for 2 Gelatine sticks of 125 gms each	each	70.000	9.00	630.00	M-094 /100
		c) Overhead charges @ 10 % on (a+b)				856.83	
		d) Contractor's profit @ 10 % on (a+b+c)				942.51	
		Cost for 100 cum = a+b+c+d+e				10367.66	
		Rate per cum = (a+b+c+d+e)/100				103.68	
						<i>say</i>	<u>104.00</u>
		Note					Credit for the rock if found acceptable as construction material shall be afforded
10.14	3000	Snow Clearance on Roads with Dozer					
		Snow clearance from road surface by a bull- dozer 165 Hp and disposing it on the valley side					
		<i>Unit = cum</i>					
		<i>Taking output = 5000 cum</i>					
		a) Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor	day	2.000	150.00	300.00	L-13
		b) Machinery					
		Dozer D-50 @ 850 cum per hour	hour	5.880	2393.00	14070.84	P&M-014
		c) Overhead charges @ 10 % on (a+b)				1438.68	
		d) Contractor's profit @ 10 % on (a+b+c)				1582.55	
		Cost for 5000 cum = a+b+c+d				17408.08	
		Rate per cum = (a+b+c+d)/5000				3.48	
						<i>say</i>	<u>3.00</u>
		Note					i) Labour provided will not be cutting the snow. They will be guiding the dozer operator on the alignment of the road as entire surface gets covered with snow and the edges of the road are not visible and for changing the blade angle. Also they will keep a watch on the hill side for any eventuality of avalanches, slide etc

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
10.15	1900	Maintenance of WBM Road					
		Maintenance of WBM road including filling up of pot holes, ruts and rectifying corrugated surface, damaged edges and ravelling as per technical specification clause 1906.					
		<i>Unit = Sqm.</i>					
		<i>Taking output = affected area @ 5% in 1 km = 1000 x 3.75 x 0.05 = 187.5 Sqm.</i>					
		<i>Quantity = 187.5 x 0.075 = 14.06 cum</i>					
		a) Rate as per item No. 4.9 A (a)	cum	14.060	974.00	13694.44	
		b) Add 50% for Extra efforts involved on maintenance to be done in small reaches				6847.22	
		Cost for 187.5 Sqm. = a+b				20541.66	
		Rate per Sqm = (a+b)/187.5				109.56	
					say	<u>110.00</u>	

Note : The cost of 25% retriaved material may be deducted from rates.

10.16		Maintenance of Hume Pipe					
		Maintenance of Hume Pipe Culvert by way of Cleaning, Clearing, Erosion repair, repairs to cracks, parapet wall and protection work as per drawing and technical specification Clause 1908.					
		<i>Unit = One No. Hume Pipe (1000 mm dia)</i>					
		<i>Taking output = One No. H. P. Culvert</i>					
		a) Labour					
		Mate	day	0.100	200.00	20.00	L-12
		Mazdoor (Unskilled)	day	1.000	150.00	150.00	L-13
		Mason 2nd Class	day	1.400	200.00	280.00	
		b) Material					
		Cement, Sand, Brick, Boulder etc.	L.S.			200.00	P&M-014
		c) Overhead charges @ 10 % on (a+b)				65.00	
		d) Contractor's profit @ 10 % on (a+b+c)				71.50	
		Cost for one No., Hume Pipe Culvert = a+b+c+d				786.50	
		Rate per Hume Pipe Culvert = (a+b+c+d)				786.50	
					say	<u>787.00</u>	

10.17		Maintenance of Culverts Slab type					
		Maintenance of Slab type Culvert by way of Cleaning, Clearing, Erosion repair, repairs to cracks, parapet wall and protection work as per drawing and technical specification Clause 1908.					
		<i>Unit = One No. Culvert (2 m span)</i>					
		<i>Taking output = One No. Slab Culvert</i>					
		a) Labour					
		Mate	day	0.200	200.00	40.00	L-12
		Mazdoor (Unskilled)	day	4.000	150.00	600.00	L-13
		Mason 2nd Class	day	1.000	200.00	200.00	
		b) Material					
		Cement, Sand, Brick, Boulder etc.	L.S.			500.00	P&M-014
		c) Overhead charges @ 10 % on (a+b)				134.00	
		d) Contractor's profit @ 10 % on (a+b+c)				147.40	
		Cost for one No., Slab Culvert = a+b+c+d				1621.40	
		Rate per Slab Culvert = (a+b+c+d)				1621.40	
					say	<u>1621.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
10.18		Maintenance of Causeway					
		Maintenance of Causeway by way of minor Surface repairs, replacing Guide Posts, repair of flood gauges, removal of debris, providing boulders and protection work and painting as per technical specifications Clause 1909.					
		<i>Unit = One metre</i>					
		<i>Taking output = 50 metre causeway</i>					
		a) Labour					
		Mate	day	0.800	200.00	160.00	L-12
		Mazdoor (Unskilled)	day	1.600	150.00	240.00	L-13
		Mason 1st Class/Painter 1st Class	day	4.000	250.00	1000.00	
		b) Material					
		Cement, Sand, Brick, Boulder etc.	L.S.			350.00	P&M-014
		c) Overhead charges @ 10 % on (a+b)				175.00	
		d) Contractor's profit @ 10 % on (a+b+c)				192.50	
		Cost for 50 metre = a+b+c+d				2117.50	
		Rate per metre = (a+b+c+d)/50				42.35	
						<i>say</i>	<u>42.00</u>

10.19		Maintenance of Road signs					
		Maintenance of Road signs by way of cleaning and repainting of mandatory/regulatory/cautionary/informatory and place identifications sign board as per drawings and technical specifications Clause 1910.					
		<i>Unit = 1 km</i>					
		<i>Taking output = one km</i>					
		<i>All types of signs in one km</i>					
		a) Labour					
		Mate	day	0.090	200.00	18.00	L-12
		Mazdoor (Unskilled)	day	2.000	150.00	300.00	L-13
		Painter 1st Class	day	0.125	250.00	31.25	
		b) Material					
		Cement, Sand, Brick, Boulder etc.	L.S.			300.00	P&M-014
		c) Overhead charges @ 10 % on (a+b)				64.93	
		d) Contractor's profit @ 10 % on (a+b+c)				71.42	
		Cost for one km = a+b+c+d				785.59	
		Rate per km = (a+b+c+d)				785.59	
						<i>say</i>	<u>786.00</u>

10.20	1900	Cutting of branches of trees shrubs and trimming of grass and weeds					
		(i) Cutting of branches of tress and shrubs from the road way or with in R.O.W. including disposal of wood and leaves to suitable location as per technical specification Clause 1914.					
		<i>Unit = 1 tree</i>					
		<i>Taking output = 10 trees of 900 mm average girth</i>					
		a) Labour					
		Mate	day	0.120	200.00	24.00	L-12
		Mazdoor (Skilled)	day	1.000	200.00	200.00	L-15
		Mazdoor (Unskilled)	day	2.000	150.00	300.00	L-13
		b) Overhead charges @ 10 % on (a)				52.40	
		c) Contractor's profit @ 10 % on (a+b)				57.64	
		Cost for 10 trees = a+b+c				634.04	
		Rate per tree= (a+b+c)/10				63.40	
						<i>say</i>	<u>63.00</u>

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
	(ii)	Cutting of shrubs from the road way or with in R.O.W. and disposal of shrubs to suitable location as per technical specification Clause 1914.					
		<i>Unit = Each</i>					
		<i>Taking output = 100 nos. shrubs</i>					
	a)	Labour					
		Mate	day	0.080	200.00	16.00	L-12
		Mazdoor (Unskilled)	day	2.000	150.00	300.00	L-13
	b)	Overhead charges @ 10 % on (a)				31.60	
	c)	Contractor's profit @ 10 % on (a+b)				34.76	
		Cost for 100 shrubs = a+b+c				382.36	
		Rate per shrub= (a+b+c)/100				3.82	
					say	<u>4.00</u>	
	(iii)	Triming of grass and weeds from the shoulders/berms and disposing off the same to suitable locations as per technical specifications Clause 1914.					
		<i>Unit = Sqm.</i>					
		<i>Taking output = 1500 Sqm.</i>					
	a)	Labour					
		Mate	day	0.400	200.00	80.00	L-12
		Mazdoor (Unskilled)	day	10.000	150.00	1500.00	L-13
	b)	Overhead charges @ 10 % on (a)				158.00	
	c)	Contractor's profit @ 10 % on (a+b)				173.80	
		Cost for 1500 sqm = a+b+c				1911.80	
		Rate per sqm = (a+b+c)/1500				1.27	
					say	<u>1.00</u>	

10.21		White washing of parapet walls of CD work and tree trunks					
		White washing two coats on parapet walls and tree trunks including preparation of surface by cleaning scraping etc. as per technical specifications Clause 1915.					
		<i>Unit = sqm.</i>					
		<i>Taking output = 9 sqm.</i>					
	a)	Labour					
		Mate	day	0.010	200.00	2.00	L-12
		Mazdoor (Unskilled)	day	0.143	150.00	21.45	L-13
		Mazdoor (White washer)	day	0.143	150.00	21.45	L-13
	b)	Material					
		Lime	quintel	0.045	1050.00	47.25	
		Fevicol adhesive	kg	0.100	135.00	13.50	
		Indigo	kg	0.013	130.00	1.69	
	c)	Overhead charges @ 10 % on (a+b)				9.22	
	d)	Contractor's profit @ 10 % on (a+b+c)				11.66	
		Cost for 9 sqm = a+b+c+d				128.21	
		Rate per sqm = (a+b+c+d)/9				14.25	
					say	<u>14.00</u>	

Note : For analysis of rates for maintenance works bitumen grade S-90 has been taken. User may modify as per site requirements.

Sr No	Ref. to MoRTH Spec.		Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
-------	---------------------	--	-------------	------	----------	---------	---------	------------------------

CHAPTER-11							
HORTICULTURE							
Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
11.1	307	Spreading of Sludge Farm Yard Manure or/and good Earth					
		Spreading of sludge farm yard manure or/ and good earth in required thickness (cost of sludge, farm yard manure or/and good earth to be paid for separately)					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Labour					
		Mate	day	0.040	200.00	8.00	L-12
		Mazdoor	day	1.000	150.00	150.00	L-13
		b) Overhead charges @ 10 % on (a)				15.80	
		c) Contractor's profit @ 10 % on (a+b)				17.38	
		Cost for 15 cum= a+b+c				191.18	
		Rate per cum = (a+b+c)/15				12.75	
						<i>say</i>	<u>13.00</u>
11.2	307	Grassing with 'Doobs' Grass					
		Grassing with 'Doobs' grass including watering and maintenance of the lawn for 30 days or more till the grass forms a thick lawn free from weeds and fit for moving including supplying good earth if needed					
		<i>Unit = sqm</i>					
		<i>Taking output = 100 sqm</i>					
		(i) In rows 15 cm apart in either direction					
		a) Labour					
		Mate	day	0.170	200.00	34.00	L-12
		Mazdoor for grassing	day	0.750	150.00	112.50	L-13
		Mazdoor for maintenance for 30 days	day	1.000	150.00	150.00	L-13
		b) Machinery					
		Water tanker 6 KL capacity	hour	0.500	444.00	222.00	P&M-060
		c) Material					
		Doob grass	kg	100.000	12.00	1200.00	M-112
		d) Overhead charges @ 10 % on (a+b+c)				171.85	
		e) Contractor's profit @ 10 % on (a+b+c+d)				189.04	
		Cost for 100 sqm = a+b+c+d+e				2079.39	
		Rate per sqm= (a+b+c+d+e)/100				20.79	
						<i>say</i>	<u>21.00</u>
11.2		(ii) In rows 7.5 cm apart in either direction					
		a) Labour					
		Mate	day	0.220	200.00	44.00	L-12
		Mazdoor for grassing	day	1.250	150.00	187.50	L-13
		for maintenance for 30 days	day	1.000	150.00	150.00	L-13
		b) Machinery					
		Water tanker 6 KL capacity	hour	0.750	444.00	333.00	P&M-060
		c) Material					
		Doob grass	kg	200.000	12.00	2400.00	M-112
		d) Overhead charges @ 10 % on (a+b+c)				311.45	
		e) Contractor's profit @ 10 % on (a+b+c+d)				342.60	
		Cost for 100 sqm = a+b+c+d+e				3768.55	
		Rate per sqm = (a+b+c+d+e)/100				37.69	
						<i>say</i>	<u>38.00</u>
		Note					
		In the case of horticulture one mate has been provided for every 10 mazdoors as maintenance of grass and plants require more care.					
11.3	307	Making Lawns including Ploughing and Dragging with 'Swagha' Breaking of Clod					
		Making lawns including ploughing and breaking of clod, removal of rubbish, dressing and supplying doobs grass roots and planting at 15 cm apart, including supplying and spreading of farm yard manure at rate of 0.18 cum per 100 sqm					
		<i>Unit = sqm</i>					
		<i>Taking output = 100 sqm</i>					
		a) Labour					
		Mate	day	0.150	200.00	30.00	L-12
		Mazdoor for preparation of ground	day	0.500	150.00	75.00	L-13
		Mali for fetching doobs grass roots and grassing at 15 cm apart	day	1.000	200.00	200.00	L-09
		b) Machinery					

		Spreading of sludge farm yard manure or/ and good earth in required thickness (cost of sludge, farm yard manure or/and good earth to be paid for separately)						
		Water tanker6 KL capacity	hour	0.500	444.00	222.00		P&M-060
		Tractor with tiller	hour	0.010	388.00	3.88		P&M-053
		c) Material						
		Supply of farm yard manure at site of work	cum	0.180	110.00	19.80		M-167
		Fine grass	kg	100.000	12.00	1200.00		M-113
		d) Overhead charges @ 10 % on (a+b+c)				175.07		
		e) Contractor's profit @ 10 % on (a+b+c+d)				192.57		
		Cost for 100 sqm = a+b+c+d+e				2118.32		
		Rate per sqm = (a+b+c+d+e)/100				21.18		
						say	<u>21.00</u>	
11.4	307	Maintenance of Lawns or Turfing of Slopes						
		Maintenance of lawns or Turfing of slopes (rough grassing) for a period of one year including watering etc						
		<i>Unit = sqm</i>						
		<i>Taking output = 100 sqm</i>						
		a) Labour						
		Mali	day	10.000	200.00	2000.00		L-09
		b) Machinery						
		Water tanker6 KL capacity	hour	15.000	444.00	6660.00		P&M-060
		c) Material						
		Cost of water	KL	90.000	55.00	4950.00		M-189
		d) Overhead charges @ 10 % on (a+b+c)				1361.00		
		e) Contractor's profit @ 10 % on (a+b+c+d)				1497.10		
		Cost for 100 sqm = a+b+c+d+e				16468.10		
		Rate per sqm = (a+b+c+d+e)/100				164.68		
						say	<u>165.00</u>	
11.5	307	Turfing Lawns with Fine Grassing including Ploughing, Dressing						
		Turfing lawns with fine grassing including ploughing, dressing including breaking of clods, removal of rubbish, dressing and supplying doobs grass roots at 10 cm apart, including supplying and spreading of farm yard manure at rate of 0.6 cum per 100 sqm						
		<i>Unit = sqm</i>						
		<i>Taking output = 100 sqm</i>						
		a) Labour						
		Mate	day	0.250	200.00	50.00		L-12
		Mazdoor for preparation of ground	day	1.000	150.00	150.00		L-13
		Mali for fetching doobs grass roots hedges and grassing at 10 cm apart	day	1.500	200.00	300.00		L-09
		b) Machinery						
		Water tanker6 KL capacity	hour	0.500	444.00	222.00		P&M-060
		Tractor with tiller	hour	0.010	388.00	3.88		P&M-053
		c) Material						
		Supply of farm yard manure at site of work @ 0.6 cum per 100 sqm	cum	0.600	110.00	66.00		M-167
		Fine grass	kg	100.000	12.00	1200.00		M-113
		d) Overhead charges @ 10 % on (a+b+c)				199.19		
		e) Contractor's profit @ 10 % on (a+b+c+d)				219.11		
		Cost for 100 sqm = a+b+c+d+e				2410.17		
		Rate per sqm = (a+b+c+d+e)/100				24.10		
						say	<u>24.00</u>	
11.6	307	Maintenance of Lawns with Fine Grassing for the First Year						
		Maintenance of lawns with fine grassing for the first year including watering etc						
		<i>Unit = sqm</i>						
		<i>Taking output = 100 sqm</i>						

			Spreading of sludge farm yard manure or/ and good earth in required thickness (cost of sludge, farm yard manure or/and good earth to be paid for separately)						
			a) Labour						
			Mali	day	10.000	200.00	2000.00		L-09
			b) Machinery						
			Water tanker6 KL capacity	hour	20.000	444.00	8880.00		P&M-060
			c) Material						
			Cost of water	KL	60.000	55.00	3300.00		M-189
			d) Overhead charges @ 10 % on (a+b+c)				1418.00		
			e) Contractor's profit @ 10 % on (a+b+c+d)				1559.80		
			Cost for 100 sqm = a+b+c+d+e				17157.80		
			Rate per sqm = (a+b+c+d+e)/100				171.58		
							<i>say</i>	<u>172.00</u>	
11.7	307		Planting and Maintaining of Permanent Hedges						
		(a)	Planting permanent hedges including digging of trenches						
			Planting permanent hedges including digging of trenches, 60 cm wide and 45 cm deep, refilling the excavated earth mixed with farmyard manure, supplied at the rate of 4.65 cum per 100 metres and supplying and planting hedge plants at 30 cm apart						
			<i>Unit = Running metre</i>						
			<i>Taking output = 100metre</i>						
			a) Labour						
			Mate	day	1.400	200.00	280.00		L-12
			Mazdoor for digging of trench 60 cm wide and 45 cm deep	day	10.000	150.00	1500.00		L-13
			Mazdoor for refilling the excavated earth mixed with cow dung, preparation of ground and digging of plant, from the nursery carriage to site and planting in position	day	4.000	150.00	600.00		L-13
			b) Machinery						
			Water tanker6 KL capacity	hour	0.500	444.00	222.00		P&M-060
			c) Material						
			Cost of hedge plants 2 rows at 30 cm apart	each	2x340	7.00	4760.00		M-116
			Supply of farm yard manure at site of work	cum	4.670	110.00	513.70		M-167
			Pesticide	kg	0.250	280.00	70.00		M-136
			Cost of water	KL	3.000	55.00	165.00		M-189
			d) Overhead charges @ 10 % on (a+b+c)				811.07		
			e) Contractor's profit @ 10 % on (a+b+c+d)				892.18		
			Cost for 100 metres = a+b+c+d+e				9813.95		
			Rate per metre = a+b+c+d+e)/100				98.14		
							<i>say</i>	<u>98.00</u>	
		(b)	Maintenance of hedge for one year						
			<i>Unit = Running metre</i>						
			<i>Taking output = 100 m</i>						
			a) Labour						
			Mate	day	3.000	200.00	600.00		L-12
			Mazdoor	day	30.000	150.00	4500.00		L-13
			b) Machinery						
			Water tanker6 KL capacity	hour	5.000	444.00	2220.00		P&M-060
			c) Material						
			Manure sludge/Farm yard manure	cum	2.000	110.00	220.00		M-167
			Pesticide	kg	0.500	280.00	140.00		M-136
			Cost of water	KL	30.000	55.00	1650.00		M-189
			Cost of hedge plants @ 10 per cent casualty	each	68.000	7.00	476.00		M-116
			d) Overhead charges @ 10 % on (a+b+c)				980.60		
			e) Contractor's profit @ 10 % on (a+b+c+d)				1078.66		
			Cost for 100 metres = a+b+c+d+e				11865.26		
			Rate per metre = a+b+c+d+e)/100				118.65		
							<i>say</i>	<u>119.00</u>	

			Spreading of sludge farm yard manure or/ and good earth in required thickness (cost of sludge, farm yard manure or/and good earth to be paid for separately)					
11.8	307		Planting and Maintaining of Flowering Plants and Shrubs					
		(a)	Planting flowering plants and shrubs in central verge					
			<i>Unit = Running metres 200 plants and 800 shrubs in two rows in one km length of road where width of verge is 3m and above.</i>					
			<i>Taking output = 1000 metres</i>					
		a)	Labour					
			Mate	day	1.200	200.00	240.00	L-12
			Mazdoor	day	12.000	150.00	1800.00	L-13
		b)	Machinery					
			Water tanker6 KL capacity	hour	6.000	444.00	2664.00	P&M-060
		c)	Material					
			Plants	each	200.000	12.00	2400.00	M-100
			Shrubs	each	800.000	10.00	8000.00	M-166
			Manure sludge/Farm yard manure	cum	63.640	110.00	7000.40	M-167
			Pesticide	kg	0.500	280.00	140.00	M-136
			Cost of water	KL	36.000	55.00	1980.00	M-189
		d)	Overhead charges @ 10 % on (a+b+c)				2422.44	
		e)	Contractor's profit @ 10 % on (a+b+c+d)				2664.68	
			Rate per Km = (a+b+c+d+e)/1000				29311.52	
							<i>say</i>	<u>29312.00</u>
11.8		(b)	Maintenance of flowering plants and shrubs in central verge for one year					
			<i>Unit = km</i>					
			<i>Taking output = one km</i>					
		a)	Labour					
			Mate	day	36.000	200.00	7200.00	L-12
			Mazdoor	day	365.000	150.00	54750.00	L-13
		b)	Machinery					
			Water tanker6 KL capacity	hour	90.000	444.00	39960.00	P&M-060
		c)	Material					
			Manure Sludge / farm yard manure at site	cum	10.000	110.00	1100.00	M-167
			Cost of water	KL	180.000	55.00	9900.00	M-189
			Replacement of casualties @ 10 per cent					
			Plants	each	20.000	12.00	240.00	M-100
			Shrubs	each	80.000	10.00	800.00	M-166
			Pesticides	kg	1.500	280.00	420.00	M-136
		d)	Overhead charges @ 10 % on (a+b+c)				11437.00	
		e)	Contractor's profit @ 10 % on (a+b+c+d)				12580.70	
			Rate per Km for one year = (a+b+c+d+e)				138387.70	
							<i>say</i>	<u>138388.00</u>
11.9	307		Planting of Trees and their Maintenance for one Year					
			Planting of trees by the road side (Avenue trees) in 0.60 m dia holes, 1 m deep dug in the ground, mixing the soil with decayed farm yard/sludge manure, planting the saplings, backfilling the trench, watering, fixing the tree guard and maintaining the plants for one year					
			<i>Unit = Each</i>					
			<i>Taking output = 10 trees</i>					
		a)	Labour					
			Mate	day	1.700	200.00	340.00	L-12
			Mazdoor for planting	day	2.000	150.00	300.00	L-13
			Mazdoor for maintenance for one year	day	15.000	150.00	2250.00	L-13
		b)	Machinery					
			Water tanker6 KL capacity	hour	30.000	444.00	13320.00	P&M-060
		c)	Material					
			Sapling 2 m high 25 mm dia	each	10.000	80.00	800.00	M-160
			Farm yard manure	cum	0.940	110.00	103.40	M-167

			Spreading of sludge farm yard manure or/ and good earth in required thickness (cost of sludge, farm yard manure or/and good earth to be paid for separately)						
			Pesticide	kg	0.500	280.00	140.00	M-136	
			Cost of water	KL	12.000	55.00	660.00	M-189	
			d) Overhead charges @ 10 % on (a+b+c)				1791.34		
			e) Contractor's profit @ 10 % on (a+b+c+d)				1970.47		
			Cost for 10 trees = a+b+c+d+e				21675.21		
			Rate per trees = (a+b+c+d+e)/10				2167.52		
							<i>say</i>	<u>2168.00</u>	
11.10	308		Renovation Lawns including, Weeding, Forking the Ground, Top Dressing with Forked Soil						
			Renovation lawns including, weeding, forking the ground, top dressing with forked soil, watering and maintenance the lawns, for 30 days or more, till the grass forms a thick lawn, free from weeds, and fit for moving and disposal of rubbish as directed, including supplying good earth, if needed but excluding the cost of well decayed farm yard manure						
			<i>Unit = sqm</i>						
			<i>Taking output = 100 sqm</i>						
			a) Labour						
			Mate	day	0.120	200.00	24.00	L-12	
			Mazdoor	day	3.000	150.00	450.00	L-13	
			b) Machinery						
			Water tanker 6 KL capacity	hour	0.500	444.00	222.00	P&M-060	
			c) Material						
			Cost of water	KL	3.000	55.00	165.00	M-189	
			d) Overhead charges @ 10 % on (a+b+c)				86.10		
			e) Contractor's profit @ 10 % on (a+b+c+d)				94.71		
			Cost for 100 sqm = a+b+c+d+e				1041.81		
			Rate per sqm = (a+b+c+d+e)				10.42		
							<i>say</i>	<u>10.00</u>	
11.11	308.2		Supply at Site Well Decayed Farm Yard Manure						
			Supply at site of work well decayed farm yard manure, from any available source, approved by the engineer in charge including screening and stacking						
			<i>Unit = cum</i>						
			<i>Taking output = one cum</i>						
			a) Material						
			a) Cost of well decayed farm yard manure duly screened, loading, carriage, unloading and stacking at site	cum	1.000	110.00	110.00	M-167	
			b) Overhead charges @ 10 % on (a)				11.00		
			c) Contractor's profit @ 10 % on (a+b)				12.10		
			Rate per cum = (a+b+c)				133.10		
							<i>say</i>	<u>133.00</u>	
11.14		New	Half Brick Circular Tree Guard, in 2nd Class Brick, internal diameter 1.25 metres, and height 1.2 metres, above ground and 0.20 metre below ground						
			Half brick circular tree guard, in 2nd class brick, internal diameter 1.25 metres, and height 1.2 metres, above ground and 0.20 metre below ground, bottom two courses laid dry, and top three courses in cement mortar 1:6 (1 cement 6 sand) and the intermediate courses being in dry honey comb masonry, as per design complete						
			<i>Unit = Each</i>						
			<i>Taking output = one tree guard</i>						
			a) Labour						
			Mate	day	0.050	200.00	10.00	L-12	
			Mason	day	0.250	250.00	62.50	L-11	
			Mazdoor	day	0.250	150.00	37.50	L-13	
			b) Material						
			Brick 2nd class including carriage	each	230.000	5.64	1297.80	M-079	

			Spreading of sludge farm yard manure or/ and good earth in required thickness (cost of sludge, farm yard manure or/and good earth to be paid for separately)					
			Cement mortar 1:6	cum	0.025	2978.00	74.45	Item 12.6 (D)
			c) Overhead charges @ 10 % on (a+b)				148.22	
			d) Contractor's profit @ 10 % on (a+b+c)				163.05	
			Rate per tree Guard = a+b+c+d				1793.52	
							<i>say</i>	<u>1794.00</u>
11.15	New		Edging with 2nd Class Bricks, Laid Dry Lengthwise					
			Edging with 2nd class bricks, laid dry lengthwise, including excavation, refilling, consolidation, with a hand packing and spreading nearly surplus earth within a lead of 50 metres					
			<i>Unit = Metre</i>					
			<i>Taking output= 10 metres</i>					
			a) Labour					
			Mate	day	0.002	200.00	0.40	L-12
			Mason	day	0.050	250.00	12.50	L-11
			Mazdoor	day	0.050	150.00	7.50	L-13
			b) Material					
			Brick 2nd class including carriage	each	50.000	5.64	282.13	M-079
			c) Overhead charges @ 10 % on (a+b)				30.25	
			d) Contractor's profit @ 10 % on (a+b+c)				33.28	
			Cost for 10 metre = a+b+c+d				366.06	
			Rate per metre = (a+b+c+d)/10				36.61	
							<i>say</i>	<u>37.00</u>
11.16	New		Making Tree Guard 53 cm dia and 1.3 m High as per Design from Empty Bitumen Drums					
			Making tree guard 53 cm dia and 1.3 m high as per design from empty bitumen drum, slit suitably to permit sun and air, (supplied by the department at stock issue rate) including providing and fixing 2 nos MS sheet rings 50 x 0.5 mm with rivets, complete in all respect					
			<i>Unit = Each</i>					
			<i>Taking output = one tree guard</i>					
			a) Labour					
			Mate	day	0.020	200.00	4.00	L-12
			Blacksmith	day	0.150	250.00	37.50	L-02
			Mazdoor	day	0.070	150.00	10.50	L-13
			b) Material					
			Empty bitumen drum	each	1.000	55.00	55.00	M-172
			MS sheet 50 x 0.5 mm	kg	0.650	45.22	29.39	M-179 /1000
			Rivets 6 mm dia and 10 mm in length	each	22.000	0.80	17.60	M-158
			d) Overhead charges @ 10 % on (a+b+c)				15.40	
			e) Contractor's profit @ 10 % on (a+b+c+d)				16.94	
			Rate for each tree guard = a+b+c+d				186.33	
							<i>say</i>	<u>186.00</u>
11.17	New		Making Tree Guard 53 cm dia and 2 Metre High as per Design from Empty Bitumen Drums					
			Making tree guard 53 cm dia and 2 metres high as per design from empty bitumen drums, slit suitably to permit sun and air, (supplied by the department at stock issue rate) including providing and fixing four legs 40 cm long of 30 x 3 mm MS riveted to tree guard and providing and fixing 2 nos MS sheet rings 50 x 0.5 mm with rivets complete in all respects					
			<i>Unit = Each</i>					
			<i>Taking output = one tree guard</i>					
			a) Labour					
			Mate		0.040	200.00	8.00	L-12
			Blacksmith	day	0.200	250.00	50.00	L-02
			Mazdoor		0.200	150.00	30.00	L-13
			b) Material					

			Spreading of sludge farm yard manure or/ and good earth in required thickness (cost of sludge, farm yard manure or/and good earth to be paid for separately)						
			Empty bitumen drum	each	1.500	55.00	82.50	M-172	
			MS sheet 50 x 0.5 mm	kg	0.650	45.22	29.39	M-179 /1000	
			Rivets 6 mm dia and 10 mm in length	each	50.000	0.80	40.00	M-158	
			MS plate 30 x 3 mm	kg	1.300	45.22	58.78	M-179 /1000	
			c) Overhead charges @ 10 % on (a+b)				29.87		
			d) Contractor's profit @ 10 % on (a+b+c)				32.85		
			Rate for each tree guard = a+b+c+d				361.40		
							<i>say</i>	<u>361.00</u>	
11.18		New	Wrought Iron and Mild Steel Welded Work						
			Wrought iron and mild steel welded work (using angles, square bars, tees and channel grills, grating frames, gates and tree guards of any size and design etc. including cost of screens and welding rods or bolts and nuts complete fixed in position but without the cost of excavation and concrete for fixing which will be paid separately)						
			<i>Unit = quintal</i>						
			<i>Taking output = one quintal</i>						
			a) Labour						
			Mate	day	0.450	200.00	90.00	L-12	
			Blacksmith/ welder for cutting to design and shape and jointing	day	2.000	250.00	500.00	L-02	
			Mazdoor for fixing and helper for Blacksmith/welder	day	2.500	150.00	375.00	L-13	
			b) Material						
			Angle, tees, channels etc	quintal	1.050	4521.90	4748.00	M-179 /10	
			Deduct the cost of scrap	quintal	0.050	(1507.30)	(75.37)	M-179/10/3	
			Add 5 per cent of cost of material for welding rods and other welding accessories				233.63		
			c) Overhead charges @ 10 % on (a+b)				587.13		
			d) Contractor's profit @ 10 % on (a+b+c)				645.84		
			Rate per quintal = a+b+c+d				7104.23		
							<i>say</i>	<u>7104.00</u>	
11.19		New	Tree Guard with MS Iron						
			Providing and fixing MS iron tree guard 60 cm dia and 2 metre high above ground level formed of 4 Nos (25 x 6 mm) and 8 Nos (25 x 3 mm) vertical MS riveted to 3 Nos (25 x 6 mm) iron rings in two halves, bolted together with 8 mm dia and 30 mm long bolts including painting two coats with paint of approved brand over a coat of priming, complete in all respects.						
			<i>Unit = Each</i>						
			<i>Taking output = one tree guard</i>						
			a) Labour						
			Mate	day	0.050	200.00	10.00	L-12	
			Blacksmith	day	0.250	250.00	62.50	L-02	
			Mazdoor	day	0.250	150.00	37.50	L-13	
			b) Material						
			MS iron 25 x 6 mm	kg	19.200	45.22	868.20	M-179 /1000	
			MS iron 25 x 3 mm	kg	9.600	45.22	434.10	M-179 /1000	
			Add 5 per cent of cost of material for riveting, bolting and welding accessories						
			c) Machinery						
			Tractor-trolley	hour	0.040	388.00	15.52	P&M-053	
			d) Painting						
			Painting two coats including priming	sqm	1.770	46.00	81.42	Item 8.9	
			e) Overhead charges @ 10 % on (a+b+c)				142.78		
			f) Contractor's profit @ 10 % on (a+b+c+e)				157.06		
			Rate per tree guard =a+b+c+d+e+f				1809.09		
							<i>say</i>	<u>1809.00</u>	

			Spreading of sludge farm yard manure or/ and good earth in required thickness (cost of sludge, farm yard manure or/and good earth to be paid for separately)						
		Note	1 The items of excavation and concreting to be measured and paid separately as per design .						
			2 . Rate of painting may be adopted from the chapter as Traffic signs.						
11.20		New	Tree Guard with MS Angle Iron and Steel Wire						
			Providing and fixing tree guard 0.60 metre square, 2.00 metre high fabricated with MS angle iron 30 x 30 x 3 mm, MS iron 25 x 3 mm and steel wire 3 mm dia welded and fabricated as per design in two halves bolted together						
			<i>Unit = Each</i>						
			<i>Taking output = one</i>						
			a) Labour						
			Mate	day	0.050	200.00	10.00		L-12
			Blacksmith	day	0.250	250.00	62.50		L-02
			Welder	day	0.250	250.00	62.50		L-02
			Mazdoor	day	0.250	150.00	37.50		L-13
			b) Material						
			MS angle 30 x 30 x 3 mm	kg	13.500	45.22	610.46		M-179 /1000
			MS iron 25 x 3 mm	kg	18.000	45.22	813.94		M-179 /1000
			Steel wire 3 mm dia	kg	6.000	132.00	792.00		M-192
			Add 5 per cent of cost of material for riveting, bolting and welding accessories				110.82		
			c) Machinery						
			Tractor-trolley	hour	0.040	388.00	15.52		P&M-053
			d) Painting						
			Painting two coats including priming	sqm	1.500	46.00	69.00		Item 8.9
			e) Overhead charges @ 10 % on (a+b+c)				251.52		
			f) Contractor's profit @ 10 % on (a+b+c+e)				276.68		
			Rate per tree guard = a+b+c+d+e+f				3112.44		
							<i>say</i>	<u>3112.00</u>	
11.21		New	Compensatory Afforestation						
			Planting trees as compensatory afforestation at the rate of 290 trees per hectare at a spacing of 6 m by grubbing and leveling the ground upto a depth of 150 mm, digging holes 0.9 m dia, 1 m deep, mixing farm yard/sludge manure with soil, planting of sapling 2 m high with 25 cm dia stem, backfilling the hole and watering						
			<i>Unit = Hectare</i>						
			<i>Taking output = one hectare</i>						
			a) Labour						
			i) Planting						
			Mate	day	2.500	200.00	500.00		L-12
			Mazdoor	day	25.000	150.00	3750.00		L-13
			ii) For Maintenance for one year						
			Mate	day	5.000	200.00	1000.00		L-12
			Mazdoor	day	50.000	150.00	7500.00		L-13
			b) Machinery						
			Dozer D 50 @ 1000 sqm/hour	hour	10.000	2393.00	23930.00		P&M-015
			Water tanker 6 KL capacity (for planting)	hour	3.000	444.00	1332.00		P&M-060
			Water tanker 6 KL capacity (for maintenance)	hour	25.000	444.00	11100.00		P&M-060
			c) Material						
			Sapling 1 to 1.5 m high 2 cm dia stem	each	290.000	64.00	18560.00		M-160 x 0.8
			Add 10 per cent of sapling	each	29.000	64.00	1856.00		M-160 x 0.8
			Decayed farm yard/sludge manure (planting)	cum	60.900	110.00	6699.00		M-167
			Decayed farm yard/sludge manure (maintenance)	cum	4.000	110.00	440.00		M-167
			Pesticides for planting	kg	0.500	280.00	140.00		M-136
			Pesticides for maintenance	kg	1.500	280.00	420.00		M-136
			Cost of water	KL	18.000	55.00	990.00		M-189

			Spreading of sludge farm yard manure or/ and good earth in required thickness (cost of sludge, farm yard manure or/and good earth to be paid for separately)					
			d) Overhead charges @ 10 % on (a+b+c)				7821.70	
			e) Contractor's profit @ 10 % on (a+b+c+d)				8603.87	
			Rate per hectare = a+b+c+d+e				94642.57	
						<i>say</i>	<u>94643.00</u>	
		Note	Cost of fencing to be provided as per size of plot and approved design, measured and paid separately					

CHAPTER-12								
FOUNDATIONS								
Sr No	Ref. to MoRTH Spec.		Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
12.1	304		Excavation for Structures					
			Earth work in excavation of foundation of structures as per drawing and technical specification, including setting out, construction of shoring and bracing, removal of stumps and other deleterious matter, dressing of sides and bottom and backfilling with approved material (without de-watering)					
		I	Ordinary soil					
			<i>Unit = cum</i>					
			<i>Taking output = 10 cum</i>					
		A	Manual Means					
		(i)	Depth upto 3 m					
		a)	Labour					
			Mate	day	0.14	200.00	28.00	L-12
			Mazdoor	day	3.50	150.00	525.00	L-13
		b)	Overhead charges @ 20 % on (a)				110.60	
		c)	Contractor's profit @ 10 % on (a+b)				66.36	
			Cost for 10 cum = a+b+c				729.96	
			Rate per cum = (a+b+c)/10				73.00	
						<i>say</i>	<u>73.00</u>	
			Earth work in excavation of foundation of structures as per drawing and technical specification, including setting out, construction of shoring and bracing, removal of stumps and other deleterious matter, dressing of sides and bottom and backfilling with approved material (with de-watering)					
		I	Ordinary soil					
			<i>Unit = cum</i>					
			<i>Taking output = 10 cum</i>					
		A	Manual Means					
		(i)	Depth upto 3 m					
		a)	Labour					
			Mate	day	0.154	200.00	30.80	L-12
			Mazdoor	day	3.85	150.00	577.50	L-13
		b)	Overhead charges @ 20 % on (a)				121.66	
		c)	Contractor's profit @ 10 % on (a+b)				73.00	
			Cost for 10 cum = a+b+c				802.96	
			Rate per cum = (a+b+c)/10				80.30	
						<i>say</i>	<u>80.00</u>	
12.1 (I) A		(ii)	Depth 3 m to 6 m (without de-watering)					
		a)	Labour					
			Mate/Supervisor	day	0.18	200.00	36.00	L-12
			Mazdoor	day	4.50	150.00	675.00	L-13
		b)	Overhead charges @ 20 % on (a)				142.20	
		c)	Contractor's profit @ 10 % on (a+b)				85.32	
			Cost for 10 cum = a+b+c				938.52	
			Rate per cum = (a+b+c)/10				93.85	
						<i>say</i>	<u>94.00</u>	
			Depth 3 m to 6 m (with de-watering)					
		a)	Labour					
			Mate/Supervisor	day	0.207	200.00	41.40	L-12
			Mazdoor	day	5.175	150.00	776.25	L-13
		b)	Overhead charges @ 20 % on (a)				163.53	
		c)	Contractor's profit @ 10 % on (a+b)				98.12	
			Cost for 10 cum = a+b+c				1079.30	
			Rate per cum = (a+b+c)/10				107.93	
						<i>say</i>	<u>108.00</u>	
12.1 (I) A		(iii)	Depth above 6 m (without de-watering)					
		a)	Labour					
			Mate/Supervisor	day	0.24	200.00	48.00	L-12
			Mazdoor	day	6.00	150.00	900.00	L-13
		b)	Overhead charges @ 20 % on (a)				189.60	
		c)	Contractor's profit @ 10 % on (a+b)				113.76	
			Cost for 10 cum = a+b+c				1251.36	
			Rate per cum = (a+b+c)/10				125.14	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
					say	125.00	
		Depth above 6 m (with de-watering)					
		a) Labour					
		Mate/Supervisor	day	0.29	200.00	57.60	L-12
		Mazdoor	day	7.20	150.00	1080.00	L-13
		b) Overhead charges @ 20 % on (a)				227.52	
		c) Contractor's profit @ 10 % on (a+b)				136.51	
		Cost for 10 cum = a+b+c				1501.63	
		Rate per cum = (a+b+c)/10				150.16	
					say	150.00	
12.1 (I)	B	Mechanical Means					
	(i)	Depth upto 3 m (without de-watering)					
		Unit = cum					
		Taking output = 240 cum					
		a) Labour					
		Mate	day	0.32	200.00	64.00	L-12
		Mazdoor	day	8.00	150.00	1200.00	L-13
		b) Machinery					
		Hydraulic excavator 1.0 cum bucket capacity	hour	6.00	1428.00	8568.00	P&M-026
		c) Overhead charges @ 20 % on (a+b)				1966.40	
		d) Contractor's profit @ 10 % on (a+b+c)				1179.84	
		Cost for 240 cum = a+b+c+d				12978.24	
		Rate per cum = (a+b+c+d)/240				54.08	
					say	54.00	
		Depth upto 3 m (with de-watering)					
		Unit = cum					
		Taking output = 240 cum					
		a) Labour					
		Mate	day	0.34	200.00	67.20	L-12
		Mazdoor	day	8.40	150.00	1260.00	L-13
		b) Machinery					
		Hydraulic excavator 1.0 cum bucket capacity	hour	6.30	1428.00	8996.40	P&M-026
		c) Overhead charges @ 20 % on (a+b)				2064.72	
		d) Contractor's profit @ 10 % on (a+b+c)				1238.83	
		Cost for 240 cum = a+b+c+d				13627.15	
		Rate per cum = (a+b+c+d)/240				56.78	
					say	57.00	
12.1 (I) B	(ii)	Depth 3 m to 6 m (without de-watering)					
		Unit = cum					
		Taking output = 210 cum					
		a) Labour					
		Mate	day	0.32	200.00	64.00	L-12
		Mazdoor	day	8.00	150.00	1200.00	L-13
		b) Machinery					
		Hydraulic excavator 1.0 cum bucket capacity	hour	6.00	1428.00	8568.00	P&M-026
		c) Overhead charges @ 20 % on (a+b)				1966.40	
		d) Contractor's profit @ 10 % on (a+b+c)				1179.84	
		Cost for 210 cum = a+b+c+d				12978.24	
		Rate per cum = (a+b+c+d)/210				61.80	
					say	62.00	
		Depth 3 m to 6 m (with de-watering)					
		Unit = cum					
		Taking output = 210 cum					
		a) Labour					
		Mate	day	0.34	200.00	68.80	L-12
		Mazdoor	day	8.60	150.00	1290.00	L-13
		b) Machinery					
		Hydraulic excavator 1.0 cum bucket capacity	hour	6.45	1428.00	9210.60	P&M-026
		c) Overhead charges @ 20 % on (a+b)				2113.88	
		d) Contractor's profit @ 10 % on (a+b+c)				1268.33	
		Cost for 210 cum = a+b+c+d				13951.61	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Rate per cum = (a+b+c+d)/210				66.44	
					say	<u>66.00</u>	
12.1 (l) B	(iii)	Depth above 6m (without de-watering)					
		<i>Unit = cum</i>					
		<i>Taking output = 180 cum</i>					
		a) Labour					
		Mate	day	0.40	200.00	80.00	L-12
		Mazdoor	day	10.00	150.00	1500.00	L-13
		b) Machinery					
		Hydraulic excavator 1.0 cum bucket capacity	hour	6.00	1428.00	8568.00	P&M-026
		c) Overhead charges @ 20 % on (a+b)				2029.60	
		d) Contractor's profit @ 10 % on (a+b+c)				1217.76	
		Cost for 180 cum = a+b+c+d				13395.36	
		Rate per cum = (a+b+c+d)/180				74.42	
					say	<u>74.00</u>	
		Depth above 6m (with de-watering)					
		<i>Unit = cum</i>					
		<i>Taking output = 180 cum</i>					
		a) Labour					
		Mate	day	0.44	200.00	88.00	L-12
		Mazdoor	day	11.00	150.00	1650.00	L-13
		b) Machinery					
		Hydraulic excavator 1.0 cum bucket capacity	hour	6.60	1428.00	9424.80	P&M-026
		c) Overhead charges @ 20 % on (a+b)				2232.56	
		d) Contractor's profit @ 10 % on (a+b+c)				1339.54	
		Cost for 180 cum = a+b+c+d				14734.90	
		Rate per cum = (a+b+c+d)/180				81.86	
					say	<u>82.00</u>	
12.1	II	Ordinary Rock (not requiring blasting)					
	A	Manual Means					
	(i)	Depth upto 3 m (without de-watering)					
		<i>Unit = cum</i>					
		<i>Taking output = 10 cum</i>					
		a) Labour					
		Mate	day	0.20	200.00	40.00	L-12
		Mazdoor	day	5.00	150.00	750.00	L-13
		b) Overhead charges @ 20 % on (a)				158.00	
		c) Contractor's profit @ 10 % on (a+b)				94.80	
		Cost for 10 cum = a+b+c				1042.80	
		Rate per cum = (a+b+c)/10				104.28	
					say	<u>104.00</u>	
		Depth upto 3 m (with de-watering)					
		<i>Unit = cum</i>					
		<i>Taking output = 10 cum</i>					
		a) Labour					
		Mate	day	0.22	200.00	44.00	L-12
		Mazdoor	day	5.50	150.00	825.00	L-13
		b) Overhead charges @ 20 % on (a)				173.80	
		c) Contractor's profit @ 10 % on (a+b)				104.28	
		Cost for 10 cum = a+b+c				1147.08	
		Rate per cum = (a+b+c)/10				114.71	
					say	<u>115.00</u>	

Sr No	Ref. to MoRTH Spec.		Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
12.1(II)		B	Mechanical Means					
			Depth upto 3 m (without de-watering)					
			<i>Unit = cum</i>					
			<i>Taking output = 180 cum</i>					
		a)	Labour					
			Male	day	0.24	200.00	48.00	L-12
			Mazdoor	day	6.00	150.00	900.00	L-13
		b)	Machinery					
			Hydraulic excavator 1.0 cum bucket capacity	hour	6.00	1428.00	8568.00	P&M-026
		c)	Overhead charges @ 20 % on (a+b)				1903.20	
		d)	Contractor's profit @ 10 % on (a+b+c)				1141.92	
			Cost for 180 cum = a+b+c+d				12561.12	
			Rate per cum = (a+b+c+d)/180				69.78	
							<i>say</i> <u>70.00</u>	
			Depth upto 3 m (without de-watering)					
			<i>Unit = cum</i>					
			<i>Taking output = 180 cum</i>					
		a)	Labour					
			Male	day	0.26	200.00	52.80	L-12
			Mazdoor	day	6.60	150.00	990.00	L-13
		b)	Machinery					
			Hydraulic excavator 1.0 cum bucket capacity	hour	6.60	1428.00	9424.80	P&M-026
		c)	Overhead charges @ 20 % on (a+b)				2093.52	
		d)	Contractor's profit @ 10 % on (a+b+c)				1256.11	
			Cost for 180 cum = a+b+c+d				13817.23	
			Rate per cum = (a+b+c+d)/180				76.76	
							<i>say</i> <u>77.00</u>	
12.1		III	Hard Rock (requiring blasting)					
		A	Manual Means					
			Without de-watering					
			<i>Unit = cum</i>					
			<i>Taking output = 10 cum</i>					
		a)	Labour					
			Male	day	0.35	200.00	70.00	L-12
			Driller	day	0.50	200.00	100.00	L-06
			Blaster	day	0.25	200.00	50.00	L-03
			Mazdoor	day	8.00	150.00	1200.00	L-13
		b)	Machinery					
			Air Compressor 250 cfm with 2 jack hammer for drilling.	hour	1.00	469.00	469.00	P&M-001
		c)	Material					
			Blasting Material	kg	3.50	135.00	472.50	M-104
			Detonator electric	each	14.00	9.00	126.00	M-094/100
		d)	Overhead charges @ 20 % on (a+b+c)				497.50	
		e)	Contractor's profit @ 10 % on (a+b+c+d)				298.50	
			Cost for 10 cum = a+b+c+d+e				3283.50	
			Rate per cum = (a+b+c+d+e)/10				328.35	
							<i>say</i> <u>328.00</u>	
			Without de-watering					
			<i>Unit = cum</i>					
			<i>Taking output = 10 cum</i>					
		a)	Labour					
			Male	day	0.39	200.00	77.00	L-12
			Driller	day	0.55	200.00	110.00	L-06
			Blaster	day	0.28	200.00	55.00	L-03

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mazdoor	day	8.80	150.00	1320.00	L-13
		b) Machinery					
		Air Compressor 250 cfm with 2 jack hammer for drilling.	hour	1.10	469.00	515.90	P&M-001
		c) Material					
		Blasting Material	kg	3.50	135.00	472.50	M-104
		Detonator electric	each	14.00	9.00	126.00	M-094/100
		d) Overhead charges @ 20 % on (a+b+c)				535.28	
		e) Contractor's profit @ 10 % on (a+b+c+d)				321.17	
		Cost for 10 cum = a+b+c+d+e				3532.85	
		Rate per cum = (a+b+c+d+e)/10				353.28	
					say	<u>353.00</u>	
12.1		IV Hard Rock (blasting prohibited)					
		<i>Unit = cum</i>					
		<i>Taking output = 10 cum</i>					
		A Mechanical Means (without de-watering)					
		a) Labour					
		Mate	day	0.20	200.00	40.00	L-12
		Mazdoor	day	5.00	150.00	750.00	L-13
		b) Machinery					
		Air Compressor 250 cfm with 2 leads of pneumatic breaker	hour	6.00	469.00	2814.00	P&M-001
		c) Overhead charges @ 20 % on (a+b)				720.80	
		d) Contractor's profit @ 10 % on (a+b+c)				432.48	
		Cost for 10 cum = a+b+c+d				4757.28	
		Rate per cum = (a+b+c+d)/10				475.73	
					say	<u>476.00</u>	
		Mechanical Means (with de-watering)					
		a) Labour					
		Mate	day	0.22	200.00	44.00	L-12
		Mazdoor	day	5.50	150.00	825.00	L-13
		b) Machinery					
		Air Compressor 250 cfm with 2 leads of pneumatic breaker	hour	6.60	469.00	3095.40	P&M-001
		c) Overhead charges @ 20 % on (a+b)				792.88	
		d) Contractor's profit @ 10 % on (a+b+c)				475.73	
		Cost for 10 cum = a+b+c+d				5233.01	
		Rate per cum = (a+b+c+d)/10				523.30	
					say	<u>523.00</u>	
12.1		V Marshy Soil					
		<i>Unit = cum</i>					
		<i>Taking output = 10 cum</i>					
		Depth upto 3 m					
		A Manual means (without de-watering)					
		a) Labour					
		Mate/Supervisor	day	0.40	200.00	80.00	L-12
		Mazdoor	day	10.00	150.00	1500.00	L-13
		b) Machinery					
		Tractor-trolley for removal.	hour	2.67	388.00	1035.96	P&M-053
		c) Overhead charges @ 20 % on (a+b)				523.19	
		d) Contractor's profit @ 10 % on (a+b+c)				313.92	
		Cost for 10 cum = a+b+c+d				3453.07	
		Rate per cum = (a+b+c+d)/ 10				345.31	
					say	<u>345.00</u>	
		Manual means (with de-watering)					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		a) Labour					
		Mate/Supervisor	day	0.52	200.00	104.00	L-12
		Mazdoor	day	13.00	150.00	1950.00	L-13
		b) Machinery					
		Tractor-trolley for removal.	hour	2.67	388.00	1035.96	P&M-053
		c) Overhead charges @ 20 % on (a+b)				617.99	
		d) Contractor's profit @ 10 % on (a+b+c)				370.80	
		Cost for 10 cum = a+b+c+d				4078.75	
		Rate per cum = (a+b+c+d)/ 10				407.87	
					say	<u>408.00</u>	
12.1 (V)	B	Mechanical Means (without de-watering)					
		a) Labour					
		Mate	day	0.08	200.00	16.00	L-12
		Mazdoor for dressing sides, bottom and backfilling	day	2.00	150.00	300.00	L-13
		b) Machinery					
		Hydraulic excavator 1.0 cum bucket capacity @ 60 cum per hour	hour	0.17	1428.00	242.76	P&M-026
		Tipper 5.5 cum capacity, 4 trips per hour.	hour	0.45	554.00	249.30	P&M-048
		c) Overhead charges @ 20 % on (a+b)				161.61	
		d) Contractor's profit @ 10 % on (a+b+c)				96.97	
		Cost for 10 cum = a+b+c+d				1066.64	
		Rate per cum = (a+b+c+d)/10				106.66	
					say	<u>107.00</u>	
		Mechanical Means (with de-watering)					
		a) Labour					
		Mate	day	0.10	200.00	19.20	L-12
		Mazdoor for dressing sides, bottom and backfilling	day	2.40	150.00	360.00	L-13
		b) Machinery					
		Hydraulic excavator 1.0 cum bucket capacity @ 60 cum per hour	hour	0.20	1428.00	291.31	P&M-026
		Tipper 5.5 cum capacity, 4 trips per hour.	hour	0.54	554.00	299.16	P&M-048
		c) Overhead charges @ 20 % on (a+b)				193.93	
		d) Contractor's profit @ 10 % on (a+b+c)				116.36	
		Cost for 10 cum = a+b+c+d				1279.97	
		Rate per cum = (a+b+c+d)/10				128.00	
					say	<u>128.00</u>	
	VI	Back Filling in Marshy Foundation Pits					
		<i>Unit : Cum</i>					
		<i>Taking Output : 6 cum</i>					
		a) Labour					
		Mate	day	0.12	200.00	24.00	L-12
		Mazdoor for dressing sides, bottom and backfilling	day	3.00	150.00	450.00	L-13
		b) Machinery					
		Tractor-trolley for transportation	hour	2.00	388.00	776.00	P&M-053
		c) Overhead charges @ 20 % on (a+b)				250.00	
		d) Contractor's profit @ 10 % on (a+b+c)				150.00	
		Cost for 6 cum = a+b+c+d				1650.00	
		Rate per cum = (a+b+c+d)/6				275.00	
					say	<u>275.00</u>	
12.2	304	Filling Annular Space Around Footing in Rock					
		<i>Unit = cum</i>					
		<i>Taking out put = 1 cum</i>					
		Lean cement concrete 1:3:6 nominal mix. Rate may be taken as per item 12.4.					
12.3	304	Sand Filling in Foundation Trenches as per Drawing & Technical Specification					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Unit = cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Labour					
		Mate	day	0.01	200.00	2.00	L-12
		Mazdoor	day	0.30	150.00	45.00	L-13
		b) Material					
		Sand (assuming 20 per cent voids)	cum	1.20	445.00	534.00	M-006
		c) Overhead charges @ 20 % on (a+b)				116.20	
		d) Contractor's profit @ 10 % on (a+b+c)				69.72	
		Rate per cum = a+b+c+d				766.92	
						<i>say</i> <u>767.00</u>	
12.4	2100	PCC 1:3:6 in Foundation					
		Plain cement concrete 1:3:6 nominal mix in foundation with crushed stone aggregate 40 mm nominal size mechanically mixed, placed in foundation and compacted by vibration including curing for 14 days.					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Labour					
		Mate	day	0.64	200.00	128.00	L-12
		Mason	day	1.00	250.00	250.00	L-11
		Mazdoor	day	15.00	150.00	2250.00	L-13
		b) Material					
		40 mm Aggregate	cum	13.50	540.00	7290.00	M-055
		coarse Sand	cum	6.75	445.00	3003.75	M-005
		cement	tonne	3.45	7989.00	27562.05	M-081
		Cost of water	KL	18.00	55.00	990.00	M-189
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Water tanker 6 KL capacity	hour	2.00	444.00	888.00	P&M-060
		d) Overhead charges @ 20 % on (a+b+c)				9180.36	
		e) Contractor's profit @ 10 % on (a+b+c+d)				5508.22	
		Cost for 15 cum = a+b+c+d+e				60590.38	
		Rate per cum = (a+b+c+d+e)/15				4039.36	
						<i>say</i> <u>4039.00</u>	
		Note					Vibrator is a part of minor T & P which is already included in overhead charges of the contractor.
12.5	1300	Brick Masonry Work in Cement Mortar 1:3 in Foundation complete excluding Pointing and Plastering, as per Drawing and Technical Specifications.					
		<i>Unit = cum</i>					
		<i>Taking output = 5 cum</i>					
		a) Material					
		Bricks 1st class	each	2500.00	5.64	14106.50	M-079
		Cement mortar 1:3 (Rate as in Item 12.6 A sub-analysis)	cum	1.20	4685.00	5622.00	Item 12.6 (A)
		b) Labour					
		Mate	day	0.48	200.00	96.00	L-12
		Mason	day	4.00	250.00	1000.00	L-11
		Mazdoor	day	8.00	150.00	1200.00	L-13
		c) Overhead charges @ 20 % on (a+b)				4404.90	
		d) Contractor's profit @ 10 % on (a+b+c)				2642.94	
		Cost for 5 cum = a+b+c+d				29072.34	
		Rate per cum (a+b+c+d)/5				5814.47	
						<i>say</i> <u>5814.00</u>	
12.6	Sub-analysis	(A) Cement Mortar 1:3 (1 cement : 3 sand)					
		<i>Unit = 1 cum</i>					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Taking output = 1 cum</i>					
		a) Materials					
		Cement	tonne	0.51	7989.00	4074.39	M-081
		Sand	cum	1.05	445.00	467.25	M-005
		b) Labour					
		Male	day	0.04	200.00	8.00	L-12
		Mazdoor	day	0.90	150.00	135.00	L-13
		Total Material and Labour = (a+b)			<i>say</i>	4685.00	
	Sub-analysis (Addl.)	(B) Cement Mortar1:2 (1cement :2 sand)					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Materials					
		Cement	tonne	0.67	7989.00	5368.61	M-081
		Sand	cum	0.93	445.00	413.85	M-005
		b) Labour					
		Male	day	0.04	200.00	8.00	L-12
		Mazdoor	day	0.90	150.00	135.00	L-13
		Total Material and Labour = (a+b)			<i>say</i>	5925.00	
	Sub-analysis (Addl.)	(C) Cement Mortar1:4 (1cement :4 sand)					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Materials					
		Cement	tonne	0.40	7989.00	3221.16	M-081
		Sand	cum	1.12	445.00	498.40	M-005
		b) Labour					
		Male	day	0.04	200.00	8.00	L-12
		Mazdoor	day	0.90	150.00	135.00	L-13
		Total Material and Labour = (a+b)			<i>say</i>	3863.00	
	Sub-analysis (Addl.)	(D) Cement Mortar1:6 (1cement :6 sand)					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Materials					
		Cement	tonne	0.29	7989.00	2300.83	M-081
		Sand	cum	1.34	445.00	595.03	M-005
		b) Labour					
		Male	day	0.04	200.00	8.00	L-12
		Mazdoor	day	0.90	150.00	135.00	L-13
		Total Material and Labour = (a+b)			<i>say</i>	3039.00	
12.7	1400	Stone Masonry Work in Cement Mortar 1:3 in Foundation complete as per Drawing and Technical Specifications.					
		<i>Unit = cum</i>					
		<i>Taking output = 5 cum</i>					
	1405.4	(A) Square Rubble Coursed Rubble Masonry (first sort)					
		a) Material					
		Stone	cum	5.50	470.00	2585.00	M-169
		Through and bond stone	each	35.00	12.00	420.00	M-182
		(35no.x0.24mx0.24mx0.39m = 0.79 cu.m)					
		Cement mortar 1:3 (Rate as in Item 12.6 A sub-analysis)	cum	1.50	4685.00	7027.50	Item 12.6 (A)
		b) Labour					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mate	day	0.66	200.00	132.00	L-12
		Mason	day	7.50	250.00	1875.00	L-11
		Mazdoor	day	9.00	150.00	1350.00	L-13
		c) Overhead charges @ 20 % on (a+b)				2677.90	
		d) Contractor's profit @ 10 % on (a+b+c)				1606.74	
		Cost for 5 cum = a+b+c+d				17674.14	
		Rate per cum (a+b+c+d)/5				3534.83	
					say	<u>3535.00</u>	
1405.3	(B)	Random Rubble Masonry (coursed/uncoursed) <i>Unit = cum</i> <i>Taking output = 5 cum</i>					
		a) Material					
		Stone	cum	5.50	470.00	2585.00	M-148
		Through and bond stone	each	35.00	12.00	420.00	M-182
		(35nos.x0.24mx0.24mx0.39m = 0.79 cu.m)					
		Cement mortar 1:3 (Rate as in Item 12.6 A sub-analysis)	cum	1.55	4685.00	7261.75	Item 12.6 (A)
		b) Labour					
		Mate	day	0.62	200.00	124.00	L-12
		Mason	day	6.00	250.00	1500.00	L-11
		Mazdoor	day	9.00	150.00	1350.00	L-13
		c) Overhead charges @ 20 % on (a+b)				2648.15	
		d) Contractor's profit @ 10 % on (a+b+c)				1588.89	
		Cost for 5 cum = a+b+c+d				17477.79	
		Rate per cum (a+b+c+d)/5				3495.56	
					say	<u>3496.00</u>	
	Note	The labour already considered in cement mortar has been taken into account while proposing labour for masonry works.					
12.8	1500, 1700 & 2100	Plain/Reinforced Cement Concrete in Open Foundation complete as per Drawing and Technical Specifications.					
	A (i)	PCC Grade M15 <i>Unit = cum</i> <i>Taking output = 15 cum</i>					
		a) Material					
		Cement	tonne	4.13	7989.00	32994.57	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		40 mm Aggregate	cum	8.10	540.00	4374.00	M-055
		20 mm Aggregate	cum	4.05	660.00	2673.00	M-053
		10 mm Aggregate	cum	1.35	1500.00	2025.00	M-051
		b) Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 63 KVA	hour	6.00	495.00	2970.00	P&M-019
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>		<i>3528.00</i>			
		d) Formwork @ 4 per cent on cost of concrete i.e. cost of material, labour and machinery				2116.29	
		e) Overhead charges @ 20 % on (a+b+c+d)				11004.72	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				6602.83	
		Cost for 15 cum = a+b+c+d+e+f				72631.17	
		Rate per cum = (a+b+c+d+e+f)/15				4842.08	
					say	<u>4842.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Note					
		Needle Vibrator is an item of minor T & P which is already included in overhead charges. Hence not added in rate analysis of cement concrete works.					
12.8	B	PCC Grade M20					
		<i>Unit : cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	tonne	5.16	7989.00	41223.24	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		40 mm Aggregate	cum	5.40	540.00	2916.00	M-055
		20 mm Aggregate	cum	5.40	660.00	3564.00	M-053
		10 mm Aggregate	cum	2.70	1500.00	4050.00	M-051
		b) Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>		<i>4123.00</i>			
		d) Formwork @ 4 per cent on cost of concrete i.e. cost of material, labour and machinery				2473.76	
		e) Overhead charges @ 20 % on (a+b+c+d)				12863.55	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				7718.13	
		Cost for 15 cum = a+b+c+d+e+f				84899.43	
		Rate per cum = (a+b+c+d+e+f)/15				5659.96	
					<i>say</i>	<i>5660.00</i>	
12.8	C	RCC Grade M20					
	Case I	Using Concrete Mixer					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	tonne	5.21	7989.00	41622.69	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>		<i>4344.00</i>			
		d) Formwork @ 4 per cent on (a+b+c)				2606.38	
		e) Overhead charges @ 20 % on (a+b+c+d)				13553.16	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				8131.90	
		Cost for 15 cum = a+b+c+d+e+f				89450.88	
		Rate per cum = (a+b+c+d+e+f)/15				5963.39	
					<i>say</i>	<i>5963.00</i>	
12.8 C	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit : cum</i>					
		<i>Taking Output = 120 cum</i>					
		a) Material					
		Cement	tonne	41.66	7989.00	332821.74	M-081
		Coarse Sand	cum	54.00	445.00	24030.00	M-004

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		b) Labour					
		Mate	day	0.84	200.00	168.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Lead beyond 1 km, L-lead in km	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6	254.00	1524.00	P&M-007
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>		<i>4232.00</i>			
		d) Formwork @ 4 per cent on cost of concrete i.e. cost of material, labour and machinery				20308.87	
		e) Overhead charges @ 20 % on (a+b+c+d)				105606.12	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				63363.67	
		Cost for 120 cum = a+b+c+d+e+f				697000.40	
		Rate per cum = (a+b+c+d+e+f)/120				5808.34	
					<i>say</i>	<i>5808.00</i>	
12.8	D	PCC Grade M25					
	Case I	Using Concrete Mixer					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	tonne	5.99	7989.00	47854.11	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		40 mm Aggregate	cum	5.40	540.00	2916.00	M-055
		20 mm Aggregate	cum	5.40	660.00	3564.00	M-053
		10 mm Aggregate	cum	2.70	1500.00	4050.00	M-051
		b) Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>		<i>4565.00</i>			
		d) Formwork @ 3.75 per cent of (a+b+c)				2567.81	
		e) Overhead charges @ 20 % on (a+b+c+d)				14208.53	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				8525.12	
		Cost for 15 cum = a+b+c+d+e+f				93776.32	
		Rate per cum = (a+b+c+d+e+f)/15				6251.75	
					<i>say</i>	<i>6252.00</i>	
12.8 D	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit : cum</i>					
		<i>Taking Output = 120 cum</i>					
		a) Material					
		Cement	tonne	47.95	7989.00	383072.55	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		40 mm Aggregate	cum	43.20	540.00	23328.00	M-055
		20 mm Aggregate	cum	43.20	660.00	28512.00	M-053
		10 mm Aggregate	cum	21.60	1500.00	32400.00	M-051
		b) Labour					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mate	day	0.84	200.00	168.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Transit Mixer 4 cum capacity lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6	254.00	1524.00	P&M-007
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4456.00			
		d) Formwork @ 3.75 per cent of cost of concrete i.e. cost of material, labour and machinery				20049.17	
		e) Overhead charges @ 20 % on (a+b+c+d)				110938.74	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				66563.25	
		cost of 120 cum = a+b+c+d+e+f				732195.71	
		Rate per cum = (a+b+c+d+e+f)/120				6101.63	
					say	6102.00	
12.8	E	RCC Grade M25					
	Case I	Using Concrete Mixer					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	tonne	6.05	7989.00	48333.45	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4792.00			
		d) Formwork @ 3.75 per cent of a+b+c.				2695.13	
		e) Overhead charges @ 20 % on (a+b+c+d)				14913.07	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				8947.84	
		cost of 15 cum = a+b+c+d+e+f				98426.24	
		Rate per cum (a+b+c+d+e+f)/15				6561.75	
					say	6562.00	
12.8 E	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit: cum</i>					
		<i>Taking Output = 120 cum</i>					
		a) Material					
		Cement	tonne	48.38	7989.00	386507.82	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		b) Labour					
		Mate	day	0.84	200.00	168.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader 1 cum capacity 1 cum	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Transit Mixer 4 cum capacity lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4679.00			
		d) Formwork @ 3.75 per cent on cost of concrete i.e. cost of material, labour and machinery				21052.79	
		e) Overhead charges @ 20 % on (a+b+c+d)				116492.12	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				69895.27	
		cost of 120 cum = a+b+c+d+e+f				768848.01	
		Rate per cum (a+b+c+d+e+f)/120				6407.07	
					<i>say</i>	6407.00	
12.8	F	PCC Grade M30					
	Case I	Using Concrete Mixer					
		Unit = cum					
		Taking output = 15 cum					
		a) Material					
		Cement	tonne	6.08	7989.00	48573.12	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		40 mm Aggregate	cum	5.40	540.00	2916.00	M-055
		20 mm Aggregate	cum	5.40	660.00	3564.00	M-053
		10 mm Aggregate	cum	2.70	1500.00	4050.00	M-051
		b) Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4613.00			
		d) Formwork @ 3.50 per cent of cost of concrete i.e. cost of material, labour and machinery				2421.79	
		e) Overhead charges @ 20 % on (a+b+c+d)				14323.13	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				8593.88	
		cost of 15 cum = a+b+c+d+e+f				94532.67	
		Rate per cum (a+b+c+d+e+f)/15				6302.18	
					<i>say</i>	6302.00	
12.8 F	Case II	Using Batching Plant, Transit Mixer and Concrete Pump					
		Unit : cum					
		Taking Output = 120 cum					
		a) Material					
		Cement	tonne	48.60	7989.00	388265.40	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		40 mm Aggregate	cum	43.20	540.00	23328.00	M-055
		20 mm Aggregate	cum	43.20	660.00	28512.00	M-053
		10 mm Aggregate	cum	21.60	1500.00	32400.00	M-051
		b) Labour					
		Mate	day	0.84	200.00	168.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	P&M-017

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Transit Mixer 4 cum capacity lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4499.00			
		d) Formwork @ 3.50 per cent of cost of concrete i.e. cost of material, labour and machinery				18894.31	
		e) Overhead charges @ 20 % on (a+b+c+d)				111746.34	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				67047.81	
		cost of 120 cum = a+b+c+d+e+f				737525.86	
		Rate per cum (a+b+c+d+e+f)/120				6146.05	
					<i>say</i>	6146.00	
12.8	G	RCC Grade M30					
	Case I	Using Concrete Mixer					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	tonne	6.10	7989.00	48732.90	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4818.00			
		d) Formwork @ 3.5 per cent on cost of concrete i.e. cost of material, labour and machinery				2529.44	
		e) Overhead charges @ 20 % on (a+b+c+d)				14959.82	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				8975.89	
		cost of 15 cum = a+b+c+d+e+f				98734.80	
		Rate per cum = (a+b+c+d+e+f)/15				6582.32	
					<i>say</i>	6582.00	
12.8 G	Case II	Using Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
		a) Material					
		Cement	tonne	48.80	7989.00	389863.20	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		b) Labour					
		Mate	day	0.84	200.00	168.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Transit Mixer 4 cum capacity lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>		<i>4707.00</i>			
		d) Formwork @ 3.5 per cent of cost of concrete i.e. cost of material, labour and machinery				19766.71	
		e) Overhead charges @ 20 % on (a+b+c+d)				116905.98	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				70143.59	
		cost of 120 cum = a+b+c+d+e+f				771579.48	
		Rate per cum (a+b+c+d+e+f)/120				6429.83	
					<i>say</i>	<i>6430.00</i>	
12.8	H	RCC Grade M35					
	Case I	Using Concrete Mixer					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	tonne	6.33	7989.00	50570.37	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>		<i>4941.00</i>			
		d) Formwork @ 3 per cent on a+b+c				2223.21	
		e) Overhead charges @ 20 % on (a+b+c+d)				15266.07	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				9159.64	
		cost of 15 cum = a+b+c+d+e+f				100756.04	
		Rate per cum = (a+b+c+d+e+f)/15				6717.07	
					<i>say</i>	<i>6717.00</i>	
12.8 H	Case II	Using Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit ; cum</i>					
		<i>Taking Output = 120 cum</i>					
		a) Material					
		Cement	tonne	50.64	7989.00	404562.96	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		b) Labour					
		Mate	day	0.84	200.00	168.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Transit Mixer 4 cum capacity lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>		<i>4829.00</i>			
		d) Formwork @ 3 per cent on cost of concrete i.e. cost of material, labour and machinery				17383.89	
		e) Overhead charges @ 20 % on (a+b+c+d)				119369.37	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				71621.62	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		cost of 120 cum = a+b+c+d+e+f				787837.84	
		Rate per cum = (a+b+c+d+e+f)/120				6565.32	
					say	<u>6565.00</u>	
		Note: Where ever concrete is carried out using batching plant, transit mixer, concrete pump, Admixtures @ 0.4 per cent of weight of cement may be added for achieving desired slump of concrete.					
		WELL FOUNDATION					
12.9	1200	Providing and Constructing Temporary Island 16 m diameter for Construction of Well Foundation for 8m dia. Well.					
	A	Assuming depth of water 1.0 m and height of island to be 1.25 m.					
		<i>Unit = 1 No</i>					
		<i>Taking output = 1 No.</i>					
		a) Material					
		Earth (compacted)	cum	251.20	0.00	0.00	M-092
		Sand bags	each	750.00	8.00	6000.00	M-159
		b) Labour					
		Mate	day	0.40	200.00	80.00	L-12
		Mazdoor for filling sand bags, stitching and placing	day	15.00	150.00	2250.00	L-13
		c) Machinery					
		Crane with grab 1 cum capacity	hour	20.00	847.00	16940.00	P&M-012
		Consumables @ 2.5 per cent of (c) above				423.50	
		d) Overhead charges @ 20 % on (a+b+c)				5138.70	
		e) Contractor's profit @ 10 % on (a+b+c+d)				3083.22	
		Rate per No. (a+b+c+d+e)				33915.42	
					say	<u>33915.00</u>	
	Note	It is assumed that earth will be available within the working space of crane with grab bucket.					
12.9	B	Assuming depth of water 4.0 m and height of island 4.5 m.					
		<i>Unit = 1No</i>					
		<i>Taking output = 1 No</i>					
		a) Material					
		Earth (compacted)	cum	904.32	0.00	0.00	M-092
		Sand bags	each	6000.00	8.00	48000.00	M-159
		Wooden ballies 8" Dia and 9 m long	each	95.00	450.00	42750.00	M-194
		Wooden ballies 2" Dia for bracing	metre	190.00	35.00	6650.00	M-193
		b) Labour					
		Mate	day	5.60	200.00	1120.00	L-12
		Mazdoor for piling 8" dia ballies for piling 8" dia ballies	day	18.00	150.00	2700.00	L-13
		Mazdoor for bracing with 2" dia ballies	day	12.00	150.00	1800.00	L-13
		Mazdoor for filling sand bags, stitching and placing	day	110.00	150.00	16500.00	L-13
		c) Machinery					
		Crane with grab 1 cum capacity	hour	50.00	847.00	42350.00	P&M-012
		Consumables and other arrangements for piling ballies @ 2.5 per cent of (a+b+c).				4046.75	
		d) Overhead charges @ 20 % on (a+b+c)				33183.35	
		e) Contractor's profit @ 10 % on (a+b+c+d)				19910.01	
		Rate per No. (a+b+c+d+e)				219010.11	
					say	<u>219010.00</u>	
	Note	For other well diameters rate can be worked out on the basis of cross-sectional area of well. The diameter of the island shall be in the conformity with clause 1203.2 of MoRTH specifications.					
12.9	C	Providing and constructing one span service road to reach island location from one pier location to another pier location					
		Assuming span length 30 m, width of service road 10m and depth of water 1m					
		<i>Unit = 1 meter</i>					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Taking output = 30 metre</i>					
		a) Material					
		Earth	cum	450.00	0.00	0.00	M-092
		Sand bags	each	300.00	8.00	2400.00	M-159
		b) Labour					
		Male	day	0.24	200.00	48.00	L-12
		Mazdoor for filling sand bags, stitching and placing	day	6.00	150.00	900.00	L-13
		c) Machinery					
		Front end Loader 1 cum capacity	hour	27.00	1139.00	30753.00	P&M-017
		Tipper 5.5 cum capacity	hour	28.00	554.00	15512.00	P&M-048
		d) Overhead charges @ 20 % on (a+b+c)				9922.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				5953.56	
		Cost for 30 m (a+b+c+d+e)				65489.16	
		Rate per m (a+b+c+d+e)/30				2182.97	
					<i>say</i>	<u>2183.00</u>	
12.10	1200 & 1900	Providing and Laying Cutting Edge of Mild Steel weighing 40 kg per metre for Well Foundation complete as per Drawing and Technical Specification.					
		<i>Unit = 1 MT</i>					
		<i>Taking output = 1 MT</i>					
		a) Material					
		Structural steel in plates, angles, etc including 5 per cent wastage	tonne	1.05	45219.00	47479.95	M-179
		Nuts & bolts	Kg	20.00	50.00	1000.00	M-130
		b) Labour					
		(for cutting, bending, making holes, joining, welding and erecting in position)					
		Male	day	1.32	200.00	264.00	L-12
		Fitter	day	5.50	250.00	1375.00	L-08
		Blacksmith	day	5.50	250.00	1375.00	L-02
		Welder	day	5.50	250.00	1375.00	L-02
		Mazdoor	day	16.50	150.00	2475.00	L-13
		Electrodes, cutting gas and other consumables @ 10 per cent of cost of (a) above				4848.00	
		c) Overhead charges @ 20 % on (a+b)				12038.39	
		d) Contractor's profit @ 10 % on (a+b+c)				7223.03	
		Rate per MT (a+b+c+d)				79453.37	
					<i>say</i>	<u>79453.00</u>	
12.11	1200, 1500 & 1700	Plain/Reinforced Cement Concrete, in Well Foundation complete as per Drawing and Technical Specification.					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 1 cum</i>					
		A Well curb					
		(i) RCC M20 Grade					
		Same as for 12.8 (C) except for formwork which shall be @ 20 per cent of the cost of concrete instead of 4 per cent.					
		Case I Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4344.00	
		d) formwork @ 20 per cent of the cost of concrete				868.80	
		e) Overhead charges @ 20 % on (a+b+c+d)				1042.56	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				625.54	
		Rate perm (a+b+c+d+e+f)				6880.90	
					<i>say</i>	<u>6881.00</u>	
12.11 A (i)		Case II With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4232.00	
		d) formwork @ 20 per cent of the cost of concrete				846.40	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		e) Overhead charges @ 20 % on (a+b+c+d)				1015.68	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				609.41	
		Rate perm (a+b+c+d+e+f)				6703.49	
					say	<u>6703.00</u>	
12.11 A	(ii)	RCC M25 Grade					
		Same as for 12.8 (E) except for formwork which shall be @ 20 per cent of the cost of concrete instead of 3.75 per cent.					
	Case I	Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4792.00	
		d) formwork @ 20 per cent of the cost of concrete				958.40	
		e) Overhead charges @ 20 % on (a+b+c+d)				1150.08	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				690.05	
		Rate perm (a+b+c+d+e+f)				7590.53	
					say	<u>7591.00</u>	
12.11 A	(ii)	Case II With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4760.00	
		d) formwork @ 20 per cent of the cost of concrete				952.00	
		e) Overhead charges @ 20 % on (a+b+c+d)				1142.40	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				685.44	
		Rate perm (a+b+c+d+e+f)				7539.84	
					say	<u>7540.00</u>	
12.11 A	(iii)	RCC M35 Grade					
		Same as for 12.8 (H) except for formwork which shall be @ 20 per cent of the cost of concrete instead of 3.0 per cent.					
	Case I	Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4941.00	
		d) formwork @ 20 per cent of the cost of concrete				988.20	
		e) Overhead charges @ 20 % on (a+b+c+d)				1185.84	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				711.50	
		Rate perm (a+b+c+d+e+f)				7826.54	
					say	<u>7827.00</u>	
12.11 A	(iii)	Case II With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4914.00	
		d) formwork @ 20 per cent of the cost of concrete				982.80	
		e) Overhead charges @ 20 % on (a+b+c+d)				1179.36	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				707.62	
		Rate perm (a+b+c+d+e+f)				7783.78	
					say	<u>7784.00</u>	
	Note.	If curb concrete is carried out within steel liner, cost of formwork shall be excluded.					
12.11	B	Well steining					
	(I)	PCC M15 Grade					
		Same as for 12.8 (A) except for formwork which shall be @ 10 per cent of the cost of concrete instead of 4 per cent.					
	Case I	Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				3528.00	
		d) formwork @ 10 per cent of the cost of concrete				352.80	
		e) Overhead charges @ 20 % on (a+b+c+d)				776.16	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				465.70	
		Rate perm (a+b+c+d+e+f)				5122.66	
					say	<u>5123.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
12.11 B	(ii)	PCC M20 Grade					
		Same as for 12.8 (B) except for formwork which shall be @ 10 per cent of the cost of concrete instead of 4 per cent.					
	Case I	Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4123.00	
		d) formwork @ 10 per cent of the cost of concrete				412.30	
		e) Overhead charges @ 20 % on (a+b+c+d)				907.06	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				544.24	
		Rate perm (a+b+c+d+e+f)				5986.60	
						<i>say</i> <u>5987.00</u>	
12.11 B	(iii)	RCC M20 Grade					
		Same as for 12.8 (C) except for formwork which shall be @ 10 per cent of the cost of concrete instead of 4 per cent.					
	Case I	Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4344.00	
		d) formwork @ 10 per cent of the cost of concrete				434.40	
		e) Overhead charges @ 20 % on (a+b+c+d)				955.68	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				573.41	
		Rate perm (a+b+c+d+e+f)				6307.49	
						<i>say</i> <u>6307.00</u>	
12.11 B (iii)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4232.00	
		d) formwork @ 10 per cent of the cost of concrete				423.20	
		e) Overhead charges @ 20 % on (a+b+c+d)				931.04	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				558.62	
		Rate perm (a+b+c+d+e+f)				6144.86	
						<i>say</i> <u>6145.00</u>	
12.11 B	(iv)	PCC M25 Grade					
		Same as for 12.8 (D) except for formwork which shall be @ 10 per cent of the cost of concrete instead of 4 per cent.					
	Case I	Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4565.00	
		d) formwork @ 10 per cent of the cost of concrete				456.50	
		e) Overhead charges @ 20 % on (a+b+c+d)				1004.30	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				602.58	
		Rate perm (a+b+c+d+e+f)				6628.38	
						<i>say</i> <u>6628.00</u>	
12.11 B (iv)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4456.00	
		d) formwork @ 10 per cent of the cost of concrete				445.60	
		e) Overhead charges @ 20 % on (a+b+c+d)				980.32	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				588.19	
		Rate perm (a+b+c+d+e+f)				6470.11	
						<i>say</i> <u>6470.00</u>	
12.11 B	(v)	RCC M25 Grade					
		Same as for 12.8 (E) except for formwork which shall be @ 10 per cent of the cost of concrete instead of 3.5 per cent.					
	Case I	Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4792.00	
		d) formwork @ 10 per cent of the cost of concrete				479.20	
		e) Overhead charges @ 20 % on (a+b+c+d)				1054.24	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				632.54	
		Rate perm (a+b+c+d+e+f)				6957.98	
					say	<u>6958.00</u>	
12.11 B (v)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4760.00	
		d) formwork @ 10 per cent of the cost of concrete				476.00	
		e) Overhead charges @ 20 % on (a+b+c+d)				1047.20	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				628.32	
		Rate perm (a+b+c+d+e+f)				6911.52	
					say	<u>6912.00</u>	
'12.11 B	(vi)	PCC M30 Grade					
		Same as for 12.8 (F) except for formwork which shall be @ 10 per cent of the cost of concrete instead of 3.5 per cent.					
	Case I	Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4613.00	
		d) formwork @ 10 per cent of the cost of concrete				461.30	
		e) Overhead charges @ 20 % on (a+b+c+d)				1014.86	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				608.92	
		Rate perm (a+b+c+d+e+f)				6698.08	
					say	<u>6698.00</u>	
12.11 B (vi)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4499.00	
		d) formwork @ 10 per cent of the cost of concrete				449.90	
		e) Overhead charges @ 20 % on (a+b+c+d)				989.78	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				593.87	
		Rate perm (a+b+c+d+e+f)				6532.55	
					say	<u>6533.00</u>	
'12.11 B	(vii)	RCC M30 Grade					
		Same as for 12.8 (G) except for formwork which shall be @ 10 per cent of the cost of concrete instead of 3.5 per cent.					
	Case I	Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4818.00	
		d) formwork @ 10 per cent of the cost of concrete				481.80	
		e) Overhead charges @ 20 % on (a+b+c+d)				1059.96	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				635.98	
		Rate perm (a+b+c+d+e+f)				6995.74	
					say	<u>6996.00</u>	
12.11 B (vii)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4707.00	
		d) formwork @ 10 per cent of the cost of concrete				470.70	
		e) Overhead charges @ 20 % on (a+b+c+d)				1035.54	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				621.32	
		Rate perm (a+b+c+d+e+f)				6834.56	
					say	<u>6835.00</u>	
'12.11 B	(viii)	RCC M35 Grade					
		Same as for 12.8 (H) except for formwork which shall be @ 10 per cent of the cost of concrete instead of 3 per cent.					
	Case I	Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4941.00	
		d) formwork @ 10 per cent of the cost of concrete				494.10	
		e) Overhead charges @ 20 % on (a+b+c+d)				1087.02	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				652.21	
		Rate perm (a+b+c+d+e+f)				7174.33	
					say	<u>7174.00</u>	
12.11 B (viii)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4914.00	
		d) formwork @ 10 per cent of the cost of concrete				491.40	
		e) Overhead charges @ 20 % on (a+b+c+d)				1081.08	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				648.65	
		Rate perm (a+b+c+d+e+f)				7135.13	
					say	<u>7135.00</u>	
12.11 B	(ix)	RCC M40 Grade					
		Using Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
		a) Material					
		Cement	tonne	51.60	7989.00	412232.40	M-081
		Coarse Sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		Admixture	kg	206.00	50.00	10300.00	M-180
		b) Labour					
		Mate	day	0.84	200.00	168.00	L-12
		Meson	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Transit Mixer 4 cum capacity for lead beyond 1 km.	tonne.km	300xL	0.00	0.00	Lead= 0 , P&M-050
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>		<i>39829.00</i>			
		d) Formwork @ 10 per cent on cost of concrete i.e. cost of material, labour and machinery				59743.24	
		e) Overhead charges @ 20 % on (a+b+c+d)				131435.13	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				78861.08	
		cost of 120 cum = a+b+c+d+e+f				867471.84	
		Rate per cum = (a+b+c+d+e+f)/120				7228.93	
					say	<u>7229.00</u>	
12.11 C	C	Bottom Plug					
		Concrete to be placed using tremie pipe					
		Note: 10% extra cement to be added where under water concreting is involved					
	(i)	PCC Grade M20					
	Case I	Using Concrete Mixer					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	tonne	5.55	7989.00	44338.95	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		40 mm Aggregate	cum	5.40	540.00	2916.00	M-055
		20 mm Aggregate	cum	5.40	660.00	3564.00	M-053
		10 mm Aggregate	cum	2.70	1500.00	4050.00	M-051
		Admixture	Kg	18.60	50.00	930.00	M-180
		b) Labour					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mate	day	0.90	200.00	180.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Light Crane 3 tonnes capacity for handling tremie pipe	hour	6.00	354.00	2124.00	P&M-013
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4535.00			
		Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..				3117.89	
		d) Overhead charges @ 20 % on (a+b+c)				14227.92	
		e) Contractor's profit @ 10 % on (a+b+c+d)				8536.75	
		cost of 15 cum = a+b+c+d+e				93904.25	
		Rate per cum = (a+b+c+d+e)/15				6260.28	
					say	6260.00	
12.11 C (i)	Case II	Using Batching Plant, Transit Mixer and Crane/concrete pump					
		Unit ; cum					
		Taking Output = 120 cum					
		a) Material					
		Cement	tonne	44.40	7989.00	354711.60	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		Admixture	Kg	148.80	50.00	7440.00	M-180
		b) Labour					
		Mate	day	0.88	200.00	176.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Transit Mixer 4 cum capacity, lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4476.00			
		Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..				24868.78	
		d) Overhead charges @ 20 % on (a+b+c)				112385.68	
		e) Contractor's profit @ 10 % on (a+b+c+d)				67431.41	
		cost of 120 cum = a+b+c+d+e				741745.46	
		Rate per cum = (a+b+c+d+e)/120				6181.21	
					say	6181.00	
'12.11 C	(ii)	PCC Grade M25					
	Case I	Using Concrete Mixer					
		Unit = cum					
		Taking output = 15 cum					
		a) Material					
		Cement	tonne	5.99	7989.00	47854.11	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		40 mm Aggregate	cum	5.40	540.00	2916.00	M-055

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		20 mm Aggregate	cum	5.40	660.00	3564.00	M-053
		10 mm Aggregate	cum	2.70	1500.00	4050.00	M-051
		Admixture	Kg	21.60	50.00	1080.00	M-180
		b) Labour					
		Mate	day	0.90	200.00	180.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Light Crane of 3 tonnes capacity for handling tremie pipe	hour	6.00	354.00	2124.00	P&M-013
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4780.00			
		Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..				3301.14	
		d) Overhead charges @ 20 % on (a+b+c)				14997.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				8998.56	
		cost of 15 cum = a+b+c+d+e				98984.16	
		Rate per cum = (a+b+c+d+e)/15				6598.94	
						say 6599.00	
12.11 C (ii)	Case II	Using Batching Plant, Transit Mixer and Crane/concrete pump					
		Unit = cum					
		Taking output = 120 cum					
		a) Material					
		Cement	tonne	47.88	7989.00	382513.32	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		Admixture	Kg	172.80	50.00	8640.00	M-180
		b) Labour					
		Mate	day	0.88	200.00	176.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Transit Mixer 4 cum capacity, lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4718.00			
		Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..				26318.87	
		d) Overhead charges @ 20 % on (a+b+c)				118476.04	
		e) Contractor's profit @ 10 % on (a+b+c+d)				71085.62	
		cost of 120 cum = a+b+c+d+e				781941.85	
		Rate per cum = (a+b+c+d+e)/120				6516.18	
						say 6516.00	
'12.11 C	(iii)	PCC Grade M30					
	Case I	Using Concrete Mixer					
		Unit = 1 cum					
		Taking output = 15 cum					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		a) Material					
		Cement	tonne	6.08	7989.00	48573.12	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		40 mm Aggregate	cum	5.40	540.00	2916.00	M-055
		20 mm Aggregate	cum	5.40	660.00	3564.00	M-053
		10 mm Aggregate	cum	2.70	1500.00	4050.00	M-051
		Admixture	Kg	21.60	50.00	1080.00	M-180
		b) Labour					
		Mate	day	0.90	200.00	180.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Light Crane of 3 tonnes capacity for handling tremie pipe	hour	6.00	354.00	2124.00	P&M-013
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4828.00			
		Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..				3337.09	
		d) Overhead charges @ 20 % on (a+b+c)				15148.59	
		e) Contractor's profit @ 10 % on (a+b+c+d)				9089.16	
		cost of 15 cum = a+b+c+d+e				99980.71	
		Rate per cum = (a+b+c+d+e)/15				6665.38	
					say	6665.00	
12.11 C (iii)	Case II	Using Batching Plant, Transit Mixer and Crane/concrete pump					
		Unit = cum					
		Taking output = 120 cum					
		a) Material					
		Cement	tonne	48.64	7989.00	388584.96	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		Admixture	Kg	172.80	50.00	8640.00	M-180
		b) Labour					
		Mate	day	0.88	200.00	176.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Transit Mixer 4 cum capacity, lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)		4768.00			
		Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..				26622.45	
		d) Overhead charges @ 20 % on (a+b+c)				119751.08	
		e) Contractor's profit @ 10 % on (a+b+c+d)				71850.65	
		cost of 120 cum = a+b+c+d+e				790357.14	
		Rate per cum = (a+b+c+d+e)/120				6586.31	
					say	6586.00	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.	
12.11 C	(iv)	PCC Grade M35						
		Case I Using Concrete Mixer						
		<i>Unit = 1 cum</i>						
		<i>Taking output = 15 cum</i>						
		a) Material						
		Cement	tonne	6.29	7989.00	50250.81	M-081	
		Coarse sand	cum	6.75	445.00	3003.75	M-005	
		40 mm Aggregate	cum	5.40	540.00	2916.00	M-055	
		20 mm Aggregate	cum	5.40	660.00	3564.00	M-053	
		10 mm Aggregate	cum	2.70	1500.00	4050.00	M-051	
		Admixture	Kg	21.60	50.00	1080.00	M-180	
		b) Labour						
		Mate	day	0.90	200.00	180.00	L-12	
		Mason	day	1.50	250.00	375.00	L-11	
		Mazdoor	day	20.00	150.00	3000.00	L-13	
		c) Machinery						
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009	
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079	
		Light Crane of 3 tonnes capacity for handling tremie pipe	hour	6.00	354.00	2124.00	P&M-013	
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>			<i>4939.00</i>			
		Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..					3420.98	
		d) Overhead charges @ 20 % on (a+b+c)					15500.91	
		e) Contractor's profit @ 10 % on (a+b+c+d)					9300.54	
cost of 15 cum = a+b+c+d+e					102305.99			
Rate per cum = (a+b+c+d+e)/15					6820.40			
					<i>say</i>	<i>6820.00</i>		
12.11 C (iv)	(iv)	Case II Using Batching Plant, Transit Mixer and Crane/concrete pump						
		<i>Unit = cum</i>						
		<i>Taking output = 120 cum</i>						
		a) Material						
		Cement	tonne	50.28	7989.00	401686.92	M-081	
		Coarse sand	cum	54.00	445.00	24030.00	M-004	
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053	
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051	
		Admixture	Kg	172.80	50.00	8640.00	M-180	
		b) Labour						
		Mate	day	0.88	200.00	176.00	L-12	
		Mason	day	3.00	250.00	750.00	L-11	
		Mazdoor	day	18.00	150.00	2700.00	L-13	
		c) Machinery						
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002	
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080	
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	P&M-017	
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049	
		Transit Mixer 4 cum capacity, lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km	
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007	
		<i>Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)</i>			<i>4877.00</i>			
		Add 5 per cent of cost of material and labour towards cost of forming sump, protective bunds, chiselling and making arrangements for under water concreting with tremie pipe..					27277.55	
		d) Overhead charges @ 20 % on (a+b+c)					122502.49	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		e) Contractor's profit @ 10 % on (a+b+c+d)				73501.50	
		cost of 120 cum = a+b+c+d+e				808516.46	
		Rate per cum = (a+b+c+d+e)/120				6737.64	
					say	<u>6738.00</u>	
12.11	D	Intermediate plug					
	(i)	Grade M20 PCC					
		Same as in bottom plug concrete, excluding cost of forming sump, protective bunds, chiseling etc.					
	Case I	Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4535.00	
		d) Overhead charges @ 20 % on (a+b+c)				907.00	
		e) Contractor's profit @ 10 % on (a+b+c+d)				544.20	
		Rate per cum = (a+b+c+d+e)				5986.20	
					say	<u>5986.00</u>	
12.11 D (i)	Case II	Using Batching Plant, Transit Mixer and Crane/concrete pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4476.00	
		d) Overhead charges @ 20 % on (a+b+c)				895.20	
		e) Contractor's profit @ 10 % on (a+b+c+d)				537.12	
		Rate per cum = (a+b+c+d+e)				5908.32	
					say	<u>5908.00</u>	
'12.11 D	(ii)	Grade M25 PCC					
		Same as in bottom plug concrete, excluding cost of forming sump, protective bunds, chiseling etc.					
	Case I	Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4780.00	
		d) Overhead charges @ 20 % on (a+b+c)				956.00	
		e) Contractor's profit @ 10 % on (a+b+c+d)				573.60	
		Rate per cum = (a+b+c+d+e)				6309.60	
					say	<u>6310.00</u>	
12.11 D (ii)	Case II	Using Batching Plant, Transit Mixer and Crane/concrete pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4718.00	
		d) Overhead charges @ 20 % on (a+b+c)				943.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				566.16	
		Rate per cum = (a+b+c+d+e)				6227.76	
					say	<u>6228.00</u>	
'12.11 D	(iii)	Grade M30 PCC					
		Same as in bottom plug concrete, excluding cost of forming sump, protective bunds, chiseling etc.					
	Case I	Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4828.00	
		d) Overhead charges @ 20 % on (a+b+c)				965.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				579.36	
		Rate per cum = (a+b+c+d+e)				6372.96	
					say	<u>6373.00</u>	
12.11 D (iii)	Case II	Using Batching Plant, Transit Mixer and Crane/concrete pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4768.00	
		d) Overhead charges @ 20 % on (a+b+c)				953.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				572.16	
		Rate per cum = (a+b+c+d+e)				6293.76	
					say	<u>6294.00</u>	
12.11	E	Top plug					
	(i)	Grade M15 PCC					
		Same as Item 12.8(a) excluding formwork					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Case I Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				3528.00	
		d) Overhead charges @ 20 % on (a+b+c)				705.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				423.36	
		Rate per cum = (a+b+c+d+e)				4656.96	
					say	<u>4657.00</u>	
'12.11 E	(ii)	Grade M20 PCC					
		Same as Item 12.8(b) excluding formwork					
		Case I Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4123.00	
		d) Overhead charges @ 20 % on (a+b+c)				824.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				494.76	
		Rate per cum = (a+b+c+d+e)				5442.36	
					say	<u>5442.00</u>	
'12.11 E	(iii)	Grade M25 PCC					
		Same as Item 12.8 (d) excluding formwork					
		Case I Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4565.00	
		d) Overhead charges @ 20 % on (a+b+c)				913.00	
		e) Contractor's profit @ 10 % on (a+b+c+d)				547.80	
		Rate per cum = (a+b+c+d+e)				6025.80	
					say	<u>6026.00</u>	
12.11 E (iii)	Case II	Using Batching Plant, Transit Mixer and Crane/concrete pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4456.00	
		d) Overhead charges @ 20 % on (a+b+c)				891.20	
		e) Contractor's profit @ 10 % on (a+b+c+d)				534.72	
		Rate per cum = (a+b+c+d+e)				5881.92	
					say	<u>5882.00</u>	
'12.11 E	(iv)	Grade M30 PCC					
		Same as Item 12.8(f) excluding formwork					
		Case I Using Concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4613.00	
		d) Overhead charges @ 20 % on (a+b+c)				922.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				553.56	
		Rate per cum = (a+b+c+d+e)				6089.16	
					say	<u>6089.00</u>	
12.11 E (iv)	Case II	Using Batching Plant, Transit Mixer and Crane/concrete pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c)				4499.00	
		d) Overhead charges @ 20 % on (a+b+c)				899.80	
		e) Contractor's profit @ 10 % on (a+b+c+d)				539.88	
		Rate per cum = (a+b+c+d+e)				5938.68	
					say	<u>5939.00</u>	
12.11	F	Well cap					
	(i)	RCC Grade M20					
		Case I Using Concrete Mixer					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	tonne	5.12	7989.00	40903.68	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mate	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Form Work @ 4 per cent of a+b+c				2577.62	
		d) Overhead charges @ 20 % on (a+b+c)				13403.61	
		e) Contractor's profit @ 10 % on (a+b+c+d)				8042.17	
		cost of 15 cum = a+b+c+d+e				88463.82	
		Rate per cum = (a+b+c+d+e)/15				5897.59	
					<i>say</i>	5898.00	
12.11 F (i)		Case II Using Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
		a) Material					
		Cement	tonne	40.92	7989.00	326909.88	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		b) Labour					
		Mate	day	0.84	200.00	168.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader (capacity 1 cum)	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		Formwork @ 4 per cent of (a+b+c)				20072.40	
		d) Overhead charges @ 20 % on (a+b+c)				104376.46	
		e) Contractor's profit @ 10 % on (a+b+c+d)				62625.87	
		cost of 120 cum = a+b+c+d+e				688884.60	
		Rate per cum = (a+b+c+d+e)/120				5740.71	
					<i>say</i>	5741.00	
12.11 F	(ii)	RCC Grade M25					
		Case I Using Concrete Mixer					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	tonne	6.05	7989.00	48333.45	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Form Work @ 3.75 per cent of a+b+c				2695.13	
		d) Overhead charges @ 20 % on (a+b+c)				14913.07	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		e) Contractor's profit @ 10 % on (a+b+c+d)				8947.84	
		cost of 15 cum = a+b+c+d+e				98426.24	
		Rate per cum = (a+b+c+d+e)/15				6561.75	
					say	<u>6562.00</u>	
12.11 F (ii)	Case II	Using Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
	a)	Material					
		Cement	tonne	48.40	7989.00	386667.60	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
	b)	Labour					
		Mate	day	0.84	200.00	168.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
	c)	Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader (capacity 1 cum)	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		Formwork @ 3.75 per cent of (a+b+c)				21058.79	
	d)	Overhead charges @ 20 % on (a+b+c)				116525.28	
	e)	Contractor's profit @ 10 % on (a+b+c+d)				69915.17	
		cost of 120 cum = a+b+c+d+e				769066.83	
		Rate per cum = (a+b+c+d+e)/120				6408.89	
					say	<u>6409.00</u>	
12.11 F (iii)	RCC Grade M30						
	Case I	Using Concrete Mixer					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
	a)	Material					
		Cement	tonne	6.10	7989.00	48732.90	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
	b)	Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
	c)	Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Formwork @ 3.5 per cent of (a+b+c)				2529.44	
	d)	Overhead charges @ 20 % on (a+b+c)				14959.82	
	e)	Contractor's profit @ 10 % on (a+b+c+d)				8975.89	
		cost of 15 cum = a+b+c+d+e				98734.80	
		Rate per cum = (a+b+c+d+e)/15				6582.32	
					say	<u>6582.00</u>	
12.11 F (iii)	Case II	Using Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		a) Material					
		Cement	tonne	48.79	7989.00	389783.31	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		b) Labour					
		Male	day	0.84	200.00	168.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader (capacity 1 cum)	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		Formwork @ 3.5 per cent of (a+b+c)				19763.92	
		d) Overhead charges @ 20 % on (a+b+c)				116889.45	
		e) Contractor's profit @ 10 % on (a+b+c+d)				70133.67	
		cost of 120 cum = a+b+c+d+e				771470.34	
		Rate per cum = (a+b+c+d+e)/120				6428.92	
						<i>say</i> <u>6429.00</u>	
12.11 F	(iv)	RCC Grade M35					
	Case I	Using Concrete Mixer					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	tonne	6.33	7989.00	50570.37	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					
		Male	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Formwork @ 3 per cent of (a+b+c)				2223.21	
		d) Overhead charges @ 20 % on (a+b+c)				15266.07	
		e) Contractor's profit @ 10 % on (a+b+c+d)				9159.64	
		cost of 15 cum = a+b+c+d+e				100756.04	
		Rate per cum = (a+b+c+d+e)/15				6717.07	
						<i>say</i> <u>6717.00</u>	
12.11 F	(iv)	Case II Using Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
		a) Material					
		Cement	tonne	50.64	7989.00	404562.96	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		b) Labour					
		Male	day	0.84	200.00	168.00	L-12
		Mason	day	3.00	250.00	750.00	L-11

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader (capacity 1 cum)	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		Formwork @ 3 per cent of (a+b+c)				17383.89	
		d) Overhead charges @ 20 % on (a+b+c)				119369.37	
		e) Contractor's profit @ 10 % on (a+b+c+d)				71621.62	
		cost of 120 cum = a+b+c+d+e				787837.84	
		Rate per cum = (a+b+c+d+e)/120				6565.32	
						<i>say</i> <u>6565.00</u>	
		Note					Where ever concrete is carried out using batching plant, transit mixer, concrete pump, Admixtures @ 0.4 per cent of weight of cement may be added for achieving desired slump of concrete.
'12.11 F	(v)	RCC M40 Grade					
		Using Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
		a) Material					
		Cement	tonne	52.20	7989.00	417025.80	M-081
		Coarse Sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		Admixture	kg	206.00	50.00	10300.00	M-180
		b) Labour					
		Mate	day	0.84	200.00	168.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader 1 cum capacity	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer 4 cum capacity for lead upto 1 km.	hour	15.00	924.00	13860.00	P&M-049
		Transit Mixer 4 cum capacity for lead beyond 1 km.	tonne.km	300.L	0.00	0.00	P&M-050 Lead= 0 km
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		Formwork @ 3 per cent on cost of concrete i.e. cost of material, labour and machinery				18066.77	
		d) Overhead charges @ 20 % on (a+b+c)				124058.51	
		e) Contractor's profit @ 10 % on (a+b+c+d)				74435.11	
		cost of 120 cum = a+b+c+d+e				818786.20	
		Rate per cum = (a+b+c+d+e)/120				6823.22	
						<i>say</i> <u>6823.00</u>	
12.12	Section 1200	Sinking of 6 m external diameter well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.					
		<i>Unit = Running Meter.</i>					
		<i>Taking output = 1 m</i>					
		Diameter of well - 6 m.					
	A	Sandy Soil					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		(i) Depth below bed level upto 3.0 M					
		Rate of sinking = 0.50 m per hour.					
		a) Labour					
		Mate	day	0.12	200.00	24.00	L-12
		Sinker (skilled)	day	1.00	200.00	200.00	L-15
		Sinking helper (semi-skilled)	day	2.00	180.00	360.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	2.00	660.00	1320.00	P&M-075
		Consumables in sinking @10 per cent of (b)				132.00	
		c) Overhead charges @ 20 % on (a+b)				407.20	
		d) Contractor's profit @ 10 % on (a+b+c)				244.32	
		Rate per metre = (a+b+c+d)				2687.52	
						<i>say</i> <u>2688.00</u>	
12.12 A		(ii) Beyond 3m upto 10m depth					
		Rate of sinking = 0.33 m per hour.					
		a) Labour					
		Mate	day	0.15	200.00	30.00	L-12
		Sinker	day	1.25	200.00	250.00	L-15
		Sinking helper (semi-skilled)	day	2.50	180.00	450.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories	hour	3.00	660.00	1980.00	P&M-075
		Consumables in sinking @10 per cent of (b)				198.00	
		c) Overhead charges @ 20 % on (a+b)				581.60	
		d) Contractor's profit @ 10 % on (a+b+c)				348.96	
		Rate per metre = (a+b+c+d)				3838.56	
						<i>say</i> <u>3839.00</u>	
12.12 A		(iii) Beyond 10m upto 20m					
		a Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
		11th m	5%	4031.00			
		12th m	5%	4233.00			
		13th m	5%	4445.00			
		14th m	5%	4667.00			
		15th m	5%	4900.00			
		16th m	5%	5145.00			
		17th m	5%	5402.00			
		18th m	5%	5672.00			
		19th m	5%	5956.00			
		20th m	5%	6254.00			
		Total Cost from 10m upto 20m		50705.00			
		<i>Avg Rate per metre</i>		<u>5071.00</u>			
12.12 A		(iv) Beyond 20m upto 30 m					
		a Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
		b Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour.				Including 20% for Kentledge	
		21st m	7.5%	6723.00	8068.00		
		22nd m	7.5%	7227.00	8672.00		
		23rd m	7.5%	7769.00	9323.00		
		24th m	7.5%	8352.00	10022.00		
		25th m	7.5%	8978.00	10774.00		
		26th m	7.5%	9651.00	11581.00		
		27th m	7.5%	10375.00	12450.00		
		28th m	7.5%	11153.00	13384.00		
		29th m	7.5%	11989.00	14387.00		
		30th m	7.5%	12888.00	15466.00		
		Total Cost from 20m upto 30m		95105.00	114127.00		
		<i>Avg Rate per metre</i>		<u>9511.00</u>	<u>11413.00</u>		

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
12.12 A	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour.			Including 20% for Kentledge		
		31st m	10%	14177.00	17012.00		
		32nd	10%	15595.00	18714.00		
		33rd m	10%	17155.00	20586.00		
		34th m	10%	18871.00	22645.00		
		35th m	10%	20758.00	24910.00		
		36th m	10%	22834.00	27401.00		
		37th m	10%	25117.00	30140.00		
		38th m	10%	27629.00	33155.00		
		39th m	10%	30392.00	36470.00		
		40th m	10%	33431.00	40117.00		
		Total Cost from 30m upto 40m		225959.00	271150.00		
		<i>Avg Rate per metre</i>		<u>22596.00</u>	<u>27115.00</u>		
12.12	B	Clayey Soil (6m dia. Well)					
		<i>Unit = Running Meter.</i>					
		<i>Taking output = 1 meter</i>					
	(i)	Depth below bed level upto 3.0 M					
		Rate of sinking = 0.33 m per hour.					
	a)	Labour					
		Mate	day	0.15	200.00	30.00	L-12
		Sinker (skilled)	day	1.50	200.00	300.00	L-15
		Sinking helper (semi-skilled)	day	2.25	180.00	405.00	L-14
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories	hour	3.00	660.00	1980.00	P&M-075
		Consumables in sinking @ 10 per cent of (b)				198.00	
	c)	Overhead charges @ 20 % on (a+b)				582.60	
	d)	Contractor's profit @ 10 % on (a+b+c)				349.56	
		Rate per metre = (a+b+c+d)				3845.16	
						<i>say</i>	<u>3845.00</u>
12.12 B	(ii)	Beyond 3m upto 10m depth					
		Rate of sinking = 0.17 m per hour.					
	a)	Labour					
		Mate	day	0.30	200.00	60.00	L-12
		Sinker	day	3.00	200.00	600.00	L-15
		Sinking helper (semi-skilled)	day	4.50	180.00	810.00	L-14
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.00	660.00	3960.00	P&M-075
		Air compressor with pneumatic chisel attachment for cutting hard clay.	hour	2.00	517.00	1034.00	P&M-063
		Consumables in sinking @ 10 per cent of (b)				499.40	
	c)	Overhead charges @ 20 % on (a+b)				1392.68	
	d)	Contractor's profit @ 10 % on (a+b+c)				835.61	
		Rate per metre = (a+b+c+d)				9191.69	
						<i>say</i>	<u>9192.00</u>
12.12 B	(iii)	Beyond 10 m upto 20 m					
	a	Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add for dewatering @ 5 per cent of cost, if required.				Including for dewatering @ 5% of cost, if required	
		11th m	5%	9652.00	10135.00		
		12th m	5%	10135.00	10642.00		
		13th m	5%	10642.00	11174.00		
		14th m	5%	11174.00	11733.00		

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		15th m	5%	11733.00	12320.00		
		16th m	5%	12320.00	12936.00		
		17th m	5%	12936.00	13583.00		
		18th m	5%	13583.00	14262.00		
		19th m	5%	14262.00	14975.00		
		20th m	5%	14975.00	15724.00		
		Total Cost from 10m upto 20m		121412.00	127484.00		
		<i>Avg Rate per metre</i>		<u>12141.00</u>	<u>12748.00</u>		
12.12 B	(iv)	Beyond 20m upto 30 m					
	a	Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering of the cost, if required					
	c	Add 25 per cent of cost for Kentledge including supports, loading arrangement and Labour).			Including 25% for Kentledge	Including 5% for dewatering, if required	
		21st m	7.5%	16098.00	20123.00	21129.00	
		22nd m	7.5%	17305.00	21631.00	22713.00	
		23rd m	7.5%	18603.00	23254.00	24417.00	
		24th m	7.5%	19998.00	24998.00	26248.00	
		25th m	7.5%	21498.00	26873.00	28217.00	
		26th m	7.5%	23110.00	28888.00	30332.00	
		27th m	7.5%	24843.00	31054.00	32607.00	
		28th m	7.5%	26706.00	33383.00	35052.00	
		29th m	7.5%	28709.00	35886.00	37680.00	
		30th m	7.5%	30862.00	38578.00	40507.00	
		Total Cost from 20m upto 30m		227732.00	284668.00	298902.00	
		<i>Avg Rate per metre</i>		<u>22773.00</u>	<u>28467.00</u>	<u>29890.00</u>	
12.12 B	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering, if required					
	c	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour).			Including 20% for Kentledge	Including 5% for dewatering, if required	
		31st m	10%	33948.00	40738.00	42775.00	
		32nd m	10%	37343.00	44812.00	47053.00	
		33rd m	10%	41077.00	49292.00	51757.00	
		34th m	10%	45185.00	54222.00	56933.00	
		35th m	10%	49704.00	59645.00	62627.00	
		36th m	10%	54674.00	65609.00	68889.00	
		37th m	10%	60141.00	72169.00	75777.00	
		38th m	10%	66155.00	79386.00	83355.00	
		39th m	10%	72771.00	87325.00	91691.00	
		40th m	10%	80048.00	96058.00	100861.00	
		Total Cost from 30m upto 40m		541046.00	649256.00	681718.00	
		<i>Avg Rate per metre</i>		<u>54105.00</u>	<u>64926.00</u>	<u>68172.00</u>	
12.12	C	Soft Rock (6m dia well)					
		<i>Unit = Running Meter.</i>					
		<i>Taking output = 1 m</i>					
		Depth in Soft rock strata up to 3m					
		Rate of sinking = 0.25 m per hour.					
	a)	Labour					
		Mate	day	0.92	200.00	184.00	L-12
		Sinker (skilled)	day	3.00	200.00	600.00	L-15
		Sinking helper (semi-skilled)	day	20.00	180.00	3600.00	L-14
		Diver	day	0.50	250.00	125.00	L-07
	b)	Machinery					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	4.00	660.00	2640.00	P&M-075
		Air compressor with pneumatic breakers	hour	3.50	517.00	1809.50	P&M-063
		Consumables in sinking @ 10 per cent of (b)				444.95	
		Add for dewatering @ of 5 per cent of (a+b), if required				470.17	
		c) Overhead charges @ 20 % on (a+b)				1974.72	
		d) Contractor's profit @ 10 % on (a+b+c)				1184.83	
		Rate per metre = (a+b+c+d)				13033.18	
						<i>say</i> <u>13033.00</u>	
12.12	D	Hard Rock (6m dia well)					
		<i>Unit = Running Meter</i>					
		<i>Taking output = 1 m</i>					
		Depth in hard rock strata upto 3 m					
		Rate of sinking = 0.17 m per hour.					
		a) Material					
		Gelatine 80 per cent	Kg	4.00	135.00	540.00	M-104
		Electric Detonators	each	18.00	9.00	162.00	M-094/100
		b) Labour					
		Mate	day	1.56	200.00	312.00	L-12
		Driller	day	2.00	200.00	400.00	L-06
		Blaster	day	0.25	200.00	50.00	L-03
		Mazdoor	day	12.00	150.00	1800.00	L-13
		Mazdoor (Skilled)	day	4.00	200.00	800.00	L-15
		c) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.00	660.00	3960.00	P&M-075
		Hire & running charges of compressor with pneumatic breaker/Jack hammer for drilling.	hour	2.00	517.00	1034.00	P&M-063
		Dewatering @ 5 per cent of cost of (b+c), if required.				417.80	
		Consumables in sinking @ 10 per cent of cost of (b).				499.40	
		d) Overhead charges @ 20 % on (a+b+c)				1995.04	
		e) Contractor's profit @ 10 % on (a+b+c+d)				1197.02	
		Rate per metre = (a+b+c+d+e)				13167.26	
						<i>say</i> <u>13167.00</u>	
12.13	Section 1200	Sinking of 7 m external diameter well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.					
		<i>Unit = Running Meter.</i>					
		<i>Taking output = 1 m</i>					
		Diameter of well - 7 m.					
	A	Sandy Soil					
	(i)	Depth below bed level upto 3.0 M					
		Rate of sinking = 0.30 m per hour.					
		a) Labour					
		Mate	day	0.15	200.00	30.00	L-12
		Sinker (skilled)	day	1.25	200.00	250.00	L-15
		Sinking helper (semi-skilled)	day	2.50	180.00	450.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	3.25	660.00	2145.00	P&M-075
		Consumables in sinking @10 per cent of (b)				214.50	
		c) Overhead charges @ 20 % on (a+b)				617.90	
		d) Contractor's profit @ 10 % on (a+b+c)				308.95	
		Rate per metre = (a+b+c+d)				4016.35	
12.13 A	(ii)	Beyond 3m upto 10m depth				8032.70	
		Rate of sinking = 0.22 m per hour.				<i>say</i> <u>8033.00</u>	
		a) Labour					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mate	day	0.18	200.00	36.00	L-12
		Sinker	day	1.50	200.00	300.00	L-15
		Sinking helper (semi-skilled)	day	3.00	180.00	540.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	4.50	660.00	2970.00	P&M-075
		Consumables in sinking @10 per cent of (b)				297.00	
		c) Overhead charges @ 20 % on (a+b)				828.60	
		d) Contractor's profit @ 10 % on (a+b+c)				497.16	
		Rate per metre = (a+b+c+d)				5468.76	
					<i>say</i>	<u>5469.00</u>	
12.13 A		(iii) Beyond 10m upto 20m					
		a Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
		11th m	5%	5742.00			
		12th m	5%	6029.00			
		13th m	5%	6330.00			
		14th m	5%	6647.00			
		15th m	5%	6979.00			
		16th m	5%	7328.00			
		17th m	5%	7694.00			
		18th m	5%	8079.00			
		19th m	5%	8483.00			
		20th m	5%	8907.00			
		Total Cost from 10m upto 20m		72218.00			
		<i>Avg Rate per metre</i>		<u>7222.00</u>			
12.13 A		(iv) Beyond 20m upto 30 m					
		a Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
		b Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour).				Including 20% for Kentledge	
		21st m	7.5%	9575.00		11490.00	
		22nd m	7.5%	10293.00		12352.00	
		23rd m	7.5%	11065.00		13278.00	
		24th m	7.5%	11895.00		14274.00	
		25th m	7.5%	12787.00		15344.00	
		26th m	7.5%	13746.00		16495.00	
		27th m	7.5%	14777.00		17732.00	
		28th m	7.5%	15885.00		19062.00	
		29th m	7.5%	17076.00		20491.00	
		30th m	7.5%	18357.00		22028.00	
		Total Cost from 20m upto 30m		135456.00		162546.00	
		<i>Avg Rate per metre</i>		<u>13546.00</u>		<u>16255.00</u>	
12.13 A		(v) Beyond 30m upto 40 m					
		a Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
		b Add 20 per cent of cost for Kentledge including supports, loading arrangement, and Labour etc.				Including 20% for Kentledge	
		31st m	10%	20193.00		24232.00	
		32nd	10%	22212.00		26654.00	
		33rd m	10%	24433.00		29320.00	
		34th m	10%	26876.00		32251.00	
		35th m	10%	29564.00		35477.00	
		36th m	10%	32520.00		39024.00	
		37th m	10%	35772.00		42926.00	
		38th m	10%	39349.00		47219.00	
		39th m	10%	43284.00		51941.00	
		40th m	10%	47612.00		57134.00	
		Total Cost from 30m upto 40m		321815.00		386178.00	
		<i>Avg Rate per metre</i>		<u>32182.00</u>		<u>38618.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
12.13	B	Clayey Soil (7m dia. Well)					
		<i>Unit = Running Meter.</i>					
		<i>Taking output = 1 cum</i>					
	(I)	Depth below bed level upto 3.0 M					
		Rate of sinking = 0.22 m per hour.					
	a)	Labour					
		Male	day	0.18	200.00	36.00	L-12
		Sinker (skilled)	day	1.50	200.00	300.00	L-15
		Sinking helper (semi-skilled)	day	3.00	180.00	540.00	L-14
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	4.50	660.00	2970.00	P&M-075
		Consumables in sinking @ 10 per cent of (b)				297.00	
	d)	Overhead charges @ 20 % on (a+b)				828.60	
	e)	Contractor's profit @ 10 % on (a+b+c)				497.16	
		Rate per metre = (a+b+c+d)				5468.76	
						<i>say</i> <u>5469.00</u>	
12.13 B	(ii)	Beyond 3m upto 10m depth					
		Rate of sinking = 0.17 m per hour.					
	a)	Labour					
		Male	day	0.26	200.00	52.00	L-12
		Sinker	day	2.00	200.00	400.00	L-15
		Sinking helper (semi-skilled)	day	4.00	180.00	720.00	L-14
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.00	660.00	3960.00	P&M-075
		Air compressor with pneumatic chisel attachment for cutting hard clay.	hour	3.25	517.00	396.00	P&M-063
		Consumables in sinking @ 10 per cent of (b)				435.60	
	c)	Overhead charges @ 20 % on (a+b)				1192.72	
	d)	Contractor's profit @ 10 % on (a+b+c)				715.63	
		Rate per metre = (a+b+c+d)				7871.95	
						<i>say</i> <u>7872.00</u>	
12.13 B	(iii)	Beyond 10 m upto 20 m					
	a	Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add for dewatering @ 5 per cent of cost, if required.					
		11th m	5%	8266.00		8679.00	
		12th m	5%	8679.00		9113.00	
		13th m	5%	9113.00		9569.00	
		14th m	5%	9569.00		10047.00	
		15th m	5%	10047.00		10549.00	
		16th m	5%	10549.00		11076.00	
		17th m	5%	11076.00		11630.00	
		18th m	5%	11630.00		12212.00	
		19th m	5%	12212.00		12823.00	
		20th m	5%	12823.00		13464.00	
		Total Cost from 10m upto 20m		103964.00		109162.00	
		<i>Avg Rate per metre</i>		<u>10396.00</u>		<u>10916.00</u>	
12.13 B	(iv)	Beyond 20m upto 30 m					
	a	Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering on the cost, if required					
	c	Add 25 per cent of cost for Kentledge including supports, loading arrangement and Labour).					
		31st m	7.5%	13785.00		17231.00	
						18093.00	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		32nd	7.5%	14819.00	18524.00	19450.00	
		33rd m	7.5%	15930.00	19913.00	20909.00	
		34th m	7.5%	17125.00	21406.00	22476.00	
		35th m	7.5%	18409.00	23011.00	24162.00	
		36th m	7.5%	19790.00	24738.00	25975.00	
		37th m	7.5%	21274.00	26593.00	27923.00	
		38th m	7.5%	22870.00	28588.00	30017.00	
		39th m	7.5%	24585.00	30731.00	32268.00	
		40th m	7.5%	26429.00	33036.00	34688.00	
		Total Cost from 30m upto 40m		195016.00	243771.00	255961.00	
		<i>Avg Rate per metre</i>		<i>19502.00</i>	<i>24377.00</i>	<i>25596.00</i>	
12.13 B	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering, if required					
	c	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour).			Including 20% for Kentledge	Including 5% for dewatering, if required	
		31st m	10%	29072.00	34886.00	36630.00	
		32nd	10%	31979.00	38375.00	40294.00	
		33rd m	10%	35177.00	42212.00	44323.00	
		34th m	10%	38695.00	46434.00	48756.00	
		35th m	10%	42565.00	51078.00	53632.00	
		36th m	10%	46822.00	56186.00	58995.00	
		37th m	10%	51504.00	61805.00	64895.00	
		38th m	10%	56654.00	67985.00	71384.00	
		39th m	10%	62319.00	74783.00	78522.00	
		40th m	10%	68551.00	82261.00	86374.00	
		Total Cost from 30m upto 40m		463338.00	556005.00	583805.00	
		<i>Avg Rate per metre</i>		<i>46334.00</i>	<i>55601.00</i>	<i>58381.00</i>	
12.13	C	Soft Rock (7m dia well)					
		<i>Unit = Running Meter.</i>					
		<i>Taking output = 1 m</i>					
		Depth in soft rock strata upto 3m					
		Rate of sinking = 0.22 m per hour.					
	a)	Labour					
		Mate	day	0.58	200.00	116.00	L-12
		Sinker (skilled)	day	4.00	200.00	800.00	L-15
		Sinking helper (semi-skilled)	day	10.00	180.00	1800.00	L-14
		Diver	day	0.75	250.00	187.50	L-07
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	4.50	660.00	2970.00	P&M-075
		Air compressor with pneumatic breakers	hour	3.75	517.00	1938.75	P&M-063
		Consumables in sinking @ 10 per cent of (b)				490.88	
		Add for dewatering @ of 5 per cent of (a+b), if required				390.61	
	c)	Overhead charges @ 20 % on (a+b)				1738.75	
	d)	Contractor's profit @ 10 % on (a+b+c)				1043.25	
		Rate per metre = (a+b+c+d)				11475.73	
					<i>say</i>	<i>11476.00</i>	
12.13	D	Hard Rock (7m dia well)					
		<i>Unit = Running Meter</i>					
		<i>Taking output = 1 m</i>					
		Depth in Hard rock strata up to 3 m					
		Rate of sinking = 0.17 m per hour.					
	a)	Material					
		Gelatine 80 per cent	Kg	7.00	135.00	945.00	M-104
		Electric Detonators	each	30.00	9.00	270.00	M-094/100

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		b) Labour					
		Mate	day	1.60	200.00	320.00	L-12
		Driller	day	2.00	200.00	400.00	L-06
		Blaster	day	0.25	200.00	50.00	L-03
		Mazdoor	day	18.00	150.00	2700.00	L-13
		Mazdoor (Skilled)	day	4.00	200.00	800.00	L-15
		Diver	day	0.50	250.00	125.00	L-07
		c) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.00	660.00	3960.00	P&M-075
		Hire & running charges of compressor with pneumatic breaker/Jack hammer for drilling.	hour	2.00	517.00	1034.00	P&M-063
		Dewatering @ 5 per cent of cost of (b+c), if required.				469.45	
		Consumables in sinking @ 10 per cent of cost of (b).				546.35	
		d) Overhead charges @ 20 % on (a+b+c)				2323.96	
		e) Contractor's profit @ 10 % on (a+b+c+d)				1394.38	
		Rate per metre = (a+b+c+d+e)				15338.13	
						<i>say</i> 15338.00	
12.14	Section 1200	Sinking of 8 m external diameter well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.					
		<i>Unit = Running Meter.</i>					
		<i>Taking output = 1 m</i>					
		Diameter of well - 8 m.					
	A	Sandy Soil					
	(i)	Depth below bed level upto 3.0 M					
		Rate of sinking @ 0.25 m/hour					
		a) Labour					
		Mate	day	0.18	200.00	36.00	L-12
		Sinker (skilled)	day	1.50	200.00	300.00	L-15
		Sinking helper (semi-skilled)	day	3.00	180.00	540.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	4.00	660.00	2640.00	P&M-075
		Consumables in sinking @10 per cent of (b)				264.00	
		c) Overhead charges @ 20 % on (a+b)				756.00	
		d) Contractor's profit @ 10 % on (a+b+c)				453.60	
		Rate per metre = (a+b+c+d)				4989.60	
						<i>say</i> 4990.00	
12.14 A	(ii)	Beyond 3m upto 10m depth					
		Rate of sinking @ 0.20 m/hour					
		a) Labour					
		Mate	day	0.25	200.00	50.00	L-12
		Sinker	day	1.75	200.00	350.00	L-15
		Sinking helper (semi-skilled)	day	3.50	180.00	630.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	5.00	660.00	3300.00	P&M-075
		Consumables in sinking @10 per cent of (b)				330.00	
		c) Overhead charges @ 20 % on (a+b)				932.00	
		d) Contractor's profit @ 10 % on (a+b+c)				559.20	
		Rate per metre = (a+b+c+d)				6151.20	
						<i>say</i> 6151.00	
12.14 A	(iii)	Beyond 10m upto 20m					
	a	Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
		11th m	5%	6459.00			
		12th m	5%	6782.00			

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		13th m	5%	7121.00			
		14th m	5%	7477.00			
		15th m	5%	7851.00			
		16th m	5%	8244.00			
		17th m	5%	8656.00			
		18th m	5%	9089.00			
		19th m	5%	9543.00			
		20th m	5%	10020.00			
		Total Cost from 10m upto 20m		81242.00			
		<i>Avg Rate per metre</i>		<u>8124.00</u>			
12.14 A	(iv)	Beyond 20m upto 30 m					
	a	Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour.				Including 20% for Kentledge	
		21st m	7.5%	10772.00	12926.00		
		22nd m	7.5%	11580.00	13896.00		
		23rd m	7.5%	12449.00	14939.00		
		24th m	7.5%	13383.00	16060.00		
		25th m	7.5%	14387.00	17264.00		
		26th m	7.5%	15466.00	18559.00		
		27th m	7.5%	16626.00	19951.00		
		28th m	7.5%	17873.00	21448.00		
		29th m	7.5%	19213.00	23056.00		
		30th m	7.5%	20654.00	24785.00		
		Total Cost from 20m upto 30m		152403.00	182884.00		
		<i>Avg Rate per metre</i>		<u>15240.00</u>	<u>18288.00</u>		
12.14 A	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 20 per cent of cost for Kentledge including supports, loading arrangement, and Labour etc.				Including 20% for Kentledge	
		31st m	10%	22719.00	27263.00		
		32nd	10%	24991.00	29989.00		
		33rd m	10%	27490.00	32988.00		
		34th m	10%	30239.00	36287.00		
		35th m	10%	33263.00	39916.00		
		36th m	10%	36589.00	43907.00		
		37th m	10%	40248.00	48298.00		
		38th m	10%	44273.00	53128.00		
		39th m	10%	48700.00	58440.00		
		40th m	10%	53570.00	64284.00		
		Total Cost from 30m upto 40m		53570.00	64284.00		
		<i>Avg Rate per metre</i>		<u>5357.00</u>	<u>6428.00</u>		
12.14	B	Clayey Soil (8m dia. Well)					
		<i>Unit = Running Meter.</i>					
		<i>Taking output = 1 meter</i>					
	(i)	Depth from bed level upto 3.0 M					
		Rate of sinking @ 0.18 m/hour					
	a)	Labour					
		Mate	day	0.22	200.00	44.00	L-12
		Sinker (skilled)	day	2.00	200.00	400.00	L-15
		Sinking helper (semi-skilled)	hour	3.50	180.00	630.00	L-14
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.		5.50	660.00	3630.00	P&M-075
		Consumables in sinking @ 10 per cent of (b)				363.00	
	c)	Overhead charges @ 20 % on (a+b)				1013.40	
	d)	Contractor's profit @ 10 % on (a+b+c)				608.04	
		Rate per metre = (a+b+c+d)				6688.44	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
					<i>say</i>	<u>6688.00</u>	
12.14 B	(ii)	Beyond 3m upto 10m depth					
		Rate of sinking @ 0.17 m/hour					
	a)	Labour					
		Mate	day	0.32	200.00	64.00	L-12
		Sinker	day	2.50	200.00	500.00	L-15
		Sinking helper (semi-skilled)	day	4.50	180.00	810.00	L-14
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.00	660.00	3960.00	P&M-075
		Air compressor with pneumatic chisel attachment for cutting hard clay.	hour	3.50	517.00	1809.50	P&M-063
		Consumables in sinking @ 10 per cent of (b)				576.95	
	c)	Overhead charges @ 20 % on (a+b)				1544.09	
	d)	Contractor's profit @ 10 % on (a+b+c)				926.45	
		Rate per metre = (a+b+c+d)				10190.99	
					<i>say</i>	<u>10191.00</u>	
12.14 B	(iii)	Beyond 10 m upto 20 m					
	a	Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add for dewatering @ 5 per cent of cost, if required.					
		11th m	5%	10701.00	11236.00		
		12th m	5%	11236.00	11798.00		
		13th m	5%	11798.00	12388.00		
		14th m	5%	12388.00	13007.00		
		15th m	5%	13007.00	13657.00		
		16th m	5%	13657.00	14340.00		
		17th m	5%	14340.00	15057.00		
		18th m	5%	15057.00	15810.00		
		19th m	5%	15810.00	16601.00		
		20th m	5%	16601.00	17431.00		
		Total Cost from 10m upto 20m		134595.00	141325.00		
		<i>Avg Rate per metre</i>		<u>13460.00</u>	<u>14133.00</u>		
12.14 B	(iv)	Beyond 20m upto 30 m					
	a	Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering on the cost, if required					
	c	Add 25 per cent of cost for Kentledge including supports, loading arrangement and Labour).					
		31st m	7.5%	17846.00	22308.00	23423.00	
		32nd	7.5%	19184.00	23980.00	25179.00	
		33rd m	7.5%	20623.00	25779.00	27068.00	
		34th m	7.5%	22170.00	27713.00	29099.00	
		35th m	7.5%	23833.00	29791.00	31281.00	
		36th m	7.5%	25620.00	32025.00	33626.00	
		37th m	7.5%	27542.00	34428.00	36149.00	
		38th m	7.5%	29608.00	37010.00	38861.00	
		39th m	7.5%	31829.00	39786.00	41775.00	
		40th m	7.5%	34216.00	42770.00	44909.00	
		Total Cost from 30m upto 40m		252471.00	315590.00	331370.00	
		<i>Avg Rate per metre</i>		<u>25247.00</u>	<u>31559.00</u>	<u>33137.00</u>	
12.14 B	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering, if required					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
	c	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour).			Including 20% for Kentledge	Including 5% for dewatering, if required	
		31st m	10%	37638.00	45166.00	47424.00	
		32nd	10%	41402.00	49682.00	52166.00	
		33rd m	10%	45542.00	54650.00	57383.00	
		34th m	10%	50096.00	60115.00	63121.00	
		35th m	10%	55106.00	66127.00	69433.00	
		36th m	10%	60617.00	72740.00	76377.00	
		37th m	10%	66679.00	80015.00	84016.00	
		38th m	10%	73347.00	88016.00	92417.00	
		39th m	10%	80682.00	96818.00	101659.00	
		40th m	10%	88750.00	106500.00	111825.00	
		Total Cost from 30m upto 40m		599859.00	719829.00	755821.00	
		Avg Rate per metre		59986.00	71983.00	75582.00	
12.14	C	Soft Rock (8m dia well)					
		Unit = Running Meter.					
		Taking output = 1 m					
		Depth in soft rock strata upto 3m					
		Rate of sinking @ 0.20 m/hour					
		a) Labour					
		Mate	day	0.68	200.00	136.00	L-12
		Sinker (skilled)	day	4.00	200.00	800.00	L-15
		Sinking helper (semi-skilled)	day	12.00	180.00	2160.00	L-14
		Diver	day	1.00	250.00	250.00	L-07
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	5.00	660.00	3300.00	P&M-075
		Air compressor with pneumatic breakers	hour	3.75	517.00	1938.75	P&M-063
		Consumables in sinking @ 10 per cent of (b)				523.88	
		Add for dewatering @ of 5 per cent of (a+b), if required				455.43	
		c) Overhead charges @ 20 % on (a+b)				1912.81	
		d) Contractor's profit @ 10 % on (a+b+c)				1147.69	
		Rate per metre = (a+b+c+d)				12624.55	
					say	12625.00	
12.14	D	Hard Rock (8m dia well)					
		Unit = Running Meter					
		Taking output = 1 m					
		Depth in hard rock strata upto 3 m					
		Rate of sinking @ 0.17 m/hour					
		a) Material					
		Gelatine 80 per cent	Kg	8.00	135.00	1080.00	M-104
		Electric Detonators	each	32.00	9.00	288.00	M-094/100
		b) Labour					
		Mate	day	1.09	200.00	218.00	L-12
		Driller	day	2.00	200.00	400.00	L-06
		Blaster	day	0.25	200.00	50.00	L-03
		Mazdoor	day	20.00	150.00	3000.00	L-13
		Mazdoor (Skilled)	day	4.00	200.00	800.00	L-15
		c) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.00	660.00	3960.00	P&M-075
		Hire & running charges of compressor with pneumatic breaker/Jack hammer for drilling.	hour	2.00	517.00	1034.00	P&M-063
		Dewatering @ 5 per cent of cost of (b-c), if required.				473.10	
		Consumables in sinking @ 10 per cent of cost of (b).				446.80	
		d) Overhead charges @ 20 % on (a+b+c)				2349.98	
		e) Contractor's profit @ 10 % on (a+b+c+d)				1409.99	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Rate per metre = (a+b+c+d+e)				15509.87	
					<i>say</i>	<u>15510.00</u>	
12.15	Section 1200	Sinking of 9 m external diameter well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.					
		<i>Unit = Running Meter.</i>					
		<i>Taking output = 1 m</i>					
		Diameter of well - 9 m.					
	A	Sandy Soil					
	(i)	Depth below bed level upto 3.0 M					
		Rate of sinking @ 0.25 m/hour					
		a) Labour					
		Mate	day	0.19	200.00	38.00	L-12
		Sinker (skilled)	day	1.50	200.00	300.00	L-15
		Sinking helper (semi-skilled)	day	3.25	180.00	585.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	4.00	660.00	2640.00	P&M-075
		Consumables in sinking @10 per cent of (b)				264.00	
		c) Overhead charges @ 20 % on (a+b)				765.40	
		d) Contractor's profit @ 10 % on (a+b+c)				459.24	
		Rate per metre = (a+b+c+d)				5051.64	
					<i>say</i>	<u>5052.00</u>	
12.15 A	(ii)	Beyond 3m upto 10m depth					
		Rate of sinking @ 0.18 m/hour					
		a) Labour					
		Mate	day	0.27	200.00	54.00	L-12
		Sinker	day	1.75	200.00	350.00	L-15
		Sinking helper (semi-skilled)	day	4.00	180.00	720.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	5.50	660.00	3630.00	P&M-075
		Consumables in sinking @10 per cent of (b)				363.00	
		c) Overhead charges @ 20 % on (a+b)				1023.40	
		d) Contractor's profit @ 10 % on (a+b+c)				614.04	
		Rate per metre = (a+b+c+d)				6754.44	
					<i>say</i>	<u>6754.00</u>	
12.15 A	(iii)	Beyond 10m upto 20m					
	a	Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
		11th m	5%	7092.00			
		12th m	5%	7447.00			
		13th m	5%	7819.00			
		14th m	5%	8210.00			
		15th m	5%	8621.00			
		16th m	5%	9052.00			
		17th m	5%	9505.00			
		18th m	5%	9980.00			
		19th m	5%	10479.00			
		20th m	5%	11003.00			
		Total Cost from 10m upto 20m		89208.00			
		<i>Avg Rate per metre</i>		<u>8921.00</u>			
12.15 A	(iv)	Beyond 20m upto 30 m					
	a	Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour.					Including 20% for Kentledge
		21st m	7.5%	11828.23		14194.00	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		22nd m	7.5%	12715.00	15258.00		
		23rd m	7.5%	13669.00	16403.00		
		24th m	7.5%	14694.00	17633.00		
		25th m	7.5%	15796.00	18955.00		
		26th m	7.5%	16981.00	20377.00		
		27th m	7.5%	18255.00	21906.00		
		28th m	7.5%	19624.00	23549.00		
		29th m	7.5%	21096.00	25315.00		
		30th m	7.5%	22678.00	27214.00		
		Total Cost from 20m upto 30m		167336.23	200804.00		
		<i>Avg Rate per metre</i>		<i>16734.00</i>	<i>20080.00</i>		
12.15 A	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 20 per cent of cost for Kentledge including supports, loading arrangement, and Labour etc.				Including 20% for Kentledge	
		31st m	10%	24945.80	29935.00		
		32nd	10%	27440.00	32928.00		
		33rd m	10%	30184.00	36221.00		
		34th m	10%	33202.00	39842.00		
		35th m	10%	36522.00	43826.00		
		36th m	10%	40174.00	48209.00		
		37th m	10%	44191.00	53029.00		
		38th m	10%	48610.00	58332.00		
		39th m	10%	53471.00	64165.00		
		40th m	10%	58818.00	70582.00		
		Total Cost from 30m upto 40m		397557.80	477069.00		
		<i>Avg Rate per metre</i>		<i>39756.00</i>	<i>47707.00</i>		
12.15	B	Clayey Soil (9m dia. Well)					
		<i>Unit = Running Meter.</i>					
		<i>Taking output = 1 cum</i>					
	(i)	Depth below bed level upto 3.0 M					
		Rate of sinking 0.17 m / hour					
	a)	Labour					
		Mate	day	0.24	200.00	48.00	L-12
		Sinker (skilled)	day	2.25	200.00	450.00	L-15
		Sinking helper (semi-skilled)	day	3.75	180.00	675.00	L-14
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	5.75	660.00	3795.00	P&M-075
		Consumables in sinking @ 10 per cent of (b)				379.50	
	c)	Overhead charges @ 20 % on (a+b)				1069.50	
	d)	Contractor's profit @ 10 % on (a+b+c)				641.70	
		Rate per metre = (a+b+c+d)				7058.70	
						<i>say</i>	<i>7059.00</i>
12.15 B	(ii)	Beyond 3m upto 10m depth					
		Rate of sinking 0.15 m / hour					
	a)	Labour					
		Mate	day	0.34	200.00	68.00	L-12
		Sinker	day	2.50	200.00	500.00	L-15
		Sinking helper (semi-skilled)	day	5.00	180.00	900.00	L-14
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.50	660.00	4290.00	P&M-075
		Air compressor with pneumatic chisel attachment for cutting hard clay.	hour	3.75	517.00	1938.75	P&M-063
		Consumables in sinking @ 10 per cent of (b)				622.88	
	c)	Overhead charges @ 20 % on (a+b)				1663.93	
	d)	Contractor's profit @ 10 % on (a+b+c)				998.36	
		Rate per metre = (a+b+c+d)				10981.91	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
					<i>say</i>	<u>10982.00</u>	
12.15 B	(iii)	Beyond 10 m upto 20 m					
	a	Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add for dewatering @ 5 per cent of cost, if required.			Including for dewatering @ 5% of cost, if required		
		11th m	5%	11531.00	12108.00		
		12th m	5%	12108.00	12713.00		
		13th m	5%	12713.00	13349.00		
		14th m	5%	13349.00	14016.00		
		15th m	5%	14016.00	14717.00		
		16th m	5%	14717.00	15453.00		
		17th m	5%	15453.00	16226.00		
		18th m	5%	16226.00	17037.00		
		19th m	5%	17037.00	17889.00		
		20th m	5%	17889.00	18783.00		
		Total Cost from 10m upto 20m		145039.00	152291.00		
		<i>Avg Rate per metre</i>		<u>14504.00</u>	<u>15229.00</u>		
12.15 B	(iv)	Beyond 20m upto 30 m					
	a	Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering on the cost, if required					
	c	Add 25 per cent of cost for Kentledge including supports, loading arrangement and Labour).			Including 25% for Kentledge	Including 5% for dewatering, if required	
		31st m	7.5%	19231.00	24039.00	25241.00	
		32nd	7.5%	20673.00	25841.00	27133.00	
		33rd m	7.5%	22223.00	27779.00	29168.00	
		34th m	7.5%	23890.00	29863.00	31356.00	
		35th m	7.5%	25682.00	32103.00	33708.00	
		36th m	7.5%	27608.00	34510.00	36236.00	
		37th m	7.5%	29679.00	37099.00	38954.00	
		38th m	7.5%	31905.00	39881.00	41875.00	
		39th m	7.5%	34298.00	42873.00	45017.00	
		40th m	7.5%	36870.00	46088.00	48392.00	
		Total Cost from 30m upto 40m		272059.00	340076.00	357080.00	
		<i>Avg Rate per metre</i>		<u>27206.00</u>	<u>34008.00</u>	<u>35708.00</u>	
12.15 B	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering, if required					
	c	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour).			Including 20% for Kentledge	Including 5% for dewatering, if required	
		31st m	10%	40557.00	48668.00	51101.00	
		32nd	10%	44613.00	53536.00	56213.00	
		33rd m	10%	49074.00	58889.00	61833.00	
		34th m	10%	53981.00	64777.00	68016.00	
		35th m	10%	59379.00	71255.00	74818.00	
		36th m	10%	65317.00	78380.00	82299.00	
		37th m	10%	71849.00	86219.00	90530.00	
		38th m	10%	79034.00	94841.00	99583.00	
		39th m	10%	86937.00	104324.00	109540.00	
		40th m	10%	95631.00	114757.00	120495.00	
		Total Cost from 30m upto 40m		646372.00	775646.00	814428.00	
		<i>Avg Rate per metre</i>		<u>64637.00</u>	<u>77565.00</u>	<u>81443.00</u>	
12.15	C	Soft Rock (9m dia well)					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Unit = Running Meter.</i>					
		<i>Taking output = 1 m</i>					
		Depth in soft rock strata up to 3m					
		Rate of sinking 0.15 m / hour					
		a) Labour					
		Mate	day	0.76	200.00	152.00	L-12
		Sinker (skilled)	day	4.00	200.00	800.00	L-15
		Sinking helper (semi-skilled)	day	14.00	180.00	2520.00	L-14
		Diver	day	1.20	250.00	300.00	L-07
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.50	660.00	4290.00	P&M-075
		Air compressor with pneumatic breakers	hour	4.00	517.00	2068.00	P&M-063
		Consumables in sinking @ 10 per cent of (b)				635.80	
		Add for dewatering @ of 5 per cent of (a+b), if required				1076.58	
		c) Overhead charges @ 20 % on (a+b)				2368.48	
		d) Contractor's profit @ 10 % on (a+b+c)				1421.09	
		Rate per metre = (a+b+c+d)				15631.94	
					<i>say</i>	<u>15632.00</u>	
12.15		D Hard Rock (9m dia well)					
		<i>Unit = Running Meter</i>					
		<i>Taking output = 1 m</i>					
		Depth in hard rock strata upto 3 m					
		Rate of sinking 0.15 m / hour					
		a) Material					
		Gelatine 80 per cent	Kg	10.00	135.00	1350.00	M-104
		Electric Detonators	each	40.00	9.00	360.00	M-094/100
		b) Labour					
		Mate	day	1.17	200.00	234.00	L-12
		Driller	day	2.00	200.00	400.00	L-06
		Blaster	day	0.25	200.00	50.00	L-03
		Mazdoor	day	22.00	150.00	3300.00	L-13
		Mazdoor (Skilled)	day	4.00	200.00	800.00	L-15
		Diver	day	1.00	250.00	250.00	L-07
		c) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	7.00	660.00	4620.00	P&M-075
		Hire & running charges of compressor with pneumatic breaker/Jack hammer for drilling.	hour	2.50	517.00	1292.50	P&M-063
		Dewatering @ 5 per cent of cost of (b+c), if required.				547.33	
		Consumables in sinking @ 10 per cent of cost of (b).				503.40	
		d) Overhead charges @ 20 % on (a+b+c)				2741.45	
		e) Contractor's profit @ 10 % on (a+b+c+d)				1644.87	
		Rate per metre = (a+b+c+d+e)				18093.54	
					<i>say</i>	<u>18094.00</u>	
12.16	1200	Sinking of 10 m external diameter well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.					
		<i>Unit = Running Meter</i>					
		<i>Taking output = 1 m</i>					
		Diameter of well - 10 m.					
		A Sandy Soil					
		(i) Depth below bed level upto 3.0 M					
		Rate of sinking 0.20 m / hour					
		a) Labour					
		Mate	day	0.20	200.00	40.00	L-12

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Sinker (skilled)	day	1.50	200.00	300.00	L-15
		Sinking helper (semi-skilled)	day	3.50	180.00	630.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	5.00	660.00	3300.00	P&M-075
		Consumables in sinking @10 per cent of (b)				330.00	
		c) Overhead charges @ 20 % on (a+b)				920.00	
		d) Contractor's profit @ 10 % on (a+b+c)				552.00	
		Rate per metre = (a+b+c+d)				6072.00	
						<i>say</i> <u>6072.00</u>	
12.16 A	(ii)	Beyond 3m upto 10m depth					
		Rate of sinking 0.17 m / hour					
		a) Labour					
		Mate	day	0.31	200.00	62.00	L-12
		Sinker	day	2.00	200.00	400.00	L-15
		Sinking helper (semi-skilled)	day	4.25	180.00	765.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	5.75	660.00	3795.00	P&M-075
		Consumables in sinking @10 per cent of (b)				379.50	
		c) Overhead charges @ 20 % on (a+b)				1080.30	
		d) Contractor's profit @ 10 % on (a+b+c)				648.18	
		Rate per metre = (a+b+c+d)				7129.98	
						<i>say</i> <u>7130.00</u>	
12.16 A	(iii)	Beyond 10m upto 20m					
	a	Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
		11th m	5%	7486.00			
		12th m	5%	7860.00			
		13th m	5%	8253.00			
		14th m	5%	8666.00			
		15th m	5%	9099.00			
		16th m	5%	9554.00			
		17th m	5%	10032.00			
		18th m	5%	10534.00			
		19th m	5%	11061.00			
		20th m	5%	11614.00			
		Total Cost from 10m upto 20m		94159.00			
		<i>Avg Rate per metre</i>		<u>9416.00</u>			
12.16 A	(iv)	Beyond 20m upto 30 m					
	a	Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour.				Including 20% for Kentledge	
		21st m	7.5%	12485.00	14982.00		
		22nd m	7.5%	13421.00	16105.00		
		23rd m	7.5%	14428.00	17314.00		
		24th m	7.5%	15510.00	18612.00		
		25th m	7.5%	16673.00	20008.00		
		26th m	7.5%	17923.00	21508.00		
		27th m	7.5%	19267.00	23120.00		
		28th m	7.5%	20712.00	24854.00		
		29th m	7.5%	22265.00	26718.00		
		30th m	7.5%	23935.00	28722.00		
		Total Cost from 20m upto 30m		176619.00	211943.00		
		<i>Avg Rate per metre</i>		<u>17662.00</u>	<u>21194.00</u>		
12.16 A	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		b Add 20 per cent of cost for Kentledge including supports, loading arrangement, and Labour etc.			Including 20% for Kentledge		
		31st m	10%	26329.00	31595.00		
		32nd	10%	28962.00	34754.00		
		33rd m	10%	31858.00	38230.00		
		34th m	10%	35044.00	42053.00		
		35th m	10%	38548.00	46258.00		
		36th m	10%	42403.00	50884.00		
		37th m	10%	46643.00	55972.00		
		38th m	10%	51307.00	61568.00		
		39th m	10%	56438.00	67726.00		
		40th m	10%	62082.00	74498.00		
		Total Cost from 30m upto 40m		419614.00	503538.00		
		<i>Avg Rate per metre</i>		<u>41961.00</u>	<u>50354.00</u>		
12.16		B Clayey Soil (10m dia. Well)					
		<i>Unit = Running Meter</i>					
		<i>Taking output = 1 cum</i>					
		(i) Depth below bed level upto 3.0 M					
		Rate of sinking 0.18m/hour.					
		a) Labour					
		Mate	day	0.25	200.00	50.00	L-12
		Sinker (skilled)	day	2.50	200.00	500.00	L-15
		Sinking helper (semi-skilled)	day	5.50	180.00	990.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.00	660.00	3960.00	P&M-075
		Consumables in sinking @ 10 per cent of (b)				396.00	
		c) Overhead charges @ 20 % on (a+b)				1179.20	
		d) Contractor's profit @ 10 % on (a+b+c)				707.52	
		Rate per metre = (a+b+c+d)				7782.72	
						<i>say</i> <u>7783.00</u>	
12.16 B		(ii) Beyond 3m upto 10m depth					
		Rate of sinking 0.15m/hour.					
		a) Labour					
		Mate	day	0.40	200.00	80.00	L-12
		Sinker	day	3.00	200.00	600.00	L-15
		Sinking helper (semi-skilled)	day	5.50	180.00	990.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.00	660.00	3960.00	P&M-075
		Air compressor with pneumatic chisel attachment for cutting hard clay	hour	4.00	517.00	2068.00	P&M-063
		Consumables in sinking @ 10 per cent of (b)				602.80	
		c) Overhead charges @ 20 % on (a+b)				1660.16	
		d) Contractor's profit @ 10 % on (a+b+c)				996.10	
		Rate per metre = (a+b+c+d)				10957.06	
						<i>say</i> <u>10957.00</u>	
12.16 B		(iii) Beyond 10 m upto 20 m					
		a Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
		b Add for dewatering @ 5 per cent of cost, if required.				Including for dewatering @ 5% of cost, if required	
		11th m	5%	11505.00	12080.00		
		12th m	5%	12080.00	12684.00		
		13th m	5%	12684.00	13318.00		
		14th m	5%	13318.00	13984.00		
		15th m	5%	13984.00	14683.00		
		16th m	5%	14683.00	15417.00		

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		17th m	5%	15417.00	16188.00		
		18th m	5%	16188.00	16997.00		
		19th m	5%	16997.00	17847.00		
		20th m	5%	17847.00	18739.00		
		Total Cost from 10m upto 20m		144703.00	151937.00		
		<i>Avg Rate per metre</i>		<u>14470.00</u>	<u>15194.00</u>		
12.16 B	(iv)	Beyond 20m upto 30 m					
	a	Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering on the cost, if required					
	c	Add 25 per cent of cost for Kentledge including supports, loading arrangement and Labour).			Including 25% for Kentledge	Including 5% for dewatering, if required	
		31st m	7.5%	19186.00	23983.00	25182.00	
		32nd	7.5%	20625.00	25781.00	27070.00	
		33rd m	7.5%	22172.00	27715.00	29101.00	
		34th m	7.5%	23835.00	29794.00	31284.00	
		35th m	7.5%	25623.00	32029.00	33630.00	
		36th m	7.5%	27545.00	34431.00	36153.00	
		37th m	7.5%	29611.00	37014.00	38865.00	
		38th m	7.5%	31832.00	39790.00	41780.00	
		39th m	7.5%	34219.00	42774.00	44913.00	
		40th m	7.5%	36785.00	45981.00	48280.00	
		Total Cost from 30m upto 40m		271433.00	339292.00	356258.00	
		<i>Avg Rate per metre</i>		<u>27143.00</u>	<u>33929.00</u>	<u>35626.00</u>	
12.16 B	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering, if required					
	c	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour).			Including 20% for Kentledge	Including 5% for dewatering, if required	
		31st m	10%	40464.00	48557.00	50985.00	
		32nd	10%	44510.00	53412.00	56083.00	
		33rd m	10%	48961.00	58753.00	61690.65	
		34th m	10%	53857.00	64628.00	67859.40	
		35th m	10%	59243.00	71092.00	74646.60	
		36th m	10%	65167.00	78200.00	82110.00	
		37th m	10%	71684.00	86021.00	90322.05	
		38th m	10%	78852.00	94622.00	99353.10	
		39th m	10%	86737.00	104084.00	109288.20	
		40th m	10%	95411.00	114493.00	120217.65	
		Total Cost from 30m upto 40m		644886.00	773862.00	812555.65	
		<i>Avg Rate per metre</i>		<u>64489.00</u>	<u>77386.00</u>	<u>81256.00</u>	
12.16	C	Soft Rock (10m dia well)					
		<i>Unit = Running Meter.</i>					
		<i>Taking output = 1 m</i>					
		Depth in soft rock strata upto 3m					
		Rate of sinking 0.14m/hour.					
	a)	Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Sinker (skilled)	day	4.00	200.00	800.00	L-15
		Sinking helper (semi-skilled)	day	16.00	180.00	2880.00	L-14
		Diver	day	1.40	250.00	350.00	L-07
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	7.00	660.00	4620.00	P&M-075
		Air compressor with pneumatic breakers	hour	4.25	517.00	2197.25	P&M-063

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Consumables in sinking @ 10 per cent of (b)				681.73	
		Add for dewatering @ 5 per cent of cost, if required				374.95	
		c) Overhead charges @ 20 % on (a+b)				2415.18	
		d) Contractor's profit @ 10 % on (a+b+c)				1449.11	
		Rate per metre = (a+b+c+d)				15940.22	
					say	<u>15940.00</u>	
12.16	D	Hard Rock (10m dia well)					
		<i>Unit = Running Meter.</i>					
		<i>Taking output = 1 m</i>					
		Depth in hard rock strata upto 3 m					
		Rate of sinking 0.12 m/ hour.					
		a) Material					
		Gelatine 80 per cent	Kg	11.00	135.00	1485.00	M-104
		Electric Detonators	each.	44.00	9.00	396.00	M-094/100
		b) Labour					
		Mate	day	1.27	200.00	254.00	L-12
		Driller	day	2.00	200.00	400.00	L-06
		Blaster	day	0.25	200.00	50.00	L-03
		Mazdoor	day	24.00	150.00	3600.00	L-13
		Mazdoor (Skilled)	day	4.00	200.00	800.00	L-15
		c) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	8.50	660.00	5610.00	P&M-075
		Hire & running charges of compressor with pneumatic breaker/Jack hammer or drill	hour	3.00	517.00	1551.00	P&M-063
		Dewatering @ 5 per cent of cost (c), if required.				358.05	
		Consumables in sinking @ 10 per cent of cost of (b+c).				1262.31	
		d) Overhead charges @ 20 % on (a+b+c)				3153.27	
		e) Contractor's profit @ 10 % on (a+b+c+d)				1891.96	
		Rate per metre = (a+b+c+d+e)				20811.59	
					say	<u>20812.00</u>	
12.17	1200	Sinking of 11 m external diameter well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.					
		<i>Unit = Running Meter</i>					
		<i>Taking output = 0.50 m</i>					
		Diameter of well - 11 m.					
	A	Sandy Soil					
	(i)	Depth from bed level upto 3.0 M					
		Rate of sinking @ 0.15 m/hour					
		a) Labour					
		Mate	day	0.21	200.00	42.00	L-12
		Sinker (skilled)	day	1.50	200.00	300.00	L-15
		Sinking helper (semi-skilled)	day	3.30	180.00	594.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.00	660.00	3960.00	P&M-075
		Consumables in sinking @10 per cent of (b)				396.00	
		d) Overhead charges @ 20 % on (a+b+c)				1058.40	
		e) Contractor's profit @ 10 % on (a+b+c+d)				635.04	
		Cost for 0.5m = a+b+c+d				6985.44	
		Rate per metre = (a+b+c+d)/0.50				13970.88	
					say	<u>13971.00</u>	
12.17 A	(ii)	Beyond 3m upto 10m depth					
		Rate of sinking @ 0.13 m/hour					
		a) Labour					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mate	day	0.32	200.00	64.00	L-12
		Sinker	day	2.00	200.00	400.00	L-15
		Sinking helper (semi-skilled)	day	4.50	180.00	810.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	4.00	660.00	2640.00	P&M-075
		Consumables in sinking @10 per cent of (b)				264.00	
		c) Overhead charges @ 20 % on (a+b+c)				835.60	
		d) Contractor's profit @ 10 % on (a+b+c+d)				501.36	
		Cost for 0.5m = a+b+c+d				5514.96	
		Rate per metre = (a+b+c+d)/0.50				11029.92	
					<i>say</i>	<u>11030.00</u>	
12.17 A	(iii)	Beyond 10m upto 20m					
	a	Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
		11th m	5%	11581.00			
		12th m	5%	12160.00			
		13th m	5%	12768.00			
		14th m	5%	13406.00			
		15th m	5%	14076.00			
		16th m	5%	14780.00			
		17th m	5%	15519.00			
		18th m	5%	16295.00			
		19th m	5%	17110.00			
		20th m	5%	17966.00			
		Total Cost from 10m upto 20m		145661.00			
		<i>Avg Rate per metre</i>		<u>14566.00</u>			
12.17 A	(iv)	Beyond 20m upto 30 m					
	a	Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour.				Including 20% for Kentledge	
		21st m	7.5%	19313.00	23176.00		
		22nd m	7.5%	20761.00	24913.00		
		23rd m	7.5%	22318.00	26782.00		
		24th m	7.5%	23992.00	28790.00		
		25th m	7.5%	25791.00	30949.00		
		26th m	7.5%	27725.00	33270.00		
		27th m	7.5%	29804.00	35765.00		
		28th m	7.5%	32039.00	38447.00		
		29th m	7.5%	34442.00	41330.00		
		30th m	7.5%	37025.00	44430.00		
		Total Cost from 20m upto 30m		273210.00	327852.00		
		<i>Avg Rate per metre</i>		<u>27321.00</u>	<u>32785.00</u>		
12.17 A	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 20 per cent of cost for Kentledge including supports, loading arrangement, and Labour etc.				Including 20% for Kentledge	
		31st m	10%	40728.00	48874.00		
		32nd	10%	44801.00	53761.00		
		33rd m	10%	49281.00	59137.00		
		34th m	10%	54209.00	65051.00		
		35th m	10%	59630.00	71556.00		
		36th m	10%	65593.00	78712.00		
		37th m	10%	72152.00	86582.00		
		38th m	10%	79367.00	95240.00		
		39th m	10%	87304.00	104765.00		
		40th m	10%	96034.00	115241.00		
		Total Cost from 30m upto 40m		649099.00	778919.00		

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Avg Rate per metre</i>			<u>64910.00</u>	<u>77892.00</u>	
12.17	B	Clayey Soil (11 m dia. Well)					
		<i>Unit = Running Meter</i>					
		<i>Taking output = 0.50 meter</i>					
	(i)	Depth from bed level upto 3.0 M					
		Rate of sinking @ 0.10 m/hour					
	a)	Labour					
		Mate	day	0.26	200.00	52.00	L-12
		Sinker (skilled)	day	2.50	200.00	500.00	L-15
		Sinking helper (semi-skilled)	day	4.00	180.00	720.00	L-14
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	5.00	660.00	3300.00	P&M-075
		Consumables in sinking @ 10 per cent of (b)				330.00	
	c)	Overhead charges @ 20 % on (a+b)				980.40	
	d)	Contractor's profit @ 10 % on (a+b+c)				588.24	
		Cost for 0.5m = a+b+c+d				6470.64	
		Rate per metre = (a+b+c+d)/0.50				12941.28	
						<i>say</i>	<u>12941.00</u>
12.17 B	(ii)	Beyond 3m upto 10m depth					
		Rate of sinking @ 0.08 m/hour					
	a)	Labour					
		Mate	day	0.43	200.00	86.00	L-12
		Sinker	day	3.50	200.00	700.00	L-15
		Sinking helper (semi-skilled)	day	5.75	180.00	1035.00	L-14
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.00	660.00	3960.00	P&M-075
		Air compressor with pneumatic chisel attachment for cutting hard clay	hour	4.25	517.00	2197.25	P&M-063
		Consumables in sinking @ 10 per cent of (b)				615.73	
	c)	Overhead charges @ 20 % on (a+b)				1718.80	
	d)	Contractor's profit @ 10 % on (a+b+c)				1031.28	
		Cost for 0.5m = a+b+c+d				11344.05	
		Rate per metre = (a+b+c+d)/0.50				22688.09	
						<i>say</i>	<u>22688.00</u>
12.17 B	(iii)	Beyond 10 m upto 20 m					
	a	Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add for dewatering @ 5 per cent of cost, if required.					
		11th m	5%	23822.00	25013.00		
		12th m	5%	25013.00	26264.00		
		13th m	5%	26264.00	27577.00		
		14th m	5%	27577.00	28956.00		
		15th m	5%	28956.00	30404.00		
		16th m	5%	30404.00	31924.00		
		17th m	5%	31924.00	33520.00		
		18th m	5%	33520.00	35196.00		
		19th m	5%	35196.00	36956.00		
		20th m	5%	36956.00	38804.00		
		Total Cost from 10m upto 20m		299632.00	314614.00		
		<i>Avg Rate per metre</i>			<u>29963.00</u>	<u>31461.00</u>	
12.17 B	(iv)	Beyond 20m upto 30 m					
	a	Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering on the cost, if required					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		c Add 25 per cent of cost for Kentledge including supports, loading arrangement and Labour).			Including 25% for Kentledge	Including 5% for dewatering, if required	
		31st m	7.5%	39728.00	49660.00	52143.00	
		32nd	7.5%	42708.00	53385.00	56054.00	
		33rd m	7.5%	45911.00	57389.00	60258.00	
		34th m	7.5%	49354.00	61693.00	64778.00	
		35th m	7.5%	53056.00	66320.00	69636.00	
		36th m	7.5%	57035.00	71294.00	74859.00	
		37th m	7.5%	61313.00	76641.00	80473.00	
		38th m	7.5%	65911.00	82389.00	86508.00	
		39th m	7.5%	70854.00	88568.00	92996.00	
		40th m	7.5%	76168.00	95210.00	99971.00	
		Total Cost from 30m upto 40m		562038.00	702549.00	737676.00	
		Avg Rate per metre		56204.00	70255.00	73768.00	
12.17 B	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering, if required					
	c	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour).			Including 20% for Kentledge	Including 5% for dewatering, if required	
		31st m	10%	83785.00	100542.00	105569.00	
		32nd	10%	92164.00	110597.00	116127.00	
		33rd m	10%	101380.00	121656.00	127739.00	
		34th m	10%	111518.00	133822.00	140513.00	
		35th m	10%	122670.00	147204.00	154564.00	
		36th m	10%	134937.00	161924.00	170020.00	
		37th m	10%	148431.00	178117.00	187023.00	
		38th m	10%	163274.00	195929.00	205725.00	
		39th m	10%	179601.00	215521.00	226297.00	
		40th m	10%	197561.00	237073.00	248927.00	
		Total Cost from 30m upto 40m		1335321	1602385	1682504	
		Avg Rate per metre		133532.00	160239.00	168250.00	
12.17	C	Soft Rock (11m dia well)					
		Unit = Running Meter.					
		Taking output = 0.50 m					
		Depth in soft rock strata upto 3m					
		Rate of sinking @ 0.06 m/hour					
	a)	Labour					
		Mate	day	0.95	200.00	190.00	L-12
		Sinker (skilled)	day	4.25	200.00	850.00	L-15
		Sinking helper (semi-skilled)	day	18.00	180.00	3240.00	L-14
		Diver	day	1.50	250.00	375.00	L-07
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	8.00	660.00	5280.00	P&M-075
		Air compressor with pneumatic breakers	hour	4.50	517.00	2326.50	P&M-063
		Consumables in sinking @ 10 per cent of (b)				760.65	
		Add for dewatering @ 5 per cent of cost, if required				418.36	
	c)	Overhead charges @ 20 % on (a+b)				2688.10	
	d)	Contractor's profit @ 10 % on (a+b+c)				1612.86	
		Cost for 0.5m = a+b+c+d				17741.47	
		Rate per metre = (a+b+c+d)/0.50				35482.94	
					say	35483.00	
12.17	D	Hard Rock (11m dia well)					
		Unit = Running Meter.					
		Taking output = 0.50 m					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Depth in hard rock upto 3 m					
		Rate of sinking @ 0.05 m/hour					
		a) Material					
		Gelatine 80 per cent	Kg	12.00	135.00	1620.00	M-104
		Electric Detonators	each.	48.00	9.00	432.00	M-094/100
		b) Labour					
		Mate	day	1.35	200.00	270.00	L-12
		Driller	day	2.00	200.00	400.00	L-06
		Blaster	day	0.25	200.00	50.00	L-03
		Mazdoor	day	26.00	150.00	3900.00	L-13
		Mazdoor (Skilled)	day	4.00	200.00	800.00	L-15
		c) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	10.00	660.00	6600.00	P&M-075
		Hire & running charges of compressor with pneumatic breaker/Jack hammer or drill	hour	3.50	517.00	1809.50	P&M-063
		Dewatering @ 5 per cent of cost (c), if required.				420.48	
		Consumables in sinking @ 10 per cent of cost of (b+c).				1382.95	
		d) Overhead charges @ 20 % on (a+b+c)				3536.99	
		e) Contractor's profit @ 10 % on (a+b+c+d)				2122.19	
		Cost for 0.5m = a+b+c+d				23344.10	
		Rate per metre = (a+b+c+d)/0.50				46688.20	
						<i>say</i> <u>46688.00</u>	
12.18	1200	Sinking of 12 m external diameter well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.					
		<i>Unit = Running Meter</i>					
		<i>Taking output = 0.25 m</i>					
		Diameter of well - 12 m.					
		A Sandy Soil					
		(i) l) Depth below bed level upto 3.0 M					
		Rate of sinking @ 0.05 m/hour					
		a) Labour					
		Mate	day	0.22	200.00	44.00	L-12
		Sinker (skilled)	day	1.75	200.00	350.00	L-15
		Sinking helper (semi-skilled)	day	4.00	180.00	720.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.00	660.00	3960.00	P&M-075
		Consumables in sinking @10 per cent of (b)				396.00	
		c) Overhead charges @ 20 % on (a+b)				1094.00	
		d) Contractor's profit @ 10 % on (a+b+c)				656.40	
		Cost for 0.25m = a+b+c+d				7220.40	
		Rate per metre = (a+b+c+d)/0.25				28881.60	
						<i>say</i> <u>28882.00</u>	
12.18 A		(ii) Beyond 3m upto 10m depth					
		Rate of sinking @ 0.038 m/hour					
		a) Labour					
		Mate	day	0.37	200.00	74.00	L-12
		Sinker	day	2.50	200.00	500.00	L-15
		Sinking helper (semi-skilled)	day	4.75	180.00	855.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.50	660.00	4290.00	P&M-075
		Consumables in sinking @10 per cent of (b)				429.00	
		c) Overhead charges @ 20 % on (a+b)				1229.60	
		d) Contractor's profit @ 10 % on (a+b+c)				737.76	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Cost for 0.25m = a+b+c+d				8115.36	
		Rate per metre = (a+b+c+d)/0.25				32461.44	
					say	<u>32461.00</u>	
12.18 A	(iii)	Beyond 10m upto 20m					
	a	Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
		11th m	5%	34084.00			
		12th m	5%	35788.00			
		13th m	5%	37577.40			
		14th m	5%	39456.27			
		15th m	5%	41429.08			
		16th m	5%	43500.54			
		17th m	5%	45675.56			
		18th m	5%	47959.34			
		19th m	5%	50357.31			
		20th m	5%	52875.18			
		Total Cost from 10m upto 20m		428702.68			
		<i>Avg Rate per metre</i>		<u>42870.00</u>			
12.18 A	(iv)	Beyond 20m upto 30 m					
	a	Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour.				Including 20% for Kentledge	
		21st m	7.5%	56841.00		68209.00	
		22nd m	7.5%	61104.00		73325.00	
		23rd m	7.5%	65687.00		78824.00	
		24th m	7.5%	70614.00		84737.00	
		25th m	7.5%	75910.00		91092.00	
		26th m	7.5%	81603.00		97924.00	
		27th m	7.5%	87723.00		105268.00	
		28th m	7.5%	94302.00		113162.00	
		29th m	7.5%	101375.00		121650.00	
		30th m	7.5%	108978.00		130774.00	
		Total Cost from 20m upto 30m		804137.00		964965.00	
		<i>Avg Rate per metre</i>		<u>80414.00</u>		<u>96497.00</u>	
12.18 A	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 20 per cent of cost for Kentledge including supports, loading arrangement, and Labour etc.				Including 20% for Kentledge	
		31st m	10%	119876.00		143851.00	
		32nd	10%	131864.00		158237.00	
		33rd m	10%	145050.00		174060.00	
		34th m	10%	159555.00		191466.00	
		35th m	10%	175511.00		210613.00	
		36th m	10%	193062.00		231674.00	
		37th m	10%	212368.00		254842.00	
		38th m	10%	233605.00		280326.00	
		39th m	10%	256966.00		308359.00	
		40th m	10%	282663.00		339196.00	
		Total Cost from 30m upto 40m		1910520		2292624	
		<i>Avg Rate per metre</i>		<u>191052.00</u>		<u>229262.00</u>	
12.18	B	Clayey Soil (12 m dia. Well)					
		<i>Unit = Running Meter.</i>					
		<i>Taking output = 0.25 meter.</i>					
	(i)	Depth below bed level upto 3.0 M					
		Rate of sinking @ 0.04 m/hour					
	a)	Labour					
		Mate	day	0.30	200.00	60.00	L-12
		Sinker (skilled)	day	3.00	200.00	600.00	L-15

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Sinking helper (semi-skilled)	day	4.50	180.00	810.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.25	660.00	4125.00	P&M-075
		Consumables in sinking @ 10 per cent of (b)				412.50	
		c) Overhead charges @ 20 % on (a+b)				1201.50	
		d) Contractor's profit @ 10 % on (a+b+c)				720.90	
		Cost for 0.25m = a+b+c+d				7929.90	
		Rate per metre = (a+b+c+d)/0.25				31719.60	
					<i>say</i>	<u>31720.00</u>	
12.18 B	(ii)	Beyond 3m upto 10m depth					
		Rate of sinking @ 0.03 m/hour					
		a) Labour					
		Mate	day	0.48	200.00	96.00	L-12
		Sinker	day	3.75	200.00	750.00	L-15
		Sinking helper (semi-skilled)	day	6.00	180.00	1080.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	8.33	660.00	5497.80	P&M-075
		Air compressor with pneumatic chisel attachment for cutting hard clay.	hour	4.50	517.00	2326.50	P&M-063
		Consumables in sinking @ 10 per cent of (b)				782.43	
		c) Overhead charges @ 20 % on (a+b)				2106.55	
		d) Contractor's profit @ 10 % on (a+b+c)				1263.93	
		Cost for 0.25m = a+b+c+d				13903.20	
		Rate per metre = (a+b+c+d)/0.25				55612.81	
					<i>say</i>	<u>55613.00</u>	
12.18 B	(iii)	Beyond 10 m upto 20 m					
		a Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
		b Add for dewatering @ 5 per cent of cost, if required.				Including for dewatering @ 5% of cost, if required	
		11th m	5%	58393.00		61313.00	
		12th m	5%	61313.00		64379.00	
		13th m	5%	64379.00		67598.00	
		14th m	5%	67598.00		70978.00	
		15th m	5%	70978.00		74527.00	
		16th m	5%	74527.00		78253.00	
		17th m	5%	78253.00		82166.00	
		18th m	5%	82166.00		86274.00	
		19th m	5%	86274.00		90588.00	
		20th m	5%	90588.00		95117.00	
		Total Cost from 10m upto 20m		734469.00		771193.00	
		Avg Rate per metre		<u>73447.00</u>		<u>77119.00</u>	
12.18 B	(iv)	Beyond 20m upto 30 m					
		a Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
		b Add 5 per cent of cost for dewatering on the cost, if required					
		c Add 25 per cent of cost for Kentledge including supports, loading arrangement and Labour).				Including 25% for Kentledge	Including 5% for dewatering, if required
		31st m	7.5%	97382.00		121728.00	127814.00
		32nd	7.5%	104686.00		130858.00	137401.00
		33rd m	7.5%	112537.00		140671.00	147705.00
		34th m	7.5%	120977.00		151221.00	158782.00
		35th m	7.5%	130050.00		162563.00	170691.00
		36th m	7.5%	139804.00		174755.00	183493.00
		37th m	7.5%	150289.00		187861.00	197254.00

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		38th m	7.5%	161561.00	201951.00	212049.00	
		39th m	7.5%	173678.00	217098.00	227953.00	
		40th m	7.5%	186704.00	233380.00	245049.00	
		Total Cost from 30m upto 40m		1377668	1722086	1808191	
		Avg Rate per metre		137767.00	172209.00	180819.00	
12.18 B	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering, if required					
	c	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour).			Including 20% for Kentledge	Including 5% for dewatering, if required	
		31st m	10%	205374.00	246449.00	258771.00	
		32nd	10%	225911.00	271093.00	284648.00	
		33rd m	10%	248502.00	298202.00	313112.00	
		34th m	10%	273352.00	328022.00	344423.00	
		35th m	10%	300687.00	360824.00	378865.00	
		36th m	10%	330756.00	396907.00	416752.00	
		37th m	10%	363832.00	436598.00	458428.00	
		38th m	10%	400215.00	480258.00	504271.00	
		39th m	10%	440237.00	528284.00	554698.00	
		40th m	10%	484261.00	581113.00	610169.00	
		Total Cost from 30m upto 40m		3273127	3927750	4124137	
		Avg Rate per metre		327313.00	392775.00	412414.00	
12.18	C	Soft Rock (12m dia well)					
		Unit = Running Meter					
		Taking output = 0.25 m					
		Depth in soft rock strata upto 3m					
		Rate of sinking @ 0.025 m/hour					
	a)	Labour					
		Mate	day	1.06	200.00	212.00	L-12
		Sinker (skilled)	day	4.50	200.00	900.00	L-15
		Sinking helper (semi-skilled)	day	20.00	180.00	3600.00	L-14
		Diver	day	1.75	250.00	437.50	L-07
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	10.00	660.00	6600.00	P&M-075
		Air compressor with pneumatic chisel attachment for cutting hard clay.	hour	4.75	517.00	2455.75	P&M-063
		Consumables in sinking @ 10 per cent of (b)				905.58	
		Add for dewatering @ 5 per cent, if required				498.07	
	c)	Overhead charges @ 20 % on (a+b)				3121.78	
	d)	Contractor's profit @ 10 % on (a+b+c)				1873.07	
		Cost for 0.25m = a+b+c+d				20603.74	
		Rate per metre = (a+b+c+d)/0.25				82414.95	
					say	82415.00	
12.18	D	Hard Rock (12m dia well)					
		Unit = Running Meter					
		Taking output = 0.25 m					
	(i)	Depth in hard rock strata upto 3 m					
		Rate of sinking @ 0.020 m/hour					
	a)	Material					
		Gelatine 80 per cent	Kg	14.00	135.00	1890.00	M-104
		Electric detonator	each.	56.00	9.00	504.00	M-094/100
	b)	Labour					
		Mate	day	1.44	200.00	288.00	L-12
		Driller	day	2.00	200.00	400.00	L-06
		Blaster	day	0.25	200.00	50.00	L-03
		Mazdoor	day	28.00	150.00	4200.00	L-13

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mazdoor (Skilled)	day	4.50	200.00	900.00	L-15
		c) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	12.50	660.00	8250.00	P&M-075
		Hire & running charges of compressor with pneumatic breaker/Jack hammer or drill	hour	4.00	517.00	2068.00	P&M-063
		Dewatering @ 5 per cent, if required.				515.90	
		Consumables in sinking @ 10 per cent of (c).				1083.39	
		d) Overhead charges @ 20 % on (a+b+c)				4029.86	
		e) Contractor's profit @ 10 % on (a+b+c+d)				2417.91	
		Cost for 0.25m = a+b+c+d+e				26597.06	
		Rate per metre = (a+b+c+d+e)/0.25				106388.25	
					<i>say</i>	<u>106388.00</u>	
12.19	1200	Sinking of Twin D Type well (other than pneumatic method of sinking) through all types of strata namely sandy soil, clayey soil and rock as shown against each case, complete as per drawing and technical specifications. Depth of sinking is reckoned from bed level.					
		<i>Unit = Running Meter</i>					
		<i>Taking output = 1 m</i>					
		Dimensions of well.					
		Overall length = 12 m					
		Overall width = 6 m					
		A Sandy Soil					
		(i) Depth from bed level upto 3.0 M					
		Rate of sinking @ 0.18 m/hour					
		a) Labour					
		Mate	day	0.20	200.00	40.00	L-12
		Sinker (skilled)	day	1.25	200.00	250.00	L-15
		Sinking helper (semi-skilled)	day	3.75	180.00	675.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	5.50	660.00	3630.00	P&M-075
		Consumables in sinking @10 per cent of (b)				363.00	
		c) Overhead charges @ 20 % on (a+b)				991.60	
		d) Contractor's profit @ 10 % on (a+b+c)				594.96	
		Rate per metre = (a+b+c+d)				6544.56	
					<i>say</i>	<u>6545.00</u>	
12.19 A		(ii) Beyond 3m upto 10m depth					
		Rate of sinking @ 0.17 m/hour					
		a) Labour					
		Mate	day	0.30	200.00	60.00	L-12
		Sinker	day	1.50	200.00	300.00	L-15
		Sinking helper (semi-skilled)	day	4.00	180.00	720.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	5.88	660.00	3880.80	P&M-075
		Consumables in sinking @10 per cent of (b)				388.08	
		c) Overhead charges @ 20 % on (a+b)				1069.78	
		d) Contractor's profit @ 10 % on (a+b+c)				641.87	
		Rate per metre = (a+b+c+d)				7060.52	
					<i>say</i>	<u>7061.00</u>	
12.19 A		(iii) Beyond 10m upto 20m					
		a Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
		11th m	5%	7414.00			
		12th m	5%	7785.00			
		13th m	5%	8174.00			
		14th m	5%	8583.00			
		15th m	5%	9012.00			

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		16th m	5%	9463.00			
		17th m	5%	9936.00			
		18th m	5%	10433.00			
		19th m	5%	10955.00			
		20th m	5%	11503.00			
		Total Cost from 10m upto 20m		93258.00			
		<i>Avg Rate per metre</i>		<u>9326.00</u>			
12.19 A	(iv)	Beyond 20m upto 30 m					
	a	Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour.				Including 20% for Kentledge	
		21st m	7.5%	12366.00		14839.00	
		22nd m	7.5%	13293.00		15952.00	
		23rd m	7.5%	14290.00		17148.00	
		24th m	7.5%	15362.00		18434.00	
		25th m	7.5%	16514.00		19817.00	
		26th m	7.5%	17753.00		21304.00	
		27th m	7.5%	19084.00		22901.00	
		28th m	7.5%	20515.00		24618.00	
		29th m	7.5%	22054.00		26465.00	
		30th m	7.5%	23708.00		28450.00	
		Total Cost from 20m upto 30m		174939.00		209928.00	
		<i>Avg Rate per metre</i>		<u>17494.00</u>		<u>20993.00</u>	
12.19 A	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 20 per cent of cost for Kentledge including supports, loading arrangement, and Labour etc.				Including 20% for Kentledge	
		31st m	10%	26079.00		31295.00	
		32nd	10%	28687.00		34424.00	
		33rd m	10%	31556.00		37867.00	
		34th m	10%	34712.00		41654.00	
		35th m	10%	38183.00		45820.00	
		36th m	10%	42001.00		50401.00	
		37th m	10%	46201.00		55441.00	
		38th m	10%	50821.00		60985.00	
		39th m	10%	55903.00		67084.00	
		40th m	10%	61493.00		73792.00	
		Total Cost from 30m upto 40m		415636.00		498763.00	
		<i>Avg Rate per metre</i>		<u>41564.00</u>		<u>49876.00</u>	
12.19	B	Clayey Soil (Twin D Type Well)					
		<i>Unit = Running Meter</i>					
		<i>Taking output = 1 meter</i>					
	(i)	Depth below bed level upto 3.0 M					
		Rate of sinking @ 0.16 m/hour					
	a)	Labour					
		Mate	day	0.26	200.00	52.00	L-12
		Sinker (skilled)	day	2.50	200.00	500.00	L-15
		Sinking helper (semi-skilled)	day	4.00	180.00	720.00	L-14
	b)	Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.25	660.00	4125.00	P&M-075
		Consumables in sinking @ 10 per cent of (b)				412.50	
	c)	Overhead charges @ 20 % on (a+b)				1161.90	
	d)	Contractor's profit @ 10 % on (a+b+c)				697.14	
		Rate per metre = (a+b+c+d)				7668.54	
						<i>say</i> <u>7669.00</u>	
12.19 B	(ii)	Beyond 3m upto 10m depth					
		Rate of sinking @ 0.15 m/hour					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		a) Labour					
		Mate	day	0.45	200.00	90.00	L-12
		Sinker	day	3.25	200.00	650.00	L-15
		Sinking helper (semi-skilled)	day	6.00	180.00	1080.00	L-14
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	6.67	660.00	4402.20	P&M-075
		Air compressor with pneumatic chisel attachment for cutting hard clay.	hour	4.50	517.00	2326.50	P&M-063
		Consumables in sinking @ 10 per cent of (b)				672.87	
		c) Overhead charges @ 20 % on (a+b)				1844.31	
		d) Contractor's profit @ 10 % on (a+b+c)				1106.59	
		Rate per metre = (a+b+c+d)				12172.47	
						<i>say</i> <u>12172.00</u>	
12.19 B	(iii)	Beyond 10 m upto 20 m					
	a	Add 5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add for dewatering @ 5 per cent of cost, if required.				Including for dewatering @ 5% of cost, if required	
		11th m	5%	12781.00	13420.00		
		12th m	5%	13420.00	14091.00		
		13th m	5%	14091.00	14796.00		
		14th m	5%	14796.00	15536.00		
		15th m	5%	15536.00	16313.00		
		16th m	5%	16313.00	17129.00		
		17th m	5%	17129.00	17985.00		
		18th m	5%	17985.00	18884.00		
		19th m	5%	18884.00	19828.00		
		20th m	5%	19828.00	20819.00		
		Total Cost from 10m upto 20m		160763.00	168801.00		
		<i>Avg Rate per metre</i>		<u>16076.00</u>	<u>16880.00</u>		
12.19 B	(iv)	Beyond 20m upto 30 m					
	a	Add 7.5 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering on the cost, if required					
	c	Add 25 per cent of cost for Kentledge including supports, loading arrangement and Labour).				Including 25% for Kentledge	Including 5% for dewatering, if required
		31st m	7.5%	21315.00	26644.00	27976.00	
		32nd	7.5%	22914.00	28643.00	30075.00	
		33rd m	7.5%	24633.00	30791.00	32331.00	
		34th m	7.5%	26480.00	33100.00	34755.00	
		35th m	7.5%	28466.00	35583.00	37362.00	
		36th m	7.5%	30601.00	38251.00	40164.00	
		37th m	7.5%	32896.00	41120.00	43176.00	
		38th m	7.5%	35363.00	44204.00	46414.00	
		39th m	7.5%	38015.00	47519.00	49895.00	
		40th m	7.5%	40866.00	51083.00	53637.00	
		Total Cost from 30m upto 40m		301549.00	376938.00	395785.00	
		<i>Avg Rate per metre</i>		<u>30155.00</u>	<u>37694.00</u>	<u>39579.00</u>	
12.19 B	(v)	Beyond 30m upto 40 m					
	a	Add 10 per cent for every additional meter depth of sinking over the rate of sinking for the previous meter					
	b	Add 5 per cent of cost for dewatering, if required					
	c	Add 20 per cent of cost for Kentledge including supports, loading arrangement and Labour).				Including 20% for Kentledge	Including 5% for dewatering, if required

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		31st m	10%	44953.00	53944.00	56641.00	
		32nd	10%	49448.00	59338.00	62305.00	
		33rd m	10%	54393.00	65272.00	68536.00	
		34th m	10%	59832.00	71798.00	75388.00	
		35th m	10%	65815.00	78978.00	82927.00	
		36th m	10%	72397.00	86876.00	91220.00	
		37th m	10%	79637.00	95564.00	100342.00	
		38th m	10%	87601.00	105121.00	110377.00	
		39th m	10%	96361.00	115633.00	121415.00	
		40th m	10%	105997.00	127196.00	133556.00	
		Total Cost from 30m upto 40m		716434.00	859720.00	902707.00	
		<i>Avg Rate per metre</i>		<u>71643.00</u>	<u>85972.00</u>	<u>90271.00</u>	
12.19	C	Soft Rock (Twin D Type Well)					
		<i>Unit = Running Meter</i>					
		<i>Taking output = 1 m</i>					
		Depth in soft rock strata upto 3m					
		Rate of sinking @ 0.12 m/hour					
		a) Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Sinker (skilled)	day	4.50	200.00	900.00	L-15
		Sinking helper (semi-skilled)	day	15.00	180.00	2700.00	L-14
		Diver	day	1.50	250.00	375.00	L-07
		b) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	8.33	660.00	5497.80	P&M-075
		Air compressor with pneumatic breakers	hour	6.00	517.00	3102.00	P&M-063
		Consumables in sinking @ 10 per cent of (b)				859.98	
		Add for dewatering @ 5 per cent, if required				472.99	
		c) Overhead charges @ 20 % on (a+b)				2815.95	
		d) Contractor's profit @ 10 % on (a+b+c)				1689.57	
		Rate per metre = (a+b+c+d)				18585.30	
						<i>say</i> <u>18585.00</u>	
12.19	D	Hard Rock (Twin D Type Well)					
		<i>Unit = Running Meter</i>					
		<i>Taking output = 1 m</i>					
		Depth in hard rock strata upto 3 m					
		Rate of sinking @ 0.10 m/hour					
		a) Material					
		Geletine80 per cent	Kg	10.00	135.00	1350.00	M-104
		Electric detonators	each.	40.00	9.00	360.00	M-094/100
		b) Labour					
		Mate	day	1.34	200.00	268.00	L-12
		Driller	day	2.00	200.00	400.00	L-06
		Blaster	day	0.25	200.00	50.00	L-03
		Mazdoor	day	25.00	150.00	3750.00	L-13
		Mazdoor (Skilled)	day	4.25	200.00	850.00	L-15
		c) Machinery					
		Hire & running charges of crane with grab bucket of 0.75 cum capacity and accessories.	hour	10.00	660.00	6600.00	P&M-075
		Hire & running charges of compressor with pneumatic breaker/Jack hammer or drill	hour	3.00	517.00	1551.00	P&M-063
		Dewatering @ 5 per cent of cost of (b+c), if required.				673.45	
		Consumables in sinking @ 10 per cent of (b).				882.45	
		d) Overhead charges @ 20 % on (a+b+c)				3346.98	
		e) Contractor's profit @ 10 % on (a+b+c+d)				2008.19	
		Rate per metre = (a+b+c+d+e)				22090.06	
						<i>say</i> <u>22090.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
12.20	1200	Pneumatic sinking of wells with equipment of approved design, drawing and specifications worked by competent and trained personnel and comprising of compression and decompression chambers, reducers, two air locks separately for men and plant & materials, arrangement for supply of fresh air to working chambers, check valves, exhaust valves, shafts made from steel plates of riveted construction not less than 6 mm thick to withstand an air pressure of 0.50 MPa, controlled blasting of hard rock where required, staircases and 1 m wide landing platforms with railing, arrangement for compression and decompression, electric lighting of 50 V maximum, proper rooms for rest and medical examinations and compliance with safety precautions as per IS:4138, all as per clause 1207.6 of MoRTH Specifications.					
		<i>Unit - 1 cum</i>					
		<i>Taking output = 5 cum</i>					
		a) Material					
		M35 grade RCC corbel provided for supporting of equipment (Dimensions as per ground conditions). Rate may be adopted vide Item 12.8 (H)	Cum	8.00	6680.00	53440.00	Item 12.8 (H)
		HYSD bar reinforcement in corbel	tonne	0.48	38219.00	18345.12	M-082
		Blasting material					
		Gelatine 80 per cent	Kg	1.50	135.00	202.50	M-104
		Electric detonators	each	6.00	9.00	54.00	M-094/100
		b) Labour					
		Medical Officer	day	0.50	250.00	125.00	L-16
		Para medical personnel	day	1.00	250.00	250.00	L-19
		Mate	day	1.86	200.00	372.00	L-12
		Driller	day	1.00	200.00	200.00	L-06
		Blaster	day	0.50	200.00	100.00	L-03
		Mazdoor (for cutting, blasting, cleaning, removal of Material etc.)	day	30.00	150.00	4500.00	L-13
		Mazdoor (Skilled) (for fixation and removal of adopter for air lock, carrying out mechanical and electrical operations and repairs and other skilled jobs.)	day	10.00	200.00	2000.00	L-15
		Diver	day	4.00	250.00	1000.00	L-07
		c) Machinery					
		(i) Induction, deinduction and erection of plant and equipment including all components and accessories for pneumatic method of well sinking.	hour	6.00	input	#VALUE!	P&M-082
		Induction and deinduction	L.S			100000.00	
		Erection at site and commissioning	L.S			150000.00	
		Usage of plant and equipment for pneumatic method of well sinking	hour	6.00	4143.00	24858.00	P&M-038
		Air compressor 250 cfm, 2 nos.	hour	2 x 6	469.00	5628.00	P&M-001
		Hire and running charges of crane of 15 tonne capacity	hour	6.00	660.00	3960.00	P&M-072
		Motorised barge of 20 tonne capacity	hour	6.00	1650.00	9900.00	P&M-066
		Boat to carry atleast 20 persons	hour	6.00	1650.00	9900.00	P&M-066
		Electric generating set 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Tipper 10 tonne capacity	hour	6.00	554.00	3324.00	P&M-048
		d) Overhead charges @ 20 % on (a+b+c)				#VALUE!	
		e) Contractor's profit @ 10 % on (a+b+c+d)				#VALUE!	
		Cost for 5 cum = a+b+c+d+e (see notes below)					
		Rate per cum = (a+b+c+d+e)/5					
	Note	1.The cost of induction, deinduction and erection of equipment shall be divided by the total quantity of pneumatic sinking for all the wells of a particular bridge to arrive at the per cum rate on account of this item.					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		2. Cost of pneumatic sinking per cum of individual wells will be added to the cost indicated at (1) above to arrive at the final rate of pneumatic sinking per cum.					
		3. The cost of induction and deinduction will depend upon the distance involved for shifting of equipment which may be assessed in individual cases as per actual ground conditions at the time of making of cost estimates.					
		4. In case pneumatic sinking is involved on a dry bed, the provision of barge and boat may be omitted.					
		5. The necessity and dimensions of the corbel will be as per actual ground conditions.					
		6. Small equipments like welding sets, pumps, vibrators, pneumatic tools, portable lamps, fire extinguishers, hose pipes etc., have not been included as the same are covered as items of minor T&P under overhead charges.					
		7. Depth of sinking shall be restricted to 30 m.					
12.21	1207	Sand Filling in Wells complete as per Drawing and Technical Specifications.					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Material					
		Sand (assuming 20 per cent voids)	cum	1.20	445.00	534.00	M-006
		b) Labour					
		Mate	day	0.01	200.00	2.00	L-12
		Mazdoor	day	0.30	150.00	45.00	L-13
		c) Overhead charges @ 20 % on (a+b)				116.20	
		d) Contractor's profit @ 10 % on (a+b+c)				69.72	
		Rate per cum (a+b+c+d)				766.92	
						<i>say</i>	<i>767.00</i>
12.22	1200 & 1900	Providing Steel Liner 10 mm thick for Curbs and 6 mm thick for Steining of Wells including Fabricating and Setting out as per Detailed Drawing.					
		<i>Unit = 1 MT</i>					
		<i>Taking output = 1 MT</i>					
		a) Material					
		i) Structural steel including 5 per cent wastage	tonne	1.05	45219.00	47479.95	M-179
		b) Labour					
		Mate	day	1.24	200.00	248.00	L-12
		Fitter	day	6.00	250.00	1500.00	L-08
		Blacksmith	day	5.00	200.00	1000.00	L-01
		Welder	day	5.00	250.00	1250.00	L-02
		Mazdoor	day	10.00	150.00	1500.00	L-13
		Electrodes, cutting gas and other consumables @ 5 per cent on cost a (a) above.				2374.00	
		c) Overhead charges @ 20 % on (a+b)				11070.39	
		d) Contractor's profit @ 10 % on (a+b+c)				6642.23	
		Rate for per MT (a+b+c+d)				73064.57	
						<i>say</i>	<i>73065.00</i>
12.23	1100 & 1700	Bored cast-in-situ M35 grade R.C.C. Pile excluding Reinforcement complete as per Drawing and Technical Specifications and removal of excavated earth with all lifts and lead upto 1000 m.					
		Pile diameter-750 mm					
		<i>Unit = meter</i>					
		<i>Taking output = 15 m</i>					
		a) Materials					
		PCC Grade M35	cum	6.62	6738.00	44605.56	Item 12.11 (C) iv
		Rate for concrete may be adopted same as for bottom plug vide item no. 12.11 (C) (IV)					
		Concrete to be cast with a tremie pipe 200mm dia.					
		b) Machinery(for boring and construction)					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Hire and running charges of hydraulic piling rig with power unit and complete accessories including shifting from one bore location to another.	hour	6.00	5429.00	32574.00	P&M-036
		Hire and running charges of light crane for lowering reinforcement cage	hour	0.50	354.00	177.00	P&M-013
		Hire and running charges of Bentonite pump	hour	6.00	Rate included in piling rig		
		Loader I cum bucket capacity.	hour	0.30	1139.00	341.70	P&M-017
		Tipper 5.5 cum capacity for disposal of muck from pile bore hole	hour	0.30	554.00	166.20	P&M-048
		Bentonite	kg	300.00	2.25	675.00	M-071
		c) Labour					
		Mate/Supervisor	day	0.14	200.00	28.00	L-12
		Mazdoor	day	3.50	150.00	525.00	L-13
		d) Overhead charges @ 20 % on (b+c)				6897.38	
		e) Contractor's profit @ 10 % on (b+c+d)				4138.43	
		Cost for 15 m = a+b+c+d+e				90128.27	
		Rate per metre (a+b+c+d+e)/15				6008.55	
					<i>say</i>	<u>6009.00</u>	
12.24	1100,1600 & 1700	Bored cast-in-situ M35 grade R.C.C. Pile excluding Reinforcement complete as per Drawing and Technical Specifications and removal of excavated earth with all lifts and lead upto 1000 m. Pile diameter-1000 mm <i>Unit = meter</i> <i>Taking output = 10 m</i>					
		a) Materials					
		PCC Grade M35	cum	7.85	6738.00	52893.30	Item 12.11 (C) iv
		Rate for concrete may be adopted same as for bottom plug vide item no. 12.11(C) (IV) Concrete to be cast with a tremie pipe 200mm dia.					
		b) Machinery(for boring and construction)					
		Hire and running charges of hydraulic piling rig with power unit and complete accessories including shifting from one bore location to another.	hour	6.00	5429.00	32574.00	P&M-036
		Hire and running charges of light crane for lowering reinforcement cage	hour	0.50	354.00	177.00	P&M-013
		Hire and running charges of Bentonite pump	hour	6.00	Rate included in piling rig		
		Loader I cum bucket capacity.	hour	0.40	1139.00	455.60	P&M-017
		Tipper 5.5 cum capacity for disposal of muck from pile bore hole	hour	0.40	554.00	221.60	P&M-048
		Bentonite	kg	350.00	2.25	787.50	M-071
		c) Labour					
		Mate/Supervisor	day	0.16	200.00	32.00	L-12
		Mazdoor	day	4.00	150.00	600.00	L-13
		d) Overhead charges @ 20 % on (b+c)				6969.54	
		e) Contractor's profit @ 10 % on (b+c+d)				4181.72	
		Cost for 10 m = a+b+c+d+e				98892.26	
		Rate per metre (a+b+c+d+e)/10				9889.23	
					<i>say</i>	<u>9889.00</u>	
12.25	1100 & 1700	Bored cast-in-situ M35 grade R.C.C. Pile excluding Reinforcement complete as per Drawing and Technical Specifications and removal of excavated earth with all lifts and lead upto 1000 m. Pile diameter-1200 mm <i>Unit = meter</i> <i>Taking output = 9 m</i>					
		a) Materials					
		PCC Grade M35	cum	10.17	6738.00	68525.46	Item 12.11 (C) iv
		Rate for concrete may be adopted same as for bottom plug vide item no. 12.11(C) (IV)					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Concrete to be cast with a tremie pipe 200mm dia.					
		b) Machinery(for boring and construction)					
		Hire and running charges of hydraulic piling rig with power unit and complete accessories including shifting from one bore location to another.	hour	6.00	5429.00	32574.00	P&M-036
		Hire and running charges of light crane for lowering reinforcement cage	hour	0.50	354.00	177.00	P&M-013
		Hire and running charges of Bentonite pump	hour	6.00	Rate included in piling rig		
		Loader I cum bucket capacity.	hour	0.50	1139.00	569.50	P&M-017
		Tipper 5.5 cum capacity for disposal of muck from pile bore hole	hour	0.50	554.00	277.00	P&M-048
		Bentonite	kg	385.00	2.25	866.25	M-071
		c) Labour					
		Mate/Supervisor	day	0.18	200.00	36.00	L-12
		Mazdoor	day	4.50	150.00	675.00	L-13
		d) Overhead charges @ 20 % on (b+c)				7034.95	
		e) Contractor's profit @ 10 % on (b+c+d)				4220.97	
		Cost for 9 m = a+b+c+d+e				114956.13	
		Rate per metre (a+b+c+d+e)/9				12772.90	
						<i>say</i> <u>12773.00</u>	
12.26	1100 & 1700	Driven cast-in-place vertical M35 grade R.C.C. Pile excluding Reinforcement complete as per Drawing and & Technical Specification Pile diameter - 750 mm <i>Unit = Running meter</i> <i>Taking output = 40 metre</i>					
		a) Materials					
		PCC Grade M35	cum	17.66	6738.00	118993.08	Item 12.11 (C) iv
		Rate for concrete may be adopted same as for bottom plug vide item no. 12.11(C) (IV)					
		b) Materials Pile shoes					
		i) C.I. shoes for the pile	Kg	160.00	50.00	8000.00	M-080
		ii) M.S. clamps for shoe @ 35 Kg per pile of 15 m	Kg	70.00	200.00	14000.00	M-124
		iii) Steel helmet and cushion block on top of casing head during driving	Kg	50.00	165.00	8250.00	M-173
		c) Machinery					
		Hire and running charges of piling rig Including double acting pile driving hammer complete with power unit and accessories..	hour	6.00	5429.00	32574.00	P&M-085
		Hiring and running charges for light crane 5 tonnes lifting capacity for lowering reinforcement and handling steel casing.	hour	0.50	605.00	302.50	P&M-070
		d) Labour					
		Mate/Supervisor	day	0.12	200.00	24.00	L-12
		Mazdoor	day	3.00	150.00	450.00	L-13
		e) Overhead charges @ 20 % on (b+c+d)				12720.10	
		f) Contractor's profit @ 10 % on (b+c+d+e)				7632.06	
		Cost for 40 m = a+b+c+d+e				202945.74	
		Rate per metre (a+b+c+d+e)/40				5073.64	
						<i>say</i> <u>5074.00</u>	
		Note					
		1.The quantity of concrete required to be removed above the designed top level of concrete, if any, will be provided for in the rate analysis.					
		2.In case steel lining is included in the design for driven cast-in-situ pile and is planned to be retained, the same may be included in the rate analysis. In case the temporary steel casing used during casting is planned to be removed, an additional cost @ 0.50 per cent of cost of concrete may be provided to cover its usage.					
12.27	1100 & 1700	Driven cast-in-place vertical M35 grade R.C.C. Pile excluding Reinforcement complete as per Drawing and & Technical Specification Pile diameter - 1000 mm					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Unit = Running meter</i>					
		<i>Taking output = 30 metre</i>					
		a) Materials					
		PCC Grade M35	cum	23.55	6738.00	158679.90	Item 12.11 (C) iv
		Rate for concrete may be adopted same as for bottom plug vide item no. 12.11(C) (IV)					
		b) Materials Pile shoes					
		i) C.I. shoes for the pile	Kg	160.00	50.00	8000.00	M-080
		ii) M.S. clamps for shoe @ 35 Kg per pile of 15 m	Kg	70.00	200.00	14000.00	M-124
		iii) Steel helmet and cushion block on top of casing head during driving	Kg	50.00	165.00	8250.00	M-173
		c) Machinery					
		Hire and running charges of piling rig Including double acting pile driving hammer complete with power unit and accessories.	hour	6.00	5429.00	32574.00	P&M-085
		Hiring and running charges for light crane 5 tonnes lifting capacity for lowering reinforcement and handling steel casing.	hour	0.50	605.00	302.50	P&M-070
		Hire and running charges for light crane for lowering reinforcement cage.	hour	0.50	354.00	177.00	P&M-013
		d) Labour					
		Mate/Supervisor	day	0.16	200.00	32.00	L-12
		Mazdoor	day	4.00	150.00	600.00	L-13
		e) Overhead charges @ 20 % on (b+c+d)				12787.10	
		f) Contractor's profit @ 10 % on (b+c+d+e)				7672.26	
		Cost for 30 m = a+b+c+d+e				243074.76	
		Rate per metre (a+b+c+d+e)/30				8102.49	
					<i>say</i>	<u>8102.00</u>	
		Note					
		1.The quantity of concrete required to be removed above the designed top level of concrete, if any, will be provided for in the rate analysis.					
		2.In case steel lining is included in the design for driven cast-in-situ pile and is planned to be retained, the same may be included in the rate analysis. In case the temporary steel casing used during casting is planned to be removed, an additional cost @ 0.50 per cent of cost of concrete may be provided to cover its usage.					
12.28	1100 & 1700	Driven cast-in-place vertical M35 grade R.C.C. Pile excluding Reinforcement complete as per Drawing and Technical Specification					
		Pile diameter - 1200 mm					
		<i>Unit = Running meter</i>					
		<i>Taking output = 20 metre</i>					
		a) Materials					
		PCC Grade M35	cum	22.61	6738.00	152346.18	Item 12.11 (C) iv
		Rate for concrete may be adopted same as for bottom plug vide item no. 12.11(C) (IV)					
		b) Materials Pile shoes					
		i) C.I. shoes for the pile	Kg	160.00	50.00	8000.00	M-080
		ii) M.S. clamps for shoe @ 35 Kg per pile of 15 m	Kg	70.00	200.00	14000.00	M-124
		iii) Steel helmet on top of casing head during driving	Kg	50.00	165.00	8250.00	M-173
		c) Machinery					
		Hire and running charges of piling rig Including double acting pile driving hammer complete with power unit and accessories.	hour	6.00	5429.00	32574.00	P&M-085
		Hiring and running charges for light crane 5 tonnes lifting capacity for lowering reinforcement and handling steel casing.	hour	0.50	605.00	302.50	P&M-070
		d) Labour					
		Mate/Supervisor	day	0.18	200.00	36.00	L-12
		Mazdoor	day	4.50	150.00	675.00	L-13
		e) Overhead charges @ 20 % on (b+c+d)				12767.50	
		f) Contractor's profit @ 10 % on (b+c+d+e)				7660.50	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Cost for 20 m = a+b+c+d+e				236611.68	
		Rate per metre (a+b+c+d+e)/20				11830.58	
					say	<u>11831.00</u>	
		Note					
		1.The quantity of concrete required to be removed above the designed top level of concrete, if any, will be provided for in the rate analysis.					
		2.In case steel lining is included in the design for driven cast-in-situ pile and is planned to be retained, the same may be included in the rate analysis. In case the temporary steel casing used during casting is planned to be removed, an additional cost @ 0.50 per cent of cost of concrete may be provided to cover its usage.					
12.37	1100	Pile Load Test on single Vertical Pile in accordance with IS:2911(Part-IV)					
		<i>Unit = 1 MT</i>					
		<i>Taking output = 1 MT</i>					
		a) Initial and routine load test	tonne	1.00	300.00		
		b) Lateral load test	tonne	1.00	5000.00		
		Note					
		Although, this item is incidental to work and is not required to be included in BOQ of contract, the same is required to be added in the estimate to assess cost of work.					
12.38	1100, 1500 &1700	Cement Concrete for Reinforced Concrete in Pile Cap complete as per Drawing and Technical Specification					
		A					
		RCC Grade M20					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		(i)					
		Using Concrete Mixer					
		a) Material					
		Cement	tonne	5.12	7989.00	40903.68	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					
		Mate	day	0.90	200.00	180.00	L-12
		Mason	day	1.50	200.00	300.00	L-10
		Mazdoor for concreting	day	20.00	150.00	3000.00	L-13
		Mazdoor for breaking pile head, bending bars, cleaning etc.	day	1.00	150.00	150.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator (capacity 33 KVA)	hour	6.00	370.00	2220.00	P&M-079
		Formwork @ 4 per cent on cost of concrete i.e. cost of a) Material, b) Labour and c) Machinery				2580.94	
		d) Overhead charges @ 20 % on (a+b+c)				13420.87	
		e) Contractor's profit @ 10 % on (a+b+c+d)				8052.52	
		Cost for 15 cum = a+b+c+d+e				88577.76	
		Rate per metre (a+b+c+d+e)/15				5905.18	
					say	<u>5905.00</u>	
12.38A		(ii) Using Batching Plant, Transit Mixer and Concrete Pump					
		a) Material					
		Cement	tonne	5.12	7989.00	40903.68	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-004
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					
		Mate	day	0.16	200.00	32.00	L-12
		Mason	day	0.38	200.00	76.00	L-10
		Mazdoor for concreting	day	2.50	150.00	375.00	L-13
		Mazdoor for breaking pile head, bending bars, cleaning etc.	day	1.00	150.00	150.00	L-13

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.	
		c) Machinery						
		Batching Plant @ 20 cum/hour	hour	0.75	2218.00	1663.50	P&M-002	
		Generator 100 KVA	hour	0.75	693.00	519.75	P&M-080	
		Loader (capacity 1 cum)	hour	0.75	1139.00	854.25	P&M-017	
		Transit Mixer (capacity 4.0 cu.m)						
		Lead upto 1 Km	hour	2.00	924.00	1848.00	P&M-049	
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	37.5L	0.00	0.00	Lead =0 km & P&M-050	
		Concrete Pump	hour	0.75	254.00	190.50	P&M-007	
		Formwork @ 4 per cent on cost of concrete i.e. cost of a) Material, b) Labour and c) Machinery				2522.50		
		d) Overhead charges @ 20 % on (a+b+c)				13116.99		
		e) Contractor's profit @ 10 % on (a+b+c+d)				7870.19		
		Cost for 15 cum = a+b+c+d+e				86572.10		
		Rate per metre (a+b+c+d+e)/15				5771.47		
					say	5771.00		
		Note	The value of a, b and c may be taken as applicable i.e. either using concrete mixer or batching plant.					
12.38		B	RCC Grade M25					
			Unit = cum					
			Taking output = 15 cum					
		(i)	Using Concrete Mixer					
			a) Material					
			Cement	tonne	5.99	7989.00	47854.11	M-081
			Coarse sand	cum	6.75	445.00	3003.75	M-005
			20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
			10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
			b) Labour					
			Mate	day	0.90	200.00	180.00	L-12
			Mason	day	1.50	200.00	300.00	L-10
			Mazdoor for concreting	day	20.00	150.00	3000.00	L-13
			Mazdoor for breaking pile head, bending bars, cleaning etc.	day	1.00	150.00	150.00	L-13
			c) Machinery					
			Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
			Generator (capacity 33 KVA)	hour	6.00	370.00	2220.00	P&M-079
			Formwork @ 4 per cent on cost of concrete i.e. cost of a) Material, b) Labour and c) Machinery				2858.95	
			d) Overhead charges @ 20 % on (a+b+c)				14866.56	
			e) Contractor's profit @ 10 % on (a+b+c+d)				8919.94	
			Cost for 15 cum = a+b+c+d+e				98119.32	
			Rate per metre (a+b+c+d+e)/15				6541.29	
						say	6541.00	
12.38B		(ii)	Using Batching Plant, Transit Mixer and Concrete Pump					
			a) Material					
			Cement	tonne	5.99	7989.00	47854.11	M-081
			Coarse sand	cum	6.75	445.00	3003.75	M-004
			20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
			10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
			b) Labour					
			Mate	day	0.16	200.00	32.00	L-12
			Mason	day	0.38	200.00	76.00	L-10
			Mazdoor for concreting	day	2.50	150.00	375.00	L-13
			Mazdoor for breaking pile head, bending bars, cleaning etc.	day	1.00	150.00	150.00	L-13
			c) Machinery					
			Batching Plant @ 20 cum/hour	hour	0.75	2218.00	1663.50	P&M-002
			Generator 125 KVA	hour	0.75	715.00	536.25	P&M-018
			Loader (capacity 1 cum)	hour	0.75	1139.00	854.25	P&M-017

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Transit Mixer (capacity 4.0 cu.m)					
		Lead upto 1 Km	hour	2.00	924.00	1848.00	P&M-049
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	37.5L	0.00	0.00	Lead =0 km & P&M-050
		Concrete Pump	hour	0.75	254.00	190.50	P&M-007
		Formwork @ 4 per cent on cost of concrete i.e. cost of a) Material, b) Labour and c) Machinery				2801.17	
		d) Overhead charges @ 20 % on (a+b+c)				14566.11	
		e) Contractor's profit @ 10 % on (a+b+c+d)				8739.66	
		Cost for 15 cum = a+b+c+d+e				96136.31	
		Rate per metre (a+b+c+d+e)/15				6409.09	
					<i>say</i>	<u>6409.00</u>	
		Note	The value of a, b and c may be taken as applicable i.e. either using concrete mixer or batching plant.				
12.38		C	RCC Grade M30				
			<i>Unit = cum</i>				
			<i>Taking output = 15 cum</i>				
		(i)	Using Concrete Mixer				
		a) Material					
		Cement	tonne	6.10	7989.00	48732.90	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					
		Mate	day	0.90	200.00	180.00	L-12
		Mason	day	1.50	200.00	300.00	L-10
		Mazdoor for concreting	day	20.00	150.00	3000.00	L-13
		Mazdoor for breaking pile head, bending bars, cleaning etc.	day	1.00	150.00	150.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator (capacity 33 KVA)	hour	6.00	370.00	2220.00	P&M-079
		Formwork @ 4 per cent on cost of concrete i.e. cost of a) Material, b) Labour and c) Machinery				2894.11	
		d) Overhead charges @ 20 % on (a+b+c)				15049.35	
		e) Contractor's profit @ 10 % on (a+b+c+d)				9029.61	
		Cost for 15 cum = a+b+c+d+e				99325.72	
		Rate per metre (a+b+c+d+e)/15				6621.71	
					<i>say</i>	<u>6622.00</u>	
'12.38C		(ii)	Using Batching Plant, Transit Mixer and Concrete Pump				
		a) Material					
		Cement	tonne	6.10	7989.00	48732.90	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-004
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					
		Mate	day	0.16	200.00	32.00	L-12
		Mason	day	0.38	200.00	76.00	L-10
		Mazdoor for concreting	day	2.50	150.00	375.00	L-13
		Mazdoor for breaking pile head, bending bars, cleaning etc.	day	1.00	150.00	150.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	0.75	2218.00	1663.50	P&M-002
		Generator 100 KVA	hour	0.75	693.00	519.75	P&M-080
		Loader (capacity 1 cum)	hour	0.75	1139.00	854.25	P&M-017
		Transit Mixer (capacity 4.0 cu.m)					
		Lead upto 1 Km	hour	2.00	924.00	1848.00	P&M-049

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	37.5L	0.00	0.00	Lead =0 km & P&M-050
		Concrete Pump	hour	0.75	254.00	190.50	P&M-007
		Formwork @ 4 per cent on cost of concrete i.e. cost of a) Material, b) Labour and c) Machinery				2835.67	
		d) Overhead charges @ 20 % on (a+b+c)				14745.46	
		e) Contractor's profit @ 10 % on (a+b+c+d)				8847.28	
		Cost for 15 cum = a+b+c+d+e				97320.06	
		Rate per metre (a+b+c+d+e)/15				6488.00	
					<i>say</i>	<u>6488.00</u>	
		Note The value of a, b and c may be taken as applicable i.e. either using concrete mixer or batching plant.					
12.38		D RCC Grade M35					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		(i) Using Concrete Mixer					
		a) Material					
		Cement	tonne	6.33	7989.00	50570.37	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					
		Mate	day	0.90	200.00	180.00	L-12
		Mason	day	1.50	200.00	300.00	L-10
		Mazdoor	day	20.00	150.00	3000.00	L-13
		Mazdoor for breaking pile head, bending bars, cleaning etc.	day	1.00	150.00	150.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator (capacity 33 KVA)	hour	6.00	370.00	2220.00	P&M-079
		Formwork @ 4 per cent on cost of concrete i.e. cost of a) Material, b) Labour and c) Machinery				2967.60	
		d) Overhead charges @ 20 % on (a+b+c)				15431.54	
		e) Contractor's profit @ 10 % on (a+b+c+d)				9258.93	
		Cost for 15 cum = a+b+c+d+e				101848.20	
		Rate per metre (a+b+c+d+e)/15				6789.88	
					<i>say</i>	<u>6790.00</u>	
'12.38D		(ii) Using Batching Plant, Transit Mixer and Concrete Pump					
		a) Material					
		Cement	tonne	6.33	7989.00	50570.37	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-004
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					
		Mate	day	0.16	200.00	32.00	L-12
		Mason	day	0.38	200.00	76.00	L-10
		Mazdoor for concreting	day	2.50	150.00	375.00	L-13
		Mazdoor for breaking pile head, bending bars, cleaning etc.	day	1.00	150.00	150.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	0.75	2218.00	1663.50	P&M-002
		Generator 125 KVA	hour	0.75	715.00	536.25	P&M-018
		Loader (capacity 1 cum)	hour	0.75	1139.00	854.25	P&M-017
		Transit Mixer (capacity 4.0 cu.m)					
		Lead upto 1 Km	hour	2.00	924.00	1848.00	P&M-049
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	37.5L	0.00	0.00	Lead =0 km & P&M-050
		Concrete Pump	hour	0.75	254.00	190.50	P&M-007

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Formwork @ 4 per cent on cost of concrete i.e. cost of a) Material, b) Labour and c) Machinery				2909.82	
		d) Overhead charges @ 20 % on (a+b+c)				15131.09	
		e) Contractor's profit @ 10 % on (a+b+c+d)				9078.65	
		Cost for 15 cum = a+b+c+d+e				99865.19	
		Rate per metre (a+b+c+d+e)/15				6657.68	
						<i>say</i> <u>6658.00</u>	
12.39	1100&1700	Levelling Course for Pile cap					
		Providing and laying of PCC M15 levelling course 100mm thick below the pile cap.					
		<i>Unit = cum</i>					
		<i>Taking output = 15 cum</i>					
		a) Material					
		Cement	tonne	4.13	7989.00	32994.57	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		40 mm aggregate	cum	8.10	540.00	4374.00	M-055
		20 mm Aggregate	cum	4.05	660.00	2673.00	M-053
		10 mm Aggregate	cum	1.35	1500.00	2025.00	M-051
		b) Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	200.00	300.00	L-10
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		d) Overhead charges @ 20 % on (a+b+c)				10416.46	
		e) Contractor's profit @ 10 % on (a+b+c+d)				6249.88	
		Cost for 15 cum = a+b+c+d+e				68748.66	
		Rate per metre (a+b+c+d+e)/15				4583.24	
						<i>say</i> <u>4583.00</u>	
12.40	1600	Supplying, Fitting and Placing un-coated HYSD bar Reinforcement in Foundation complete as per Drawing and Technical Specifications.					
		<i>Unit = 1 MT</i>					
		<i>Taking output = 1 MT</i>					
		a) Material					
		HYSD bars including 5 per cent overlaps and wastage	tonne	1.05	38219.00	40129.95	M-082
		Binding wire	Kg	6.00	70.00	420.00	M-072
		b) Labour for cutting, bending, shifting to site, tying and placing in position					
		Mate	day	0.40	200.00	80.00	L-12
		Blacksmith	day	2.00	250.00	500.00	L-02
		Mazdoor	day	6.00	150.00	900.00	L-13
						8405.99	
						5043.59	
						55479.53	
						<i>say</i> <u>55480.00</u>	
12.41	1600	Supplying, fitting and placing un-coated Mild steel reinforcement complete in foundation as per drawing and technical specification					
		<i>Unit = 1 MT</i>					
		<i>Taking output = 1 MT</i>					
		a) Material					
		MS bars including 5 per cent overlaps and wastage	tonne	1.05	38219.00	40129.95	M-126
		Binding wire	Kg	6.00	70.00	420.00	M-072
		b) Labour for straightening, cutting, bending, shifting to site, tying and placing in position					
		Mate	day	0.43	200.00	86.00	L-12
		Blacksmith	day	2.25	250.00	562.50	L-02

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mazdoor	day	6.50	150.00	975.00	L-13
		c) Overhead charges @ 20 % on (a+b)				8434.69	
		d) Contractor's profit @ 10 % on (a+b+c)				5060.81	
		Rate for per MT (a+b+c+d)				55668.95	
					<i>say</i>	<u>55669.00</u>	

CHAPTER-13							
SUB-STRUCTURE							
Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
13.1	1300 & 2200	Brick masonry work in 1:3 in sub-structure complete excluding pointing and plastering, as per drawing and Technical Specifications					
		<i>Unit = cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Material					
		Bricks 1st class	each	500.00	5.64	2821.30	M-079
		Cement mortar 1:3 (Rate as in Item 12.6 A sub-analysis)	cum	0.24	4685.00	1124.40	Item 12.6 (A)
		b) Labour					
		Mate	day	0.06	200.00	12.00	L-12
		Mason	day	0.80	250.00	200.00	L-11
		Mazdoor	day	0.80	150.00	120.00	L-13
		Add for scaffolding @ 5 per cent of cost of material and labour				213.89	
		c) Overhead charges @ 20 % on (a+b)				898.32	
		d) Contractor's profit @ 10 % on (a+b+c)				538.99	
		Rate per cum (a+b+c+d)				5928.89	
					<i>say</i>	<u>5929.00</u>	
13.2	1300 & 2200	Pointing with cement mortar (1:3) on brick work in substructure as per Technical Specifications					
		<i>Unit = 10 sqm</i>					
		<i>Taking output = 10 sqm</i>					
		a) Material					
		Cement mortar 1:3 (Rate as in Item 12.6)	cum	0.03	4685.00	140.55	Item 12.6
		b) Labour					
		Mate	day	0.04	200.00	8.00	L-12
		Mason	day	0.50	250.00	125.00	L-11
		Mazdoor	day	0.50	150.00	75.00	L-13
		c) Overhead charges @ 20 % on (a+b)				69.71	
		d) Contractor's profit @ 10 % on (a+b+c)				41.83	
		Rate per 10 sqm (a+b+c+d)				460.09	
					<i>say</i>	<u>46.00</u>	
	Note	Scaffolding is already included in item 13.1					
13.3	1300 & 2200	Plastering with cement mortar (1:3) on brick work in sub-structure as per Technical Specifications					
		<i>Unit = 10 sqm</i>					
		<i>Taking output = 10 sqm</i>					
		a) Material					
		Cement mortar 1:3 (Rate as in Item 12.6)	cum	0.144	4685.00	674.64	Item 12.6 (A)
		b) Labour					
		Mate	day	0.04	200.00	8.00	L-12
		Mason	day	0.50	250.00	125.00	L-11
		Mazdoor	day	0.50	150.00	75.00	L-13
		c) Overhead charges @ 20 % on (a+b)				176.53	
		d) Contractor's profit @ 10 % on (a+b+c)				105.92	
		Rate per 10 sqm (a+b+c+d)				1165.08	
					<i>say</i>	<u>116.50</u>	
	Note	1.Scaffolding is already included in item no. 13.1					
		2.The number of masons and Mazdoors already catered in the cement mortar have been taken into account while providing these categories in brick masonry, pointing and plastering.					
13.4	1400 & 2200	Stone masonry work in cement mortar 1:3 for substructure complete as per drawing and Technical Specifications					
	A	Random Rubble Masonry (coursed/uncoursed)					
		<i>Unit = cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Material					
		Stone	cum	1.00	470.00	470.00	M-148
		Through and bond stone	No	7.00	12.00	84.00	M-182
		(7no.x0.24mx0.24mx0.39m = 0.16 cu.m)					
		Cement mortar 1:3 (Rate as in Item 12.6)	cum	0.33	4685.00	1546.05	Item 12.6 (A)
		b) Labour					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mate	day	0.10	200.00	20.00	L-12
		Mason	day	1.20	250.00	300.00	L-11
		Mazdoor	day	1.20	150.00	180.00	L-13
		Add for scaffolding @ 5 per cent of cost of a) Material and b) Labour				130.00	
		c) Overhead charges @ 20 % on (a+b)				546.01	
		d) Contractor's profit @ 10 % on (a+b+c)				327.61	
		Rate per cum (a+b+c+d)				3603.67	
					say	<u>3604.00</u>	
13.4	B	Coursed rubble masonry (first sort)					
		<i>Unit = cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Material					
		Stone	cum	1.10	470.00	517.00	M-148
		Through and bond stone	each	7.00	12.00	84.00	M-182
		(7no.x0.24mx0.24mx0.39m = 0.16 cu.m)					
		Cement mortar 1:3 (Rate as in Item 12.6)	cum	0.30	4685.00	1405.50	Item 12.6 (A)
		b) Labour					
		Mate	day	0.12	200.00	24.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	1.50	150.00	225.00	L-13
		Add for scaffolding @ 5 per cent of cost of material and labour				131.53	
		c) Overhead charges @ 20 % on (a+b)				552.41	
		d) Contractor's profit @ 10 % on (a+b+c)				331.44	
		Rate per cum (a+b+c+d)				3645.87	
					say	<u>3646.00</u>	
13.4	C	Ashlar masonry (first sort)					
		Plain ashlar					
		<i>Unit = cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Material					
		Stone	cum	1.11	470.00	521.70	M-169
		Through and bond stone	each	7.00	12.00	84.00	M-182
		(7no.x0.24mx0.24mx0.39m = 0.16 cu.m)					
		Cement mortar 1:3 (Rate as in Item 12.6)	cum	0.33	4685.00	1546.05	Item 12.6 (A)
		b) Labour for masonry work					
		Mate	day	0.20	200.00	40.00	L-12
		Mason	day	2.50	250.00	625.00	L-11
		Mazdoor	day	2.50	150.00	375.00	L-13
		Add for scaffolding @ 5 per cent of cost of a) Material and b) Labour				159.59	
		c) Overhead charges @ 20 % on (a+b)				670.27	
		d) Contractor's profit @ 10 % on (a+b+c)				402.16	
		Rate per cum (a+b+c+d)				4423.77	
					say	<u>4424.00</u>	
	Note	The labour already considered in the cement mortar have been taken into account while providing these categories in the stone masonry works.					
13.5	1500, 1700 & 2200	Plain/Reinforced cement concrete in sub-structure complete as per drawing and Technical Specifications					
		<i>Unit = cum</i>					
		<i>Taking output = 1 cum</i>					
	A	PCC Grade M15					
	(p)	Height upto 5m					
		Same as Item 12.8 (A) upto 5 m height, except for formwork which shall be 10 per cent instead of 4 per cent of cost of material, labour and machinery.					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (A)				3528.00	Item 12.8 (A)
		d) formwork					
		Add 10 per cent of cost of material, labour and machinery (a+b+c) for Formwork		10.00		352.80	
		e) Overhead charges @ 20 % on (a+b+c+d)				776.16	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				465.70	
		Rate perm (a+b+c+d+e+f)				5122.66	
					say	<u>5123.00</u>	
13.5	B	PCC Grade M20					
	(p)	Height upto 5m					
		Same as Item 12.8 (B) upto 5 m height, except for formwork which shall be 10 per cent instead of 4 per cent of cost of material, labour and machinery.					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (B)				4123.00	Item 12.8 (B)
		d) formwork					
		Add 10 per cent of cost of material, labour and machinery (a+b+c) for Formwork		10.00		412.30	
		e) Overhead charges @ 20 % on (a+b+c+d)				907.06	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				544.24	
		Rate perm (a+b+c+d+e+f)				5986.60	
					say	<u>5987.00</u>	
13.5	C	PCC Grade M25					
	(p)	Height upto 5m					
		Same as Item 12.8 (D) upto 5 m height with the only change that the provision of form work shall be 10 per cent instead of 3.75 per cent of cost of material, labour and machinery.					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (D) Case I				4565.00	Item 12.8 (D)
		d) formwork					
		Add 10 per cent of cost of material, labour and machinery (a+b+c) for Formwork		10.00		456.50	
		e) Overhead charges @ 20 % on (a+b+c+d)				1004.30	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				602.58	
		Rate perm (a+b+c+d+e+f)				6628.38	
					say	<u>6628.00</u>	
13.5 C	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
(p)		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (D) Case II				4456.00	Item 12.8 (D)
		d) formwork					
		Add 10 per cent of cost of material, labour and machinery (a+b+c) for Formwork		10.00		445.60	
		e) Overhead charges @ 20 % on (a+b+c+d)				980.32	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				588.19	
		Rate perm (a+b+c+d+e+f)				6470.11	
					say	<u>6470.00</u>	
13.5 C	(q)	Height 5m to 10m					
		Same as Item 12.8 (D) with the following changes: (i) Add 2 per cent of cost of material, Labour and machinery excluding form work to cater for extra lift. (ii) The provision of form work shall be 12 per cent instead of 3.75 per cent of cost of material, labour and machinery					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (D) Case I				4565.00	Item 12.8 (D)
		d) formwork					
		Add 12 per cent of cost of material, labour and machinery (a+b+c) for Formwork		12.00		547.80	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Add 2 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		2.00		91.30	
		e) Overhead charges @ 20 % on (a+b+c+d)				1040.82	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				624.49	
		Rate perm (a+b+c+d+e+f)				6869.41	
					say	<u>6869.00</u>	
13.5 C (g)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (D) Case II				4456.00	
		d) formwork					
		Add 12 per cent of cost of material, labour and machinery (a+b+c) for Formwork		12.00		534.72	
		Add 2 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		2.00		89.12	
		e) Overhead charges @ 20 % on (a+b+c+d)				1015.97	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				609.58	
		Rate perm (a+b+c+d+e+f)				6705.39	
					say	<u>6705.00</u>	
13.5 C	(r)	Height above 10m					
		Same as Item 12.8 (D) with the following changes: (i) Add 4 per cent of cost of material, labour and machinery excluding form work to cater for extra lift. (ii) The provision of form work shall be 15 per cent instead of 3.75 per cent of cost of material, labour and machinery.					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (D) Case I				4565.00	Item 12.8 (D)
		d) formwork					
		Add 15 per cent of cost of material, labour and machinery (a+b+c) for Formwork		15.00		684.75	
		Add 4 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		4.00		182.60	
		e) Overhead charges @ 20 % on (a+b+c+d)				1086.47	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				651.88	
		Rate perm (a+b+c+d+e+f)				7170.70	
					say	<u>7171.00</u>	
13.5 C (f)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (D) Case II				4456.00	Item 12.8 (D)
		d) formwork					
		Add 15 per cent of cost of material, labour and machinery (a+b+c) for Formwork		15.00		668.40	
		Add 4 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		4.00		178.24	
		e) Overhead charges @ 20 % on (a+b+c+d)				1060.53	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				636.32	
		Rate perm (a+b+c+d+e+f)				6999.48	
					say	<u>6999.00</u>	
13.5	D	PCC Grade M30					
	(p)	Height upto 5m					
		Same as Item 12.8 (F) upto 5 m height with the only change that the provision of form work shall be 10 per cent instead of 3.50 per cent of cost of material, labour and machinery.					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (F) Case I				4613.00	
		d) formwork					
		Add 10 per cent of cost of material, labour and machinery (a+b+c) for Formwork		10.00		461.30	
		e) Overhead charges @ 20 % on (a+b+c+d)				1014.86	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				608.92	
		Rate perm (a+b+c+d+e+f)				6698.08	
					say	<u>6698.00</u>	
13.5 D (p)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (F) Case II				4499.00	
		d) formwork					
		Add 10 per cent of cost of material, labour and machinery (a+b+c) for Formwork		10.00		449.90	
		e) Overhead charges @ 20 % on (a+b+c+d)				989.78	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				593.87	
		Rate perm (a+b+c+d+e+f)				6532.55	
					say	<u>6533.00</u>	
13.5 D	(q)	Height 5m to 10m					
		Same as Item 12.8 (F) with the following changes: (i) Add 2 per cent of cost of material, Labour and machinery excluding form work to cater for extra lift. (ii) The provision of form work shall be 12 per cent instead of 3.50 per cent of cost of material, labour and machinery.					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (F) Case I				4613.00	
		d) formwork					
		Add 12 per cent of cost of material, labour and machinery (a+b+c) for Formwork		12.00		553.56	
		Add 2 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		2.00		92.26	
		e) Overhead charges @ 20 % on (a+b+c+d)				1051.76	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				631.06	
		Rate perm (a+b+c+d+e+f)				6941.64	
					say	<u>6942.00</u>	
13.5 D (q)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (F) Case II				4499.00	
		d) formwork					
		Add 12 per cent of cost of material, labour and machinery (a+b+c) for Formwork		12.00		539.88	
		Add 2 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		2.00		89.98	
		e) Overhead charges @ 20 % on (a+b+c+d)				1025.77	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				615.46	
		Rate perm (a+b+c+d+e+f)				6770.10	
					say	<u>6770.00</u>	
13.5 D	(r)	Height above 10m					
		Same as Item 12.8 (F) with the following changes: (i) Add 4 per cent of cost of material, labour and machinery excluding form work to cater for extra lift. (ii) The provision of form work shall be 15 per cent instead of 3.50 per cent of cost of material, labour and machinery					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (F) Case I				4613.00	
		d) formwork					
		Add 15 per cent of cost of material, labour and machinery (a+b+c) for Formwork		15.00		691.95	
		Add 4 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		4.00		184.52	
		e) Overhead charges @ 20 % on (a+b+c+d)				1097.89	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				658.74	
		Rate perm (a+b+c+d+e+f)				7246.10	
					say	<u>7246.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
13.5 D (r)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (F) Case II				4499.00	
		d) formwork					
		Add 15 per cent of cost of material, labour and machinery (a+b+c) for Formwork		15.00		674.85	
		Add 4 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		4.00		179.96	
		e) Overhead charges @ 20 % on (a+b+c+d)				1070.76	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				642.46	
		Rate perm (a+b+c+d+e+f)				7067.03	
						<i>say</i> <u>7067.00</u>	
13.5	E	RCC Grade M20					
	(p)	Height upto 5m					
		Same as Item 12.8 (C) upto 5 m height, except for formwork which shall be 10 per cent instead of 4 per cent of cost of material, labour and machinery.					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (C) Case I				4344.00	
		d) formwork					
		Add 10 per cent of cost of material, labour and machinery (a+b+c) for Formwork		10.00		434.40	
		e) Overhead charges @ 20 % on (a+b+c+d)				955.68	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				573.41	
		Rate perm (a+b+c+d+e+f)				6307.49	
						<i>say</i> <u>6307.00</u>	
13.5 E (p)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (C) Case II				4232.00	
		d) formwork					
		Add 10 per cent of cost of material, labour and machinery (a+b+c) for Formwork		10.00		423.20	
		e) Overhead charges @ 20 % on (a+b+c+d)				931.04	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				558.62	
		Rate perm (a+b+c+d+e+f)				6144.86	
						<i>say</i> <u>6145.00</u>	
13.5 E	(q)	Height 5m to 10m					
		For height, upto 10m, add 2 per cent of cost as above excluding formwork. For cost of formwork add 12 per cent of cost of material, labour and machinery instead of 4 per cent .					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (C) Case I				4344.00	
		d) formwork					
		Add 12 per cent of cost of material, labour and machinery (a+b+c) for Formwork		12.00		521.28	
		Add 2 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		2.00		86.88	
		e) Overhead charges @ 20 % on (a+b+c+d)				990.43	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				594.26	
		Rate perm (a+b+c+d+e+f)				6536.85	
						<i>say</i> <u>6537.00</u>	
13.5 E (q)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (C) Case II				4232.00	
		d) formwork					
		Add 12 per cent of cost of material, labour and machinery (a+b+c) for Formwork		12.00		507.84	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Add 2 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		2.00		84.64	
		e) Overhead charges @ 20 % on (a+b+c+d)				964.90	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				578.94	
		Rate perm (a+b+c+d+e+f)				6368.31	
					say	<u>6368.00</u>	
13.5 E	(r)	Height above 10m					
		Same as Item 12.8 (C) with the following changes: (i) Add 4 per cent of cost of material, labour and machinery excluding form work to cater for extra lift. (ii) The provision of form work shall be 15 per cent instead of 4 per cent of cost of material, labour and machinery.					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (C) Case I				4344.00	
		d) formwork					
		Add 15 per cent of cost of material, labour and machinery (a+b+c) for Formwork		15.00		651.60	
		Add 4 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		4.00		173.76	
		e) Overhead charges @ 20 % on (a+b+c+d)				1033.87	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				620.32	
		Rate perm (a+b+c+d+e+f)				6823.56	
					say	<u>6824.00</u>	
13.5 E	(r)	Case II With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (C) Case II				4232.00	
		d) formwork					
		Add 15 per cent of cost of material, labour and machinery (a+b+c) for Formwork		15.00		634.80	
		Add 4 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		4.00		169.28	
		e) Overhead charges @ 20 % on (a+b+c+d)				1007.22	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				604.33	
		Rate perm (a+b+c+d+e+f)				6647.63	
					say	<u>6648.00</u>	
13.5	F	RCC Grade M25					
	(p)	Height upto 5m					
		Same as Item 12.8 (E) upto 5m height, excluding formwork. For cost of formwork, add 10 per cent of cost of material, labour and machinery instead of 3.75 per cent .					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (E) Case I				4792.00	
		d) formwork					
		Add 10 per cent of cost of material, labour and machinery (a+b+c) for Formwork		10.00		479.20	
		e) Overhead charges @ 20 % on (a+b+c+d)				1054.24	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				632.54	
		Rate perm (a+b+c+d+e+f)				6957.98	
					say	<u>6958.00</u>	
13.5 F	(p)	Case II With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (E) Case II				4760.00	
		d) formwork					
		Add 10 per cent of cost of material, labour and machinery (a+b+c) for Formwork		10.00		476.00	
		e) Overhead charges @ 20 % on (a+b+c+d)				1047.20	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				628.32	
		Rate perm (a+b+c+d+e+f)				6911.52	
					say	<u>6912.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
13.5 F	(q)	Height 5m to 10m					
		For height, upto 10m, add 1.8 per cent of cost as above excluding formwork. For cost of formwork add 11.8 per cent of cost of material, labour and machinery					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (E) Case I				4792.00	
		d) formwork					
		Add 11.8 per cent of cost of material, labour and machinery (a+b+c) for Formwork		11.80		565.46	
		Add 1.8 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		1.80		86.26	
		e) Overhead charges @ 20 % on (a+b+c+d)				1088.74	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				653.25	
		Rate perm (a+b+c+d+e+f)				7185.70	
					say	<u>7186.00</u>	
13.5 F (q)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (E) Case II				4760.00	
		d) formwork					
		Add 11.8 per cent of cost of material, labour and machinery (a+b+c) for Formwork		11.80		561.68	
		Add 1.8 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		1.80		85.68	
		e) Overhead charges @ 20 % on (a+b+c+d)				1081.47	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				648.88	
		Rate perm (a+b+c+d+e+f)				7137.72	
					say	<u>7138.00</u>	
13.5 F	(r)	Height above 10m					
		For height, above 10m, add 4 per cent of cost as above excluding formwork. For cost of formwork add 15 per cent of cost of material, labour and machinery					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (E) Case I				4792.00	
		d) formwork					
		Add 15 per cent of cost of material, labour and machinery (a+b+c) for Formwork		15.00		718.80	
		Add 4 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		4.00		191.68	
		e) Overhead charges @ 20 % on (a+b+c+d)				1140.50	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				684.30	
		Rate perm (a+b+c+d+e+f)				7527.27	
					say	<u>7527.00</u>	
13.5 F (r)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (E) Case II				4760.00	
		d) formwork					
		Add 15 per cent of cost of material, labour and machinery (a+b+c) for Formwork		15.00		714.00	
		Add 4 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		4.00		190.40	
		e) Overhead charges @ 20 % on (a+b+c+d)				1132.88	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				679.73	
		Rate perm (a+b+c+d+e+f)				7477.01	
					say	<u>7477.00</u>	
13.5	G	RCC Grade M30					
	(p)	Height upto 5m					
		Same as Item 12.8 (G) upto 5m height, excluding formwork. For cost of formwork, add 10 per cent of cost of material, labour and machinery instead of 3.5 per cent .					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (G) Case I				4818.00	
		d) formwork					
		Add 10 per cent of cost of material, labour and machinery (a+b+c) for Formwork		10.00		481.80	
		e) Overhead charges @ 20 % on (a+b+c+d)				1059.96	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				635.98	
		Rate perm (a+b+c+d+e+f)				6995.74	
					say	<u>6996.00</u>	
13.5 G (p)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (G) Case II				4707.00	
		d) formwork					
		Add 10 per cent of cost of material, labour and machinery (a+b+c) for Formwork		10.00		470.70	
		e) Overhead charges @ 20 % on (a+b+c+d)				1035.54	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				621.32	
		Rate perm (a+b+c+d+e+f)				6834.56	
					say	<u>6835.00</u>	
13.5 G	(q)	Height 5m to 10m					
		For height, upto 10m, add 1.6 per cent of cost as above excluding formwork. For cost of formwork add 11.5 per cent of cost of material, labour and machinery					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (G) Case I				4818.00	
		d) formwork					
		Add 11.5 per cent of cost of material, labour and machinery (a+b+c) for Formwork		11.50		554.07	
		Add 1.6 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		1.60		77.09	
		e) Overhead charges @ 20 % on (a+b+c+d)				1089.83	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				653.90	
		Rate perm (a+b+c+d+e+f)				7192.89	
					say	<u>7193.00</u>	
13.5 G (q)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (G) Case II				4707.00	
		d) formwork					
		Add 11.5 per cent of cost of material, labour and machinery (a+b+c) for Formwork		11.50		541.31	
		Add 1.6 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		1.60		75.31	
		e) Overhead charges @ 20 % on (a+b+c+d)				1064.72	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				638.83	
		Rate perm (a+b+c+d+e+f)				7027.17	
					say	<u>7027.00</u>	
13.5 G	(r)	Height above 10m					
		For height, above 10m, add 3.5 per cent of cost as above excluding formwork. For cost of formwork add 14 per cent of cost of material, labour and machinery					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (G) Case I				4818.00	
		d) formwork					
		Add 14 per cent of cost of material, labour and machinery (a+b+c) for Formwork		14.00		674.52	
		Add 3.5 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		3.50		168.63	
		e) Overhead charges @ 20 % on (a+b+c+d)				1132.23	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				679.34	
		Rate perm (a+b+c+d+e+f)				7472.72	
					say	<u>7473.00</u>	
13.5 G (r)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (G) Case II				4707.00	
		d) formwork					
		Add 14 per cent of cost of material, labour and machinery (a+b+c) for Formwork		14.00		658.98	
		Add 3.5 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		3.50		164.75	
		e) Overhead charges @ 20 % on (a+b+c+d)				1106.15	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				663.69	
		Rate perm (a+b+c+d+e+f)				7300.56	
					say	<u>7301.00</u>	
13.5	H	RCC Grade M35					
	(p)	Height upto 5m					
		Same as Item 12.8 (H) upto 5m height, excluding formwork. For cost of formwork, add 10 per cent of cost of material, labour and machinery instead of 3 per cent .					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (H) Case I				4941.00	
		d) formwork					
		Add 10 per cent of cost of material, labour and machinery (a+b+c) for Formwork		10.00		494.10	
		e) Overhead charges @ 20 % on (a+b+c+d)				1087.02	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				652.21	
		Rate perm (a+b+c+d+e+f)				7174.33	
					say	<u>7174.00</u>	
13.5 H (p)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (H) Case II				4914.00	
		d) formwork					
		Add 10 per cent of cost of material, labour and machinery (a+b+c) for Formwork		10.00		491.40	
		e) Overhead charges @ 20 % on (a+b+c+d)				1081.08	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				648.65	
		Rate perm (a+b+c+d+e+f)				7135.13	
					say	<u>7135.00</u>	
13.5 H	(q)	Height 5m to 10m					
		For height, upto 10m, add 1.4 per cent of cost as above excluding formwork. For cost of formwork add 11 per cent of cost of material, labour and machinery .					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (H) Case I				4941.00	
		d) formwork					
		Add 11 per cent of cost of material, labour and machinery (a+b+c) for Formwork		11.00		543.51	
		Add 1.4 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		1.40		69.17	
		e) Overhead charges @ 20 % on (a+b+c+d)				1110.74	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				666.44	
		Rate perm (a+b+c+d+e+f)				7330.86	
					say	<u>7331.00</u>	
13.5 H (q)	Case II	With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (H) Case II				4914.00	
		d) formwork					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Add 11 per cent of cost of material, labour and machinery (a+b+c) for Formwork		11.00		540.54	
		Add 1.4 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		1.40		68.80	
		e) Overhead charges @ 20 % on (a+b+c+d)				1104.67	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				662.80	
		Rate perm (a+b+c+d+e+f)				7290.80	
					say	<u>7291.00</u>	
13.5 H	(r)	Height above 10m					
		For height, above 10m, add 3 per cent of cost as above excluding formwork. For cost of formwork add 13 per cent of cost of material, labour and machinery					
	Case I	Using concrete Mixer					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (H) Case I				4941.00	
		d) formwork					
		Add 13 per cent of cost of material, labour and machinery (a+b+c) for Formwork		13.00		642.33	
		Add 3 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		3.00		148.23	
		e) Overhead charges @ 20 % on (a+b+c+d)				1146.31	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				687.79	
		Rate perm (a+b+c+d+e+f)				7565.66	
					say	<u>7566.00</u>	
13.5 H	(r)	Case II With Batching Plant, Transit Mixer and Concrete Pump					
		Per Cum Basic Cost of Labour, Material & Machinery (a+b+c) of Item 12.8 (H) Case II				4914.00	
		d) formwork					
		Add 13 per cent of cost of material, labour and machinery (a+b+c) for Formwork		13.00		638.82	
		Add 3 per cent of cost of material, Labour and machinery excluding formwork to cater for extra lift		3.00		147.42	
		e) Overhead charges @ 20 % on (a+b+c+d)				1140.05	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				684.03	
		Rate perm (a+b+c+d+e+f)				7524.32	
					say	<u>7524.00</u>	
	Note	The basic components of this analysis are the same as those of items 13.8 (A to H). The only changes are as under:					
		a) Ramps/Stairs: Extra expenditure on structures which are more than 5 m high @ 2 per cent of cost for height upto 10 m and 4 per cent for heights above 10 m will be involved for approaching the work spot by providing higher ramp/stair case for use by the working parties.					
		b) The above mentioned percentages have been suitably modified for different categories as cost for various categories varies, whereas effort for access for same height will be similar. As the cost of richer concrete is comparatively more, the percentage to be added has been reduced to maintain the same cost for extra efforts.					
13.6	Section 1600 & 2200	Supplying, fitting and placing HYSD bar reinforcement in sub-structure complete as per drawing and Technical Specifications					
		Output: MT					
		Taking output = 1 MT					
		a) Material					
		HYSD bars including 5 per cent overlaps and wastage	tonne	1.05	38219.00	40129.95	M-082
		Binding wire	kg	6.00	70.00	420.00	M-072
		b) Labour for cutting, bending, shifting to site, tying and placing in position					
		Mate	day	0.34	200.00	68.00	L-12
		Blacksmith	day	2.00	250.00	500.00	L-02
		Mazdoor	day	6.50	150.00	975.00	L-13

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		c) Overhead charges @ 20 % on (a+b)				8418.59	
		d) Contractor's profit @ 10 % on (a+b+c)				5051.15	
		Rate for per MT (a+b+c+d)				55562.69	
					<i>say</i>	<u>55563.00</u>	
13.7	1600 & 2200	Supplying, fitting and placing Mild steel reinforcement complete in sub-structure as per drawing and Technical Specification					
		<i>Unit = MT</i>					
		<i>Taking output = 1 MT</i>					
		a) Material					
		MS bars including 5 per cent overlaps and wastage	tonne	1.05	38219.00	40129.95	M-126
		Binding wire	kg	6.00	70.00	420.00	M-072
		b) Labour for straightening, cutting, bending, shifting to site, tying and placing in position					
		Mate	day	0.28	200.00	56.00	L-12
		Blacksmith	day	1.50	250.00	375.00	L-02
		Mazdoor	day	5.50	150.00	825.00	L-13
		c) Overhead charges @ 20 % on (a+b)				8361.19	
		d) Contractor's profit @ 10 % on (a+b+c)				5016.71	
		Rate for per MT (a+b+c+d)				55183.85	
					<i>say</i>	<u>55184.00</u>	
13.8	2706 & 2200	Providing weep holes in Brick masonry/Plain/ Reinforced concrete abutment, wing wall/ return wall with 100 mm dia AC pipe, extending through the full width of the structure with slope of 1V :20H towards drawing face. Complete as per drawing and Technical Specifications					
		<i>Unit = Nos.</i>					
		<i>Taking output = 30 Nos.</i>					
		a) Material					
		AC pipe 100 mm dia. (including wastage @ 5 per cent)	metre	31.50	28.00	882.00	M-056
		Average length of weep hole is taken as one metre for the purpose of estimating.					
		MS clamp	each.	30.00	50.00	1500.00	M-123
		collar for AC pipe (average) taking 10% of above pipe rate	each.	10.00	2.80	28.00	M-056/10
		Cement mortar 1:3 (Rate as in Item 12.6)	cum	0.05	4685.00	234.25	Item 12.6 (A)
		b) Labour					
		Mate	day	0.03	200.00	6.00	L-12
		Mason	day	0.50	250.00	125.00	L-11
		Mazdoor	day	0.25	150.00	37.50	L-13
		c) Overhead charges @ 20 % on (a+b)				562.55	
		d) Contractor's profit @ 10 % on (a+b+c)				337.53	
		Cost for 30 m = a+b+c+d				3712.83	
		Rate per m (a+b+c+d)/30				123.76	
					<i>say</i>	<u>124.00</u>	
	Note	1. In case of stone masonry, the size of the weep hole shall be 150 mm x 80 mm or circular with 150 mm diameter.					
		2. For structure in stone masonry, the weep holes shall be deemed to be included in the item of stone masonry work and shall not be paid separately.					
13.9	710.1.4. of IRC:78 & 2200	Back filling behind abutment, wing wall and return wall complete as per drawing and Technical Specification					
		<i>Unit = cum</i>					
		<i>Taking output = 10 cum</i>					
	A	Granular material					
		a) Labour					
		Mate	day	0.28	200.00	56.00	L-12

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mazdoor	day	7.00	150.00	1050.00	L-13
		b) Material					
		Granular material	cum	12.00	340.00	4080.00	M-009
		c) Machinery					
		Plate compactor/power rammer	hour	2.50	275.00	687.50	P&M-086
		Water Tanker	hour	0.05	444.00	22.20	P&M-060
		d) Overhead charges @ 20 % on (a+b+c)				1179.14	
		e) Contractor's profit @ 10 % on (a+b+c+d)				707.48	
		Cost for 10 cum of granular backfill = a+b+c+d+e				7782.32	
		Rate per cum = (a+b+c+d+e)/10				778.23	
					say	<u>778.00</u>	
13.9	B	Sandy material					
		a) Labour					
		Mate	day	0.28	200.00	56.00	L-12
		Mazdoor for filling, watering, ramming etc.	day	7.00	150.00	1050.00	L-13
		b) Material					
		Sand	cum	12.00	445.00	5340.00	M-006
		c) Machinery					
		Plate compactor/power rammer	hour	2.50	275.00	687.50	P&M-086
		Water Tanker	hour	0.06	444.00	26.64	P&M-060
		d) Overhead charges @ 20 % on (a+b+c)				1432.03	
		e) Contractor's profit @ 10 % on (a+b+c+d)				859.22	
		Cost for 10 cum of sandy backfill = a+b+c+d+e				9451.38	
		Rate per cum = (a+b+c+d+e)/10				945.14	
					say	<u>945.00</u>	
13.10	710.1.4. of IRC:78 and 2200	Providing and laying of Filter media with granular materials/stone crushed aggregates satisfying the requirements laid down in clause 2504.2.2. of MoRTH specifications to a thickness of not less than 600 mm with smaller size towards the soil and bigger size towards the wall and provided over the entire surface behind abutment, wing wall and return wall to the full height compacted to a firm condition complete as per drawing and Technical Specification.					
		<i>Unit = cum</i>					
		<i>Taking output = 10 cum.</i>					
		a) Labour					
		Mate	day	0.32	200.00	64.00	L-12
		Mazdoor for filling, watering, ramming etc.	day	7.00	150.00	1050.00	L-13
		Mazdoor (Skilled)	day	1.00	200.00	200.00	L-15
		b) Material					
		Filter media of stone aggregate conforming to clause 2504.2.2. of MoRTH specifications.	cum	12.00	870.00	10440.00	M-012
		c) Machinery					
		Water Tanker of 6 KL capacity	hour	0.06	444.00	26.64	P&M-060
		d) Overhead charges @ 20 % on (a+b+c)				2356.13	
		e) Contractor's profit @ 10 % on (a+b+c+d)				1413.68	
		cost for 10 cum of Fiter Media = a+b+c+d+e				15550.44	
		Rate per cum = (a+b+c+d+e)/10				1555.04	
					say	<u>1555.00</u>	
13.11	2000, 1000 & 2200	Supplying, fitting and fixing in position true to line and level cast steel rocker bearing conforming to IRC: 83(Pt.-1) section IX and clause 2003 of MoRTH specifications complete including all accessories as per drawing and Technical Specifications.					
		Unit: one tonne capacity					
		Considering a 250 tonne capacity bearing for this analysis					
		a) Labour					
		Mate	day	0.06	200.00	12.00	L-12
		Mazdoor (Skilled)	day	0.50	200.00	100.00	L-15

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mazdoor	day	1.00	150.00	150.00	L-13
		b) Material					
		Cast steel rocker bearing assembly of 250 tonne design load capacity duly painted complete with all its components as per drawing and specifications	each.	1.00	275000.00	275000.00	M-065
		Add 1 per cent of cost of bearing assembly for foundation anchorage bolts, lifting arrangements, grease and other consumables.				2750.00	
		c) Overhead charges @ 20 % on (a+b)				55602.40	
		d) Contractor's profit @ 10 % on (a+b+c)				33361.44	
		cost for 250 tonnes capacity bearing = a+b+c+d				366975.84	
		Rate per tonne capacity = (a+b+c+d)/250				1467.90	
					say	<u>1468.00</u>	
13.12	2000 , 1000 & 2200	Supplying, fitting and fixing in position true to line and level forged steel roller bearing conforming to IRC: 83(Pt.-1) section IX and clause 2003 of MoRTH specifications complete including all accessories as per drawing and Technical Specifications.					
		Unit: one tonne capacity					
		Considering a 250 tonne capacity bearing for this analysis					
		a) Labour					
		Mate	day	0.06	200.00	12.00	L-12
		Mazdoor	day	1.00	150.00	150.00	L-13
		Mazdoor (Skilled)	day	0.50	200.00	100.00	L-15
		b) Material					
		Forged steel roller bearing of 250 tonne design load capacity duly painted complete with all its components as per drawing and specifications	each.	1.00	242000.00	242000.00	M-067
		Add 1 per cent of cost of bearing assembly for foundation anchorage bolts, lifting arrangements, grease and other consumables.				2420.00	
		c) Overhead charges @ 20 % on (a+b)				48936.40	
		d) Contractor's profit @ 10 % on (a+b+c)				29361.84	
		cost for 250 tonnes capacity bearing = a+b+c+d				322980.24	
		Rate per tonne capacity = (a+b+c+d)/250				1291.92	
					say	<u>1292.00</u>	
13.13	2000 & 2200	Supplying, fitting and fixing in position true to line and level sliding plate bearing with PTFE surface sliding on stainless steel complete including all accessories as per drawing and Technical Specifications and BS: 5400, section 9.1 & 9.2 (for PTFE) and clause 2004 of MoRTH Specifications.					
		Unit: one tonne capacity					
		Considering a 80 tonne capacity bearing for this analysis					
		a) Labour					
		Mate	day	0.06	200.00	12.00	L-12
		Mazdoor	day	1.00	150.00	150.00	L-13
		Mazdoor (Skilled)	day	0.50	200.00	100.00	L-15
		b) Material					
		PTFE sliding plate bearing assembly of 80 tonnes design load capacity duly painted complete with all its components as per drawing and Technical Specifications	each.	1.00	165000.00	165000.00	M-069
		Add 1 per cent for foundation anchorage bolts and consumables.				1650.00	
		c) Overhead charges @ 20 % on (a+b)				33382.40	
		d) Contractor's profit @ 10 % on (a+b+c)				20029.44	
		cost for 80 tonnes capacity bearing = a+b+c+d				220323.84	
		Rate per tonne capacity = (a+b+c+d)/80				2754.05	
					say	<u>2754.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
13.14	2000 & 2200	Supplying, fitting and fixing in position true to line and level elastomeric bearing conforming to IRC: 83 (Part-II) section IX and clause 2005 of MoRTH specifications complete including all accessories as per drawing and Technical Specifications.					
		Unit: one cubic centimetre					
		Considering an elastomeric bearing of size 500 x 400 x 96 mm for this analysis.					
		Overall volume - 19200 cu.cm					
		Volume of 6 nos. 488 x 388 x 4 mm size reinforcing steel plates = 4545 cu.cm.					
		Hence volume of elastomeric = 14655 cu.cm.					
		a) Labour					
		Mate	day	0.06	200.00	12.00	L-12
		Mazdoor	day	1.00	150.00	150.00	L-13
		Mazdoor (Skilled)	day	0.50	200.00	100.00	L-15
		b) Material					
		Elastomeric bearing assembly consisting of 7 layers of elastomer bonded to 6 nos. internal reinforcing steel laminates by the process of vulcanisation, complete with all components as per drawing and Technical Specifications.	each.	1.00	13200.00	13200.00	M-066
		Add 1 per cent of cost of bearing assembly for foundation anchorage bolts and consumables.				132.00	
		c) Overhead charges @ 20 % on (a+b)				2718.80	
		d) Contractor's profit @ 10 % on (a+b+c)				1631.28	
		cost for 19200cc of elastomeric bearing = a+b+c+d				17944.08	
		Rate per cc of elastomeric bearing = (a+b+c+d)/19200				0.93	
					<i>say</i>	<u>1.00</u>	
13.15	2000 & 2200	Supplying, fitting and fixing in position true to line and level sliding plate bearing with stainless steel plate sliding on stainless steel plate with mild steel matrix complete including all accessories as per drawing and Technical Specifications.					
		Unit: one tonne capacity					
		Considering the sliding bearing of 80 tonnes design capacity for this analysis.					
		a) Labour					
		Mate	day	0.04	200.00	8.00	L-12
		Mazdoor	day	0.75	150.00	112.50	L-13
		Mazdoor (Skilled)	day	0.35	200.00	70.00	L-15
		b) Material					
		Supply of sliding plate bearing of 80 tonne design capacity complete as per drawings and Technical Specifications.	each.	1.00	13200.00	13200.00	M-070
		Add 1 per cent of cost of bearing assembly for foundation anchorage bolts and consumables.				132.00	
		c) Overhead charges @ 20 % on (a+b)				2704.50	
		d) Contractor's profit @ 10 % on (a+b+c)				1622.70	
		cost for 80 tonnes of capacity bearing = a+b+c+d				17849.70	
						223.12	
					<i>say</i>	<u>223.00</u>	
13.16	2000 & 2200	Supplying, fitting and fixing in position true to line and level POT-PTFE bearing consisting of a metal piston supported by a disc or unreinforced elastomer confined within a metal cylinder, sealing rings, dust seals, PTFE surface sliding against stainless steel mating surface, complete assembly to be of cast steel/fabricated structural steel, metal and elastomer elements to be as per IRC: 83 part-I & II respectively and other parts conforming to BS: 5400, section 9.1 & 9.2 and clause 2006 of MoRTH Specifications complete as per drawing and approved Technical Specifications.					
		Unit: one tonne capacity				387.20	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Considering a Pot bearing assembly of 250 tonne capacity for this analysis.					
		a) Labour					
		Mate	day	0.08	200.00	16.00	L-12
		Mazdoor	day	1.50	150.00	225.00	L-13
		Mazdoor (Skilled)	day	0.50	200.00	100.00	L-15
		b) Material					
		Pot type bearing assembly consisting of a metal piston supported by a disc, PTFE pads providing sliding surfaces against stainless steel mating together with cast steel assemblies/fabricated structural steel assemblies duly painted with all components as per clause 2006 and complete as per drawings and Technical Specifications.	each.	1.00	55000.00	55000.00	M-068
		Add 1 per cent of cost of bearing assembly for foundation anchorage bolts and consumables.				550.00	
		c) Overhead charges @ 20 % on (a+b)				11178.20	
		d) Contractor's profit @ 10 % on (a+b+c)				6706.92	
		cost for 250 tonnes capacity bearing = a+b+c+d				73776.12	
		Rate per tonne capacity = (a+b+c+d)/250				295.10	
					<i>say</i>	<u>295.00</u>	

CHAPTER-14								
SUPER-STRUCTURE								
Sr No	Ref. to MoRTH Spec.		Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
14.1	1500 & 1600 1700		Furnishing and Placing Reinforced/ Prestressed cement concrete in super-structure as per drawing and Technical Specification					
		A	RCC Grade M20					
		Case I	Using Concrete Mixer					
			<i>Unit = 1 cum</i>					
			<i>Taking output = 15 cum</i>					
		a)	Material					
			Cement	tonne	5.12	7989.00	40903.68	M-081
			Coarse sand	cum	6.75	445.00	3003.75	M-005
			20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
			10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b)	Labour					
			Mate	day	0.86	200.00	172.00	L-12
			Mason	day	1.50	250.00	375.00	L-11
			Mazdoor	day	20.00	150.00	3000.00	L-13
		c)	Machinery					
			Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
			Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
			<i>Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum</i>		64441.00			
			For formwork and staging add the following:					
14.1A	Case I	(i)	For solid slab super-structure, 20-30 per cent of (a+b+c)					
		(p)	Height upto 5m					
			Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				64441.00	
		d)	Formwork and staging 20 per cent of (a+b+c)				12888.20	
		e)	Overhead charges @ 20 % on (a+b+c+d)				15465.84	
		f)	Contractor's profit @ 10 % on (a+b+c+d+e)				9279.50	
			Cost for 15 cum = a+b+c+d+e+f				102074.54	
			Rate per cum = (a+b+c+d+e+f)/15				6804.97	
						<i>say</i>	<u>6805.00</u>	
14.1A	Case I (i)	(q)	Height 5m to 10m					
			Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				64441.00	
		d)	Formwork and staging 25 per cent of (a+b+c)				16110.25	
		e)	Overhead charges @ 20 % on (a+b+c+d)				16110.25	
		f)	Contractor's profit @ 10 % on (a+b+c+d+e)				9666.15	
			Cost for 15 cum = a+b+c+d+e+f				106327.65	
			Rate per cum = (a+b+c+d+e+f)/15				7088.51	
						<i>say</i>	<u>7089.00</u>	
14.1A	Case I (i)	(r)	Height above 10m					
			Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				64441.00	
		d)	Formwork and staging 30 per cent of (a+b+c)				19332.30	
		e)	Overhead charges @ 20 % on (a+b+c+d)				16754.66	
		f)	Contractor's profit @ 10 % on (a+b+c+d+e)				10052.80	
			Cost for 15 cum = a+b+c+d+e+f				110580.76	
			Rate per cum = (a+b+c+d+e+f)/15				7372.05	
						<i>say</i>	<u>7372.00</u>	
14.1A	Case I	(ii)	For T-beam & slab, 25-35 per cent of (a+b+c)					
		(p)	Height upto 5m					
			Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				64441.00	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		d) Formwork and staging 25 per cent of (a+b+c)				16110.25	
		e) Overhead charges @ 20 % on (a+b+c+d)				16110.25	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				9666.15	
		Cost for 15 cum = a+b+c+d+e+f				106327.65	
		Rate per cum = (a+b+c+d+e+f)/15				7088.51	
					say	<u>7089.00</u>	
14.1A	Case I (ii)	(q) Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				64441.00	
		d) Formwork and staging 30 per cent of (a+b+c)				19332.30	
		e) Overhead charges @ 20 % on (a+b+c+d)				16754.66	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				10052.80	
		Cost for 15 cum = a+b+c+d+e+f				110580.76	
		Rate per cum = (a+b+c+d+e+f)/15				7372.05	
					say	<u>7372.00</u>	
14.1A	Case I (ii)	(r) Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				64441.00	
		d) Formwork and staging 35 per cent of (a+b+c)				22554.35	
		e) Overhead charges @ 20 % on (a+b+c+d)				17399.07	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				10439.44	
		Cost for 15 cum = a+b+c+d+e+f				114833.86	
		Rate per cum = (a+b+c+d+e+f)/15				7655.59	
					say	<u>7656.00</u>	
14.1A	Case II	Using Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
		a) Material					
		Cement	tonne	40.92	7989.00	326909.88	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		b) Labour					
		Mate	day	0.84	200.00	168.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity lead upto1 Km	hour	15.00	924.00	13860.00	P&M-049
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	Lead =0 km & P&M-050
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		<i>Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum</i>		501810.00			
		For formwork and staging add the following:					
14.1A	Case II	(i) For solid slab super-structure, 20-30 per cent of (a+b+c)					
		(p) Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				501810.00	
		d) Formwork and staging 20 per cent of (a+b+c)				100362.00	
		e) Overhead charges @ 20 % on (a+b+c+d)				120434.40	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				72260.64	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Cost for 120 cum = a+b+c+d+e+f				794867.04	
		Rate per cum = (a+b+c+d+e+f)/120				6623.89	
					say	<u>6624.00</u>	
14.1A Case II (i)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				501810.00	
	d)	Formwork and staging 25 per cent of (a+b+c)				125452.50	
	e)	Overhead charges @ 20 % on (a+b+c+d)				125452.50	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				75271.50	
		Cost for 120 cum = a+b+c+d+e+f				827986.50	
		Rate per cum = (a+b+c+d+e+f)/120				6899.89	
					say	<u>6900.00</u>	
14.1A Case II (i)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				501810.00	
	d)	Formwork and staging 30 per cent of (a+b+c)				150543.00	
	e)	Overhead charges @ 20 % on (a+b+c+d)				130470.60	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				78282.36	
		Cost for 120 cum = a+b+c+d+e+f				861105.96	
		Rate per cum = (a+b+c+d+e+f)/120				7175.88	
					say	<u>7176.00</u>	
14.1A Case II	(ii)	For T-beam & slab, 25-35 per cent of (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				501810.00	
	d)	Formwork and staging 25 per cent of (a+b+c)				125452.50	
	e)	Overhead charges @ 20 % on (a+b+c+d)				125452.50	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				75271.50	
		Cost for 120 cum = a+b+c+d+e+f				827986.50	
		Rate per cum = (a+b+c+d+e+f)/120				6899.89	
					say	<u>6900.00</u>	
14.1A Case II (ii)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				501810.00	
	d)	Formwork and staging 30 per cent of (a+b+c)				150543.00	
	e)	Overhead charges @ 20 % on (a+b+c+d)				130470.60	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				78282.36	
		Cost for 120 cum = a+b+c+d+e+f				861105.96	
		Rate per cum = (a+b+c+d+e+f)/120				7175.88	
					say	<u>7176.00</u>	
14.1A Case II (ii)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				501810.00	
	d)	Formwork and staging 35 per cent of (a+b+c)				175633.50	
	e)	Overhead charges @ 20 % on (a+b+c+d)				135488.70	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				81293.22	
		Cost for 120 cum = a+b+c+d+e+f				894225.42	
		Rate per cum = (a+b+c+d+e+f)/120				7451.88	
					say	<u>7452.00</u>	
14.1	B	RCC Grade M25					
	Case I	Using Concrete Mixer					
		Unit = 1 cum					
		Taking output = 15 cum					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		a) Material					
		Cement	tonne	5.99	7989.00	47854.11	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		b) Labour					
		Mate	day	0.86	200.00	172.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum		71391.00			
		For formwork and staging add the following:					
14.1B Case I	(i)	For solid slab super-structure, 20-30 per cent of (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				71391.00	
	d)	Formwork and staging 20 per cent of (a+b+c)				14278.20	
	e)	Overhead charges @ 20 % on (a+b+c+d)				17133.84	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				10280.30	
		Cost for 15 cum = a+b+c+d+e+f				113083.34	
		Rate per cum = (a+b+c+d+e+f)/15				7538.89	
					say	<u>7539.00</u>	
14.1B Case I (i)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				71391.00	
	d)	Formwork and staging 25 per cent of (a+b+c)				17847.75	
	e)	Overhead charges @ 20 % on (a+b+c+d)				17847.75	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				10708.65	
		Cost for 15 cum = a+b+c+d+e+f				117795.15	
		Rate per cum = (a+b+c+d+e+f)/15				7853.01	
					say	<u>7853.00</u>	
14.1B Case I (i)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				71391.00	
	d)	Formwork and staging 30 per cent of (a+b+c)				21417.30	
	e)	Overhead charges @ 20 % on (a+b+c+d)				18561.66	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				11137.00	
		Cost for 15 cum = a+b+c+d+e+f				122506.96	
		Rate per cum = (a+b+c+d+e+f)/15				8167.13	
					say	<u>8167.00</u>	
14.1B Case I	(ii)	For T-beam & slab, 25-35 per cent of (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				71391.00	
	d)	Formwork and staging 25 per cent of (a+b+c)				17847.75	
	e)	Overhead charges @ 20 % on (a+b+c+d)				17847.75	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				10708.65	
		Cost for 15 cum = a+b+c+d+e+f				117795.15	
		Rate per cum = (a+b+c+d+e+f)/15				7853.01	
					say	<u>7853.00</u>	
14.1B Case I (ii)	(q)	Height 5m to 10m					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				71391.00	
		d) Formwork and staging 30 per cent of (a+b+c)				21417.30	
		e) Overhead charges @ 20 % on (a+b+c+d)				18561.66	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				11137.00	
		Cost for 15 cum = a+b+c+d+e+f				122506.96	
		Rate per cum = (a+b+c+d+e+f)/15				8167.13	
					say	<u>8167.00</u>	
14.1B	Case I (ii)	(r) Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				71391.00	
		d) Formwork and staging 35 per cent of (a+b+c)				24986.85	
		e) Overhead charges @ 20 % on (a+b+c+d)				19275.57	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				11565.34	
		Cost for 15 cum = a+b+c+d+e+f				127218.76	
		Rate per cum = (a+b+c+d+e+f)/15				8481.25	
					say	<u>8481.00</u>	
14.1B	Case II	Using Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
		a) Material					
		Cement	tonne	47.95	7989.00	383072.55	M-081
		Coarse sand	cum	54.20	445.00	24119.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		b) Labour					
		Mate	day	0.84	200.00	168.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	18.00	150.00	2700.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity lead upto1 Km	hour	15.00	924.00	13860.00	P&M-049
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	Lead =0 km & P&M-050
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum		558062.00			
		For formwork and staging add the following:					
14.1B	Case II	(i) For solid slab super-structure, 20-30 per cent of (a+b+c)					
		(p) Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				558062.00	
		d) Formwork and staging 20 per cent of (a+b+c)				111612.40	
		e) Overhead charges @ 20 % on (a+b+c+d)				133934.88	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				80360.93	
		Cost for 120 cum = a+b+c+d+e+f				883970.21	
		Rate per cum = (a+b+c+d+e+f)/120				7366.42	
					say	<u>7366.00</u>	
14.1B	Case II (i)	(q) Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				558062.00	
		d) Formwork and staging 25 per cent of (a+b+c)				139515.50	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		e) Overhead charges @ 20 % on (a+b+c+d)				139515.50	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				83709.30	
		Cost for 120 cum = a+b+c+d+e+f				920802.30	
		Rate per cum = (a+b+c+d+e+f)/120				7673.35	
					say	<u>7673.00</u>	
14.1B Case II (i)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				558062.00	
		d) Formwork and staging 30 per cent of (a+b+c)				167418.60	
		e) Overhead charges @ 20 % on (a+b+c+d)				145096.12	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				87057.67	
		Cost for 120 cum = a+b+c+d+e+f				957634.39	
		Rate per cum = (a+b+c+d+e+f)/120				7980.29	
					say	<u>7980.00</u>	
14.1B Case II	(ii)	For T-beam & slab, 25-35 per cent of (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				558062.00	
		d) Formwork and staging 25 per cent of (a+b+c)				139515.50	
		e) Overhead charges @ 20 % on (a+b+c+d)				139515.50	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				83709.30	
		Cost for 120 cum = a+b+c+d+e+f				920802.30	
		Rate per cum = (a+b+c+d+e+f)/120				7673.35	
					say	<u>7673.00</u>	
14.1B Case II (ii)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				558062.00	
		d) Formwork and staging 30 per cent of (a+b+c)				167418.60	
		e) Overhead charges @ 20 % on (a+b+c+d)				145096.12	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				87057.67	
		Cost for 120 cum = a+b+c+d+e+f				957634.39	
		Rate per cum = (a+b+c+d+e+f)/120				7980.29	
					say	<u>7980.00</u>	
14.1B Case II (ii)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				558062.00	
		d) Formwork and staging 35 per cent of (a+b+c)				195321.70	
		e) Overhead charges @ 20 % on (a+b+c+d)				150676.74	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				90406.04	
		Cost for 120 cum = a+b+c+d+e+f				994466.48	
		Rate per cum = (a+b+c+d+e+f)/120				8287.22	
					say	<u>8287.00</u>	
14.1	C	RCC Grade M 30					
	Case I	Using Concrete Mixer					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 15 cum</i>					
	a)	Material					
		Cement	tonne	6.10	7989.00	48732.90	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
	b)	Labour					
		Mate	day	0.90	200.00	180.00	L-12
		Mason	day	1.50	250.00	375.00	L-11

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mazdoor	day	21.00	150.00	3150.00	L-13
		c) Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum		72428.00			
		For formwork and staging add the following:					
14.1C Case I	(i)	For solid slab super-structure, 20-30 per cent of (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				72428.00	
	(d)	Formwork and staging 20 per cent of (a+b+c)				14485.60	
	(e)	Overhead charges @ 20 % on (a+b+c+d)				17382.72	
	(f)	Contractor's profit @ 10 % on (a+b+c+d+e)				10429.63	
		Cost for 15 cum = a+b+c+d+e+f				114725.95	
		Rate per cum = (a+b+c+d+e+f)/15				7648.40	
					say	<u>7648.00</u>	
14.1C Case I (i)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				72428.00	
	(d)	Formwork and staging 25 per cent of (a+b+c)				18107.00	
	(e)	Overhead charges @ 20 % on (a+b+c+d)				18107.00	
	(f)	Contractor's profit @ 10 % on (a+b+c+d+e)				10864.20	
		Cost for 15 cum = a+b+c+d+e+f				119506.20	
		Rate per cum = (a+b+c+d+e+f)/15				7967.08	
					say	<u>7967.00</u>	
14.1C Case I (i)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				72428.00	
	(d)	Formwork and staging 30 per cent of (a+b+c)				21728.40	
	(e)	Overhead charges @ 20 % on (a+b+c+d)				18831.28	
	(f)	Contractor's profit @ 10 % on (a+b+c+d+e)				11298.77	
		Cost for 15 cum = a+b+c+d+e+f				124286.45	
		Rate per cum = (a+b+c+d+e+f)/15				8285.76	
					say	<u>8286.00</u>	
14.1C Case I	(ii)	For T-beam & slab, 25-35 per cent of (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				72428.00	
	(d)	Formwork and staging 25 per cent of (a+b+c)				18107.00	
	(e)	Overhead charges @ 20 % on (a+b+c+d)				18107.00	
	(f)	Contractor's profit @ 10 % on (a+b+c+d+e)				10864.20	
		Cost for 15 cum = a+b+c+d+e+f				119506.20	
		Rate per cum = (a+b+c+d+e+f)/15				7967.08	
					say	<u>7967.00</u>	
14.1C Case I (ii)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				72428.00	
	(d)	Formwork and staging 30 per cent of (a+b+c)				21728.40	
	(e)	Overhead charges @ 20 % on (a+b+c+d)				18831.28	
	(f)	Contractor's profit @ 10 % on (a+b+c+d+e)				11298.77	
		Cost for 15 cum = a+b+c+d+e+f				124286.45	
		Rate per cum = (a+b+c+d+e+f)/15				8285.76	
					say	<u>8286.00</u>	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.			
14.1C Case I (ii)	(r)	Height above 10m								
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				72428.00				
		d) Formwork and staging 35 per cent of (a+b+c)				25349.80				
		e) Overhead charges @ 20 % on (a+b+c+d)				19555.56				
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				11733.34				
		Cost for 15 cum = a+b+c+d+e+f					129066.70			
		Rate per cum = (a+b+c+d+e+f)/15					8604.45			
							<i>say</i>	<u>8604.00</u>		
		14.1C Case II	Using Batching Plant, Transit Mixer and Concrete Pump.	<i>Unit = cum</i>						
				<i>Taking output = 120 cum</i>						
a) Material										
Cement	tonne			48.79	7989.00	389783.31	M-081			
Coarse sand	cum			54.60	445.00	24297.00	M-004			
20 mm Aggregate	cum			64.80	660.00	42768.00	M-053			
10 mm Aggregate	cum			43.20	1500.00	64800.00	M-051			
b) Labour										
Mate	day			0.88	200.00	176.00	L-12			
Mason	day			3.00	250.00	750.00	L-11			
Mazdoor	day			19.00	150.00	2850.00	L-13			
c) Machinery										
Batching Plant @ 20 cum/hour	hour			6.00	2218.00	13308.00	P&M-002			
Generator 100 KVA	hour			6.00	693.00	4158.00	P&M-080			
Loader	hour			6.00	1139.00	6834.00	P&M-017			
Transit Mixer (capacity 4.0 cu.m)										
Transit Mixer 4 cum capacity lead upto 1 Km	hour			15.00	924.00	13860.00	P&M-049			
Lead beyond 1 Km, L - lead in Kilometer	tonne.km			300L	0.00	0.00	0.00	Lead =0 km & P&M-050		
Concrete Pump	hour			6.00	254.00	1524.00	P&M-007			
<i>Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum</i>					565109.00					
For formwork and staging add the following:										
14.1C Case II	(i)			For solid slab super-structure, 20-30 per cent of (a+b+c)						
				(p) Height upto 5m						
				Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum					565109.00	
				d) Formwork and staging 20 per cent of (a+b+c)				113021.80		
				e) Overhead charges @ 20 % on (a+b+c+d)				135626.16		
				f) Contractor's profit @ 10 % on (a+b+c+d+e)				81375.70		
				Cost for 120 cum = a+b+c+d+e+f					895132.66	
				Rate per cum = (a+b+c+d+e+f)/120					7459.44	
									<i>say</i>	<u>7459.00</u>
		14.1C Case II (i)	(q)	Height 5m to 10m						
Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum						565109.00				
d) Formwork and staging 25 per cent of (a+b+c)						141277.25				
e) Overhead charges @ 20 % on (a+b+c+d)						141277.25				
f) Contractor's profit @ 10 % on (a+b+c+d+e)						84766.35				
Cost for 120 cum = a+b+c+d+e+f							932429.85			
Rate per cum = (a+b+c+d+e+f)/120							7770.25			
							<i>say</i>	<u>7770.00</u>		
14.1C Case II (i)	(r)			Height above 10m						

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				565109.00	
		d) Formwork and staging 30 per cent of (a+b+c)				169532.70	
		e) Overhead charges @ 20 % on (a+b+c+d)				146928.34	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				88157.00	
		Cost for 120 cum = a+b+c+d+e+f				969727.04	
		Rate per cum = (a+b+c+d+e+f)/120				8081.06	
					say	<u>8081.00</u>	
14.1C Case II	(ii)	For T-beam & slab, 25-35 per cent of (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				565109.00	
		d) Formwork and staging 25 per cent of (a+b+c)				141277.25	
		e) Overhead charges @ 20 % on (a+b+c+d)				141277.25	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				84766.35	
		Cost for 120 cum = a+b+c+d+e+f				932429.85	
		Rate per cum = (a+b+c+d+e+f)/120				7770.25	
					say	<u>7770.00</u>	
14.1C Case II (ii)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				565109.00	
		d) Formwork and staging 30 per cent of (a+b+c)				169532.70	
		e) Overhead charges @ 20 % on (a+b+c+d)				146928.34	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				88157.00	
		Cost for 120 cum = a+b+c+d+e+f				969727.04	
		Rate per cum = (a+b+c+d+e+f)/120				8081.06	
					say	<u>8081.00</u>	
14.1C Case II (ii)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				565109.00	
		d) Formwork and staging 35 per cent of (a+b+c)				197788.15	
		e) Overhead charges @ 20 % on (a+b+c+d)				152579.43	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				91547.66	
		Cost for 120 cum = a+b+c+d+e+f				1007024.24	
		Rate per cum = (a+b+c+d+e+f)/120				8391.87	
					say	<u>8392.00</u>	
14.1	D	RCC/PSC Grade M35					
	Case I	Using Concrete Mixer.					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 15 cum</i>					
	a)	Material					
		Cement	tonne	6.33	7989.00	50570.37	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
	b)	Labour					
		Mate	day	0.90	200.00	180.00	L-12
		Mason	day	1.50	250.00	375.00	L-11
		Mazdoor	day	21.00	150.00	3150.00	L-13
	c)	Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum		74266.00			
		For formwork and staging add the following:					
14.1D Case I	(i)	For solid slab super-structure, 18-28 per cent of (a+b+c)					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		(p) Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				74266.00	
		d) Formwork and staging 18 per cent of (a+b+c)				13367.88	
		e) Overhead charges @ 20 % on (a+b+c+d)				17526.78	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				10516.07	
		Cost for 15 cum = a+b+c+d+e+f				115676.72	
		Rate per cum = (a+b+c+d+e+f)/15				7711.78	
					say	<u>7712.00</u>	
14.1D Case I (i)		(q) Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				74266.00	
		d) Formwork and staging 23 per cent of (a+b+c)				17081.18	
		e) Overhead charges @ 20 % on (a+b+c+d)				18269.44	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				10961.66	
		Cost for 15 cum = a+b+c+d+e+f				120578.28	
		Rate per cum = (a+b+c+d+e+f)/15				8038.55	
					say	<u>8039.00</u>	
14.1D Case I (i)		(r) Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				74266.00	
		d) Formwork and staging 28 per cent of (a+b+c)				20794.48	
		e) Overhead charges @ 20 % on (a+b+c+d)				19012.10	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				11407.26	
		Cost for 15 cum = a+b+c+d+e+f				125479.83	
		Rate per cum = (a+b+c+d+e+f)/15				8365.32	
					say	<u>8365.00</u>	
14.1D Case I		(ii) For T-beam & slab, 23-33 per cent of (a+b+c)					
		(p) Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				74266.00	
		d) Formwork and staging 23 per cent of (a+b+c)				17081.18	
		e) Overhead charges @ 20 % on (a+b+c+d)				18269.44	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				10961.66	
		Cost for 15 cum = a+b+c+d+e+f				120578.28	
		Rate per cum = (a+b+c+d+e+f)/15				8038.55	
					say	<u>8039.00</u>	
14.1D Case I (ii)		(q) Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				74266.00	
		d) Formwork and staging 28 per cent of (a+b+c)				20794.48	
		e) Overhead charges @ 20 % on (a+b+c+d)				19012.10	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				11407.26	
		Cost for 15 cum = a+b+c+d+e+f				125479.83	
		Rate per cum = (a+b+c+d+e+f)/15				8365.32	
					say	<u>8365.00</u>	
14.1D Case I (ii)		(r) Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				74266.00	
		d) Formwork and staging 33 per cent of (a+b+c)				24507.78	
		e) Overhead charges @ 20 % on (a+b+c+d)				19754.76	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				11852.85	
		Cost for 15 cum = a+b+c+d+e+f				130381.39	
		Rate per cum = (a+b+c+d+e+f)/15				8692.09	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
					<i>say</i>	<u>8692.00</u>	
14.1D Case I	(iii)	For box girder and balanced cantilever, 38-58 per cent of cost of concrete.					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				74266.00	
	d)	Formwork and staging 38 per cent of (a+b+c)				28221.08	
	e)	Overhead charges @ 20 % on (a+b+c+d)				20497.42	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				12298.45	
		Cost for 15 cum = a+b+c+d+e+f				135282.95	
		Rate per cum = (a+b+c+d+e+f)/15				9018.86	
					<i>say</i>	<u>9019.00</u>	
14.1D Case I (iii)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				74266.00	
	d)	Formwork and staging 48 per cent of (a+b+c)				35647.68	
	e)	Overhead charges @ 20 % on (a+b+c+d)				21982.74	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				13189.64	
		Cost for 15 cum = a+b+c+d+e+f				145086.06	
		Rate per cum = (a+b+c+d+e+f)/15				9672.40	
					<i>say</i>	<u>9672.00</u>	
14.1D Case I (iii)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				74266.00	
	d)	Formwork and staging 58 per cent of (a+b+c)				43074.28	
	e)	Overhead charges @ 20 % on (a+b+c+d)				23468.06	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				14080.83	
		Cost for 15 cum = a+b+c+d+e+f				154889.17	
		Rate per cum = (a+b+c+d+e+f)/15				10325.94	
					<i>say</i>	<u>10326.00</u>	
	Case II	Using Batching Plant, Transit Mixer and Concrete Pump					
		<i>Unit = cum</i>					
		<i>Taking output = 120 cum</i>					
	a)	Material					
		Cement	tonne	50.64	7989.00	404562.96	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
	b)	Labour					
		Mate	day	0.88	200.00	176.00	L-12
		Mason	day	3.00	250.00	750.00	L-11
		Mazdoor	day	19.00	150.00	2850.00	L-13
	c)	Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity lead upto1 Km	hour	15.00	924.00	13860.00	P&M-049
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	Lead =0 km & P&M-050
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum		579621.00			
		For formwork and staging add the following:					
14.1D Case II	(i)	For solid slab super-structure, 18-28 per cent of (a+b+c)					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		(p) Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				579621.00	
		d) Formwork and staging 18 per cent of (a+b+c)				104331.78	
		e) Overhead charges @ 20 % on (a+b+c+d)				136790.56	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				82074.33	
		Cost for 120 cum = a+b+c+d+e+f				902817.67	
		Rate per cum = (a+b+c+d+e+f)/120				7523.48	
					say	<u>7523.00</u>	
14.1D Case II (i)		(q) Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				579621.00	
		d) Formwork and staging 23 per cent of (a+b+c)				133312.83	
		e) Overhead charges @ 20 % on (a+b+c+d)				142586.77	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				85552.06	
		Cost for 120 cum = a+b+c+d+e+f				941072.66	
		Rate per cum = (a+b+c+d+e+f)/120				7842.27	
					say	<u>7842.00</u>	
14.1D Case II (i)		(r) Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				579621.00	
		d) Formwork and staging 28 per cent of (a+b+c)				162293.88	
		e) Overhead charges @ 20 % on (a+b+c+d)				148382.98	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				89029.79	
		Cost for 120 cum = a+b+c+d+e+f				979327.64	
		Rate per cum = (a+b+c+d+e+f)/120				8161.06	
					say	<u>8161.00</u>	
14.1D Case II		(ii) For T-beam & slab, 23-33 per cent of (a+b+c)					
		(p) Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				579621.00	
		d) Formwork and staging 23 per cent of (a+b+c)				133312.83	
		e) Overhead charges @ 20 % on (a+b+c+d)				142586.77	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				85552.06	
		Cost for 120 cum = a+b+c+d+e+f				941072.66	
		Rate per cum = (a+b+c+d+e+f)/120				7842.27	
					say	<u>7842.00</u>	
14.1D Case II (ii)		(q) Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				579621.00	
		d) Formwork and staging 28 per cent of (a+b+c)				162293.88	
		e) Overhead charges @ 20 % on (a+b+c+d)				148382.98	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				89029.79	
		Cost for 120 cum = a+b+c+d+e+f				979327.64	
		Rate per cum = (a+b+c+d+e+f)/120				8161.06	
					say	<u>8161.00</u>	
14.1D Case II (ii)		(r) Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				579621.00	
		d) Formwork and staging 33 per cent of (a+b+c)				191274.93	
		e) Overhead charges @ 20 % on (a+b+c+d)				154179.19	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				92507.51	
		Cost for 120 cum = a+b+c+d+e+f				1017582.63	
		Rate per cum = (a+b+c+d+e+f)/120				8479.86	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
					say	<u>8480.00</u>	
14.1D Case II	(iii)	For box girder and balanced cantilever, 38-58 per cent of cost of concrete.					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				579621.00	
	d)	Formwork and staging 38 per cent of (a+b+c)				220255.98	
	e)	Overhead charges @ 20 % on (a+b+c+d)				159975.40	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				95985.24	
		Cost for 120 cum = a+b+c+d+e+f				1055837.61	
		Rate per cum = (a+b+c+d+e+f)/120				8798.65	
					say	<u>8799.00</u>	
14.1D Case II (iii)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				579621.00	
	d)	Formwork and staging 48 per cent of (a+b+c)				278218.08	
	e)	Overhead charges @ 20 % on (a+b+c+d)				171567.82	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				102940.69	
		Cost for 120 cum = a+b+c+d+e+f				1132347.59	
		Rate per cum = (a+b+c+d+e+f)/120				9436.23	
					say	<u>9436.00</u>	
14.1D Case II (iii)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				579621.00	
	d)	Formwork and staging 58 per cent of (a+b+c)				336180.18	
	e)	Overhead charges @ 20 % on (a+b+c+d)				183160.24	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				109896.14	
		Cost for 120 cum = a+b+c+d+e+f				1208857.56	
		Rate per cum = (a+b+c+d+e+f)/120				10073.81	
					say	<u>10074.00</u>	
14.1	E	PSC Grade M-40					
	Case 1	Using concrete mixer.					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 15 cum</i>					
	a)	Material					
		Cement	tonne	6.45	7989.00	51529.05	M-081
		Coarse sand	cum	6.75	445.00	3003.75	M-005
		20 mm Aggregate	cum	8.10	660.00	5346.00	M-053
		10 mm Aggregate	cum	5.40	1500.00	8100.00	M-051
		Admixture @ 0.4 per cent of cement	kg	25.80	50.00	1290.00	M-180
	b)	Labour					
		Mate	day	0.96	200.00	192.00	L-12
		Mason	day	2.00	250.00	500.00	L-11
		Mazdoor	day	22.00	150.00	3300.00	L-13
	c)	Machinery					
		Concrete mixer (cap. 0.40/0.28 cum)	hour	6.00	220.00	1320.00	P&M-009
		Generator 33 KVA	hour	6.00	370.00	2220.00	P&M-079
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum		76801.00			
		For formwork and staging add the following:					
14.1E Case I	(i)	For solid slab super-structure, 20-30 per cent of (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				76801.00	
	d)	Formwork and staging 20 per cent of (a+b+c)				15360.20	
	e)	Overhead charges @ 20 % on (a+b+c+d)				18432.24	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				11059.34	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Cost for 15 cum = a+b+c+d+e+f				121652.78	
		Rate per cum = (a+b+c+d+e+f)/15				8110.19	
					say	<u>8110.00</u>	
14.1E Case I (i)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				76801.00	
		d) Formwork and staging 25 per cent of (a+b+c)				19200.25	
		e) Overhead charges @ 20 % on (a+b+c+d)				19200.25	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				11520.15	
		Cost for 15 cum = a+b+c+d+e+f				126721.65	
		Rate per cum = (a+b+c+d+e+f)/15				8448.11	
					say	<u>8448.00</u>	
14.1E Case I (i)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				76801.00	
		d) Formwork and staging 30 per cent of (a+b+c)				23040.30	
		e) Overhead charges @ 20 % on (a+b+c+d)				19968.26	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				11980.96	
		Cost for 15 cum = a+b+c+d+e+f				131790.52	
		Rate per cum = (a+b+c+d+e+f)/15				8786.03	
					say	<u>8786.00</u>	
14.1E Case I	(ii)	For T-beam & slab, 25-35 per cent of (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				76801.00	
		d) Formwork and staging 25 per cent of (a+b+c)				19200.25	
		e) Overhead charges @ 20 % on (a+b+c+d)				19200.25	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				11520.15	
		Cost for 15 cum = a+b+c+d+e+f				126721.65	
		Rate per cum = (a+b+c+d+e+f)/15				8448.11	
					say	<u>8448.00</u>	
14.1E Case I (ii)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				76801.00	
		d) Formwork and staging 30 per cent of (a+b+c)				23040.30	
		e) Overhead charges @ 20 % on (a+b+c+d)				19968.26	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				11980.96	
		Cost for 15 cum = a+b+c+d+e+f				131790.52	
		Rate per cum = (a+b+c+d+e+f)/15				8786.03	
					say	<u>8786.00</u>	
14.1E Case I (ii)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 15 cum				76801.00	
		d) Formwork and staging 35 per cent of (a+b+c)				26880.35	
		e) Overhead charges @ 20 % on (a+b+c+d)				20736.27	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				12441.76	
		Cost for 15 cum = a+b+c+d+e+f				136859.38	
		Rate per cum = (a+b+c+d+e+f)/15				9123.96	
					say	<u>9124.00</u>	
14.1E	Case II	Using Batching Plant, Transit Mixer and Concrete Pump					
		Unit = cum					
		Taking output = 120 cum					
	a)	Material					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Cement	tonne	51.60	7989.00	412232.40	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		Admixture @ 0.4 per cent of cement	kg	206.40	50.00	10320.00	M-180
		b) Labour					
		Mate	day	0.94	200.00	188.00	L-12
		Mason	day	3.50	250.00	875.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity lead upto1 Km	hour	15.00	924.00	13860.00	P&M-049
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	Lead =0 km & P&M-050
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum		597898.00			
		For formwork and staging add the following:					
14.1E Case II	(i)	For solid/voided slab super-structure, 18-28 per cent of (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				597898.00	
	d)	Formwork and staging 18 per cent of (a+b+c)				107621.64	
	e)	Overhead charges @ 20 % on (a+b+c+d)				141103.93	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				84662.36	
		Cost for 15 cum = a+b+c+d+e+f				931285.92	
		Rate per cum = (a+b+c+d+e+f)/120				7760.72	
						say 7761.00	
14.1E Case II (i)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				597898.00	
	d)	Formwork and staging 23 per cent of (a+b+c)				137516.54	
	e)	Overhead charges @ 20 % on (a+b+c+d)				147082.91	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				88249.74	
		Cost for 120 cum = a+b+c+d+e+f				970747.19	
		Rate per cum = (a+b+c+d+e+f)/120				8089.56	
						say 8090.00	
14.1E Case II (i)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				597898.00	
	d)	Formwork and staging 28 per cent of (a+b+c)				167411.44	
	e)	Overhead charges @ 20 % on (a+b+c+d)				153061.89	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				91837.13	
		Cost for 120 cum = a+b+c+d+e+f				1010208.46	
		Rate per cum = (a+b+c+d+e+f)/120				8418.40	
						say 8418.00	
14.1E Case II	(ii)	For T-beam & slab, 23-33 per cent of (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				597898.00	
	d)	Formwork and staging 23 per cent of (a+b+c)				137516.54	
	e)	Overhead charges @ 20 % on (a+b+c+d)				147082.91	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				88249.74	
		Cost for 120 cum = a+b+c+d+e+f				970747.19	
		Rate per cum = (a+b+c+d+e+f)/120				8089.56	
					say	<u>8090.00</u>	
14.1E Case II (ii)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				597898.00	
		d) Formwork and staging 28 per cent of (a+b+c)				167411.44	
		e) Overhead charges @ 20 % on (a+b+c+d)				153061.89	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				91837.13	
		Cost for 120 cum = a+b+c+d+e+f				1010208.46	
		Rate per cum = (a+b+c+d+e+f)/120				8418.40	
					say	<u>8418.00</u>	
14.1E Case II (ii)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				597898.00	
		d) Formwork and staging 33 per cent of (a+b+c)				197306.34	
		e) Overhead charges @ 20 % on (a+b+c+d)				159040.87	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				95424.52	
		Cost for 120 cum = a+b+c+d+e+f				1049669.73	
		Rate per cum = (a+b+c+d+e+f)/120				8747.25	
					say	<u>8747.00</u>	
14.1E Case II	(iii)	For cast-in-situ box girder, segment construction and balanced cantilever, 38-58 per cent of cost of concrete.					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				597898.00	
		d) Formwork and staging 38 per cent of (a+b+c)				227201.24	
		e) Overhead charges @ 20 % on (a+b+c+d)				165019.85	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				99011.91	
		Cost for 120 cum = a+b+c+d+e+f				1089131.00	
		Rate per cum = (a+b+c+d+e+f)/120				9076.09	
					say	<u>9076.00</u>	
14.1E Case II (iii)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				597898.00	
		d) Formwork and staging 48 per cent of (a+b+c)				286991.04	
		e) Overhead charges @ 20 % on (a+b+c+d)				176977.81	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				106186.68	
		Cost for 120 cum = a+b+c+d+e+f				1168053.53	
		Rate per cum = (a+b+c+d+e+f)/120				9733.78	
					say	<u>9734.00</u>	
14.1E Case II (iii)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				597898.00	
		d) Formwork and staging 58 per cent of (a+b+c)				346780.84	
		e) Overhead charges @ 20 % on (a+b+c+d)				188935.77	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				113361.46	
		Cost for 120 cum = a+b+c+d+e+f				1246976.07	
		Rate per cum = (a+b+c+d+e+f)/120				10391.47	
					say	<u>10391.00</u>	
14.1F	F	PSC Grade M-45					
		Unit = 1 cum					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Taking output = 120 cum</i>					
		a) Material					
		Cement	tonne	55.80	7989.00	445786.20	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		Admixture @ 0.4 per cent of cement	kg	223.20	50.00	11160.00	M-180
		b) Labour					
		Mate	day	0.94	200.00	188.00	L-12
		Mason	day	3.50	250.00	875.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity lead upto1 Km	hour	15.00	924.00	13860.00	P&M-049
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	Lead =0 km & P&M-050
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		<i>Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum</i>		632292.00			
		For formwork and staging add the following:					
14.1F	(i)	For solid slab/voided slab super-structure, 16-26 per cent of cost of concrete (a+b+c)					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				632292.00	
	d)	Formwork and staging 16 per cent of (a+b+c)				101166.72	
	e)	Overhead charges @ 20 % on (a+b+c+d)				146691.74	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				88015.05	
		Cost for 120 cum = a+b+c+d+e+f				968165.51	
		Rate per cum = (a+b+c+d+e+f)/120				8068.05	
						<i>say</i> 8068.00	
14.1F (i)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				632292.00	
	d)	Formwork and staging 21 per cent of (a+b+c)				132781.32	
	e)	Overhead charges @ 20 % on (a+b+c+d)				153014.66	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				91808.80	
		Cost for 120 cum = a+b+c+d+e+f				1009896.78	
		Rate per cum = (a+b+c+d+e+f)/120				8415.81	
						<i>say</i> 8416.00	
14.1F (i)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				632292.00	
	d)	Formwork and staging 26 per cent of (a+b+c)				164395.92	
	e)	Overhead charges @ 20 % on (a+b+c+d)				159337.58	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				95602.55	
		Cost for 120 cum = a+b+c+d+e+f				1051628.05	
		Rate per cum = (a+b+c+d+e+f)/120				8763.57	
						<i>say</i> 8764.00	
14.1F	(ii)	For T-beam & slab including launching of precast girders by launching truss upto 40 m span, 21-31 per cent of cost of concrete.					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				632292.00	
	d)	Formwork and staging 21 per cent of (a+b+c)				132781.32	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		e) Overhead charges @ 20 % on (a+b+c+d)				153014.66	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				91808.80	
		Cost for 120 cum = a+b+c+d+e+f				1009896.78	
		Rate per cum = (a+b+c+d+e+f)/120				8415.81	
					say	<u>8416.00</u>	
14.1F (ii)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				632292.00	
		d) Formwork and staging 26 per cent of (a+b+c)				164395.92	
		e) Overhead charges @ 20 % on (a+b+c+d)				159337.58	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				95602.55	
		Cost for 120 cum = a+b+c+d+e+f				1051628.05	
		Rate per cum = (a+b+c+d+e+f)/120				8763.57	
					say	<u>8764.00</u>	
14.1F (ii)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				632292.00	
		d) Formwork and staging 31 per cent of (a+b+c)				196010.52	
		e) Overhead charges @ 20 % on (a+b+c+d)				165660.50	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				99396.30	
		Cost for 120 cum = a+b+c+d+e+f				1093359.33	
		Rate per cum = (a+b+c+d+e+f)/120				9111.33	
					say	<u>9111.00</u>	
14.1F	(iii)	For cast-in-situ box girder, segmental construction and balanced cantilever, 36-56 per cent of cost of concrete.					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				632292.00	
		d) Formwork and staging 36 per cent of (a+b+c)				227625.12	
		e) Overhead charges @ 20 % on (a+b+c+d)				171983.42	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				103190.05	
		Cost for 120 cum = a+b+c+d+e+f				1135090.60	
		Rate per cum = (a+b+c+d+e+f)/120				9459.09	
					say	<u>9459.00</u>	
14.1F (iii)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				632292.00	
		d) Formwork and staging 46 per cent of (a+b+c)				290854.32	
		e) Overhead charges @ 20 % on (a+b+c+d)				184629.26	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				110777.56	
		Cost for 120 cum = a+b+c+d+e+f				1218553.14	
		Rate per cum = (a+b+c+d+e+f)/120				10154.61	
					say	<u>10155.00</u>	
14.1F (iii)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				632292.00	
		d) Formwork and staging 56 per cent of (a+b+c)				354083.52	
		e) Overhead charges @ 20 % on (a+b+c+d)				197275.10	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				118365.06	
		Cost for 120 cum = a+b+c+d+e+f				1302015.69	
		Rate per cum = (a+b+c+d+e+f)/120				10850.13	
					say	<u>10850.00</u>	
14.1	G	PSC Grade M-50					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 120 cum</i>					
	a)	Material					
		Cement	tonne	58.80	7989.00	469753.20	M-081

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051
		Admixture @ 0.4 per cent of cement	kg	235.20	50.00	11760.00	M-180
		b) Labour					
		Mate	day	0.94	200.00	188.00	L-12
		Mason	day	3.50	250.00	875.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity lead upto1 Km	hour	15.00	924.00	13860.00	P&M-049
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	Lead =0 km & P&M-050
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		<i>Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum</i>		656859.00			
		For formwork and staging add the following:					
14.1G	(i)	For cast-in-situ box girder, segmental construction and balanced cantilever, 35-55 per cent of cost of concrete					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				656859.00	
	d)	Formwork and staging 35 per cent of (a+b+c)				229900.65	
	e)	Overhead charges @ 20 % on (a+b+c+d)				177351.93	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				106411.16	
		Cost for 120 cum = a+b+c+d+e+f				1170522.74	
		Rate per cum = (a+b+c+d+e+f)/120				9754.36	
						<i>say</i> 9754.00	
14.1G	(i)	(q) Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				656859.00	
	d)	Formwork and staging 45 per cent of (a+b+c)				295586.55	
	e)	Overhead charges @ 20 % on (a+b+c+d)				190489.11	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				114293.47	
		Cost for 120 cum = a+b+c+d+e+f				1257228.13	
		Rate per cum = (a+b+c+d+e+f)/120				10476.90	
						<i>say</i> 10477.00	
14.1G	(i)	(r) Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				656859.00	
	d)	Formwork and staging 55 per cent of (a+b+c)				361272.45	
	e)	Overhead charges @ 20 % on (a+b+c+d)				203626.29	
	f)	Contractor's profit @ 10 % on (a+b+c+d+e)				122175.77	
		Cost for 120 cum = a+b+c+d+e+f				1343933.51	
		Rate per cum = (a+b+c+d+e+f)/120				11199.45	
						<i>say</i> 11199.00	
14.1	H	PSC Grade M- 55					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 120 cum</i>					
	a)	Material					
		Cement	tonne	63.50	7989.00	507301.50	M-081
		Coarse sand	cum	54.00	445.00	24030.00	M-004
		20 mm Aggregate	cum	64.80	660.00	42768.00	M-053
		10 mm Aggregate	cum	43.20	1500.00	64800.00	M-051

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Admixture @ 0.4 per cent of cement	kg	254.00	50.00	12700.00	M-180
		b) Labour					
		Mate	day	0.94	200.00	188.00	L-12
		Mason	day	3.50	250.00	875.00	L-11
		Mazdoor	day	20.00	150.00	3000.00	L-13
		c) Machinery					
		Batching Plant @ 20 cum/hour	hour	6.00	2218.00	13308.00	P&M-002
		Generator 100 KVA	hour	6.00	693.00	4158.00	P&M-080
		Loader	hour	6.00	1139.00	6834.00	P&M-017
		Transit Mixer (capacity 4.0 cu.m)					
		Transit Mixer 4 cum capacity lead upto1 Km	hour	15.00	924.00	13860.00	P&M-049
		Lead beyond 1 Km, L - lead in Kilometer	tonne.km	300L	0.00	0.00	Lead =0 km & P&M-050
		Concrete Pump	hour	6.00	254.00	1524.00	P&M-007
		<i>Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum</i>		695347.00			
		For formwork and staging add the following:					
14.1H	(i)	For cast-in-situ box girder, segmental construction and balanced cantilever, 35-55 per cent of cost of concrete					
	(p)	Height upto 5m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				695347.00	
		d) Formwork and staging 35 per cent of (a+b+c)				243371.45	
		e) Overhead charges @ 20 % on (a+b+c+d)				187743.69	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				112646.21	
		Cost for 120 cum = a+b+c+d+e+f				1239108.35	
		Rate per cum = (a+b+c+d+e+f)/120				10325.90	
						<i>say</i> 10326.00	
14.1H (i)	(q)	Height 5m to 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				695347.00	
		d) Formwork and staging 45 per cent of (a+b+c)				312906.15	
		e) Overhead charges @ 20 % on (a+b+c+d)				201650.63	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				120990.38	
		Cost for 120 cum = a+b+c+d+e+f				1330894.16	
		Rate per cum = (a+b+c+d+e+f)/120				11090.78	
						<i>say</i> 11091.00	
14.1H (i)	(r)	Height above 10m					
		Basic Cost of Labour, Material & Machinery (a+b+c) for 120 cum				695347.00	
		d) Formwork and staging 55 per cent of (a+b+c)				382440.85	
		e) Overhead charges @ 20 % on (a+b+c+d)				215557.57	
		f) Contractor's profit @ 10 % on (a+b+c+d+e)				129334.54	
		Cost for 120 cum = a+b+c+d+e+f				1422679.96	
		Rate per cum = (a+b+c+d+e+f)/120				11855.67	
						<i>say</i> 11856.00	
	Note	1.Where ever concrete is carried out using batching plant, transit mixer, concrete pump, admixers conforming IS: 9103 @ 0.4 per cent of weight of cement may be added for achieving desired slump of concrete.					
		2. Cement provided for various components of the super structure is for estimating purpose only. Actual quantity of cement will be as per approved mix design. Similarly, the provision for coarse and fine aggregates is for estimating purpose and the exact quantity shall be as per the mix design.					
		3. The items like needle and surface vibrators are part of minor T & P which is already covered under the overhead charges. As such these items have not been added separately in the rate analysis.					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
14.2	1600	Supplying, fitting and placing HYSD bar reinforcement in super-structure complete as per drawing and technical specifications					
		<i>Unit = 1 MT</i>					
		<i>Taking output = 1 MT</i>					
		a) Material					
		HYSD bars including 5 per cent for laps and wastage	tonne	1.05	38219.00	40129.95	M-082
		Binding wire	Kg	8.00	70.00	560.00	M-072
		b) Labour for cutting, bending, tying and placing in position					
		Mate	day	0.44	200.00	88.00	L-12
		Blacksmith	day	3.00	250.00	750.00	L-02
		Mazdoor	day	8.00	150.00	1200.00	L-13
		<i>Basic Cost of Labour & Material (a+b)</i>		42728.00			
		c) Overhead charges @ 20 % on (a+b)				8545.59	
		d) Contractor's profit @ 10 % on (a+b+c)				5127.35	
		Rate per MT = a+b+c+d				56400.89	
					<i>say</i>	56401.00	
14.3	1800	High tensile steel wires/strands including all accessories for stressing, stressing operations and grouting complete as per drawing and Technical Specifications					
		<i>Unit = 1 MT</i>					
		<i>Taking output = 0.377 MT</i>					
		Details of cost for 12T13 strand 40 m long cable (weight = 0.377 MT)					
		a) Material					
		H.T. Strand @ 9.42 kg/m including 2 per cent for wastage and extra length for jacking	tonne	0.39	58000.00	22330.00	M-119
		Sheathing duct ID 66 mm along with 5 per cent extra length 40 x 1.05 = 42 m.	metre	42.00	90.00	3780.00	M-165
		Tube anchorage set complete with bearing plate, permanent wedges etc	each	2.00	3800.00	7600.00	M-187
		Cement for grouting including 3 per cent wastage @ 3.00 kg/m = 3 x 1.03 x 40 = 123.60 kg (say, = 125 kg)	tonne	0.125	7989.00	998.63	M-081
		Add 0.50 per cent cost of material for Spacers, Insulation tape and miscellaneous items				1735.43	
		b) Labour					
		i) For making and fixing cables, anchorages					
		Mate	day	0.16	200.00	32.00	L-12
		Blacksmith	day	1.00	250.00	250.00	L-02
		Mazdoor	day	3.00	150.00	450.00	L-13
		ii) For prestressing					
		Mate/Supervisor	day	0.05	200.00	10.00	L-12
		Prestressing operator / Fitter	day	0.25	250.00	62.50	L-08
		Mazdoor	day	1.00	150.00	150.00	L-13
		iii) For grouting					
		Mate/Supervisor	day	0.05	200.00	10.00	L-12
		Mason	day	0.25	250.00	62.50	L-11
		Mazdoor	day	1.00	150.00	150.00	L-13
		c) Machinery					
		Stressing jack with pump	hour	2.50	128.00	320.00	P&M-040
		Grouting pump with agitator	hour	1.00	150.00	150.00	M-111
		Generator 33 KVA.	hour	3.50	370.00	1295.00	P&M-079
		d) Overhead charges @ 20 % on (a+b+c)				588.40	
		e) Contractor's profit @ 10 % on (a+b+c+d)				353.04	
		Cost for 0.377 MT (a+b+c+d+e)				40327.50	
		Rate per MT = (a+b+c+d+e)/0.377				106969.49	
					<i>say</i>	106969.00	
		Note					
		Cost of HT steel has been taken for delivery at site. Hence carriage has not been considered.					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
14.4	2702	Providing and laying Cement concrete wearing coat M-30 grade including reinforcement complete as per drawing and Technical Specifications					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Material					
		Cement concrete M30 Grade Refer relevant item of concrete in Item 14.1 excluding formwork	cum	1.00	4709.00	4709.00	Item 14.1(C)
		HYSB bar reinforcement Rate as per item No 14.2(Excluding OH & CP)	tonne	0.075	42728.00	3204.60	Item 14.2 A
		b) Labour					
		Mazdoor for cleaning deck slab concrete surface.	day	0.15	150.00	22.50	L-13
		c) Overhead charges @ 20 % on (a+b)				1587.22	
		d) Contractor's profit @ 10 % on (a+b+c)				952.33	
		Rate per cum (a+b+c+d)				10475.65	
					<i>say</i>	<u>10476.00</u>	
14.5	515 & 2702	Mastic Asphalt					
		Providing and laying 12 mm thick mastic asphalt wearing course on top of deck slab excluding prime coat with paving grade bitumen meeting the requirements given in table 500-29, prepared by using mastic cooker and laid to required level and slope after cleaning the surface, including providing antiskid surface with bitumen precoated fine grained hard stone chipping of 9.5 mm nominal size at the rate of 0.005cum per 10 sqm and at an approximate spacing of 10 cm center to center in both directions, pressed into surface when the temperature of surfaces not less than 100 deg. C, protruding 1 mm to 4 mm over mastic surface, all complete as per clause 515.					
		<i>Unit = sqm</i>					
		<i>Taking output = 72.46 sqm (2 tonnes)(0.869 cum) assuming a density of 2.3 tonnes/cum.</i>					
		a) Labour					
		Mate	day	0.49	200.00	98.00	L-12
		Mazdoor	day	11.00	150.00	1650.00	L-13
		Mazdoor (Skilled)	day	1.25	200.00	250.00	L-15
		b) Machinery					
		Mechanical broom @ 1250 sqm per hour	hour	0.06	354.00	21.24	P&M-031
		Air compressor 250 cfm	hour	0.06	469.00	28.14	P&M-001
		Mastic cooker 1 tonne capacity	hour	6.00	62.00	372.00	P&M-030
		Bitumen boiler 1500 litres capacity	hour	6.00	197.00	1182.00	P&M-005
		Tractor for towing and positioning of mastic cooker and bitumen boiler	hour	1.00	388.00	388.00	P&M-053
		c) Material					
		Base mastic (without coarse aggregates) = 60 per cent					
		Coarse aggregate(3.35mm to 9.5 mm size) = 40 per cent .					
		Proportion of material required for mastic asphalt with coarse aggregates (based on mix design done by CRRRI for a specific case)					
		i) Bitumen 80/100 or 60/70 or 30/40 @ 10.2 per cent by weight of mix. $2 \times 10.2/100 = 0.204$	tonne	0.204	35855.00	7314.42	M-074
		ii) Crusher stone dust @ 31.9 per cent by weight of mix = $2 \times 31.9/100 = 0.638$ tonnes = $0.638/1.625 = 0.39$	cum	0.39	460.00	179.40	M-021
		iii) Lime stone dust filler with calcium carbonate content not less than 80 per cent by weight @ 17.92 per cent by weight of mix = $2 \times 17.92/100 = 0.36$	tonne	0.36	10500.00	3780.00	M-188
		iv) Coarse aggregates 9.5 mm to 3.35 mm size @ 40 per cent by weight of mix = $2 \times 40/100 = 0.8$ MT = $0.8/1.456 = 0.55$	cum	0.55	1500.00	825.00	M-051
		v) Pre-coated stone chips of 9.5 mm nominal size for skid resistance = $72.46 \times 0.005/10 = 0.036$	cum	0.036	950.00	34.20	M-142

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		vi) Bitumen for coating of chips @ 2 per cent by weight = $0.036 \times 1.456 \times 2/100 = 0.001048\text{MT} = 1.05\text{kg}$	kg	1.05	35.86	37.65	M-074/1000
		d) Overhead charges @ 20 % on (a+b+c)				3232.01	
		e) Contractor's profit @ 10 % on (a+b+c+d)				1939.21	
		Cost for 72.46 sqm = a+b+c+d+e				21331.26	
		Rate per sqm = (a+b+c+d+e)/72.46				294.39	
					say	<u>294.00</u>	
		Note					
		1.The rates for 6 mm or any other thickness may be worked out on pro-rata basis.					
		2. Where tack coat is required to be provided before laying mastic asphalt, the same is required to be measured and paid separately.					
		3.The quantities of binder, filler and aggregates are for estimating purpose. Exact quantities shall be as per mix design.					
		4.This rate analysis is based on design made by CRRI for a specific case and is meant for estimating purposes only. Actual design is required to be done for each case.					
		5.The quantity of bitumen works out 17 per cent of the mastic asphalt blocks without aggregates and falls within the standards laid down by MoRTH Specifications.					
14.6	2703, 1500, 1600 & 1700	Construction of precast RCC railing of M30 Grade, aggregate size not exceeding 12 mm, true to line and grade, tolerance of vertical RCC post not to exceed 1 in 500, centre to centre spacing between vertical post not to exceed 2000 mm, leaving adequate space between vertical post for expansion, complete as per approved drawings and technical specifications.					
		<i>Unit = 1 RM</i>					
		<i>Taking output = 2 x 24 m span = 48 m</i>					
		a) Material					
		Cement concrete M30 Grade Refer relevant item of concrete in Item 14.1(C) by using batching plant, excluding formwork i.e. per cum basic cost (a+b+c)	cum	4.09	4709.00	19269.23	Item 14.1(C)
		No. of vertical posts = $(12 + 2)/2 = 28$ Nos., External area of vertical post $0.25 \times 0.275 = 0.069\text{sqm}$, Concrete in Vertical posts = $0.069 \times 28 = 1.932$ cum, Hand rail in 3 tiers = $3 \times 24 = 72$ m, External area = $0.170 \times 0.175 = 0.03$ sqm, Concrete in hand rails = $0.03 \times 72 = 2.16$ cum, Total Concrete = $1.932 + 2.16 = 4.092$ cum. (Refer MoRTH SD / 202).					
		Add 5 per cent of above cost for form work for casting in casting yard.				963.46	
		HYSYD bar reinforcement Rate as per item No 14.2(Excluding OH & CP)	tonne	0.87	42728.00	36959.72	Item 14.2 A
		Refer MoRTH SD / 202.					
		Add 5 per cent of (a) for handling and fixing of precast panels in position				2859.62	
		b) Overhead charges @ 20 % on (a)				12010.41	
		c) Contractor's profit @ 10 % on (a+b)				7206.24	
		Rate for 48 m (a+b+c)				79268.68	
		Rate per metre (a+b+c)/48				1651.43	
					say	<u>1651.00</u>	
		Note					
		1.Quantities of material have been adopted from standard plans of MoRTH vide drawing no. SD/202.					
		2.48 m length is the total linear length adding both sides of 24 m span.					
14.7	2703, 1500, 1600 & 1700	Construction of RCC railing of M30 Grade in-situ with 20 mm nominal size aggregate, true to line and grade, tolerance of vertical RCC post not to exceed 1 in 500, centre to centre spacing between vertical post not to exceed 2000 mm, leaving adequate space between vertical post for expansion, complete as per approved drawings and technical specifications.					
		<i>Unit = 1 RM</i>					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Taking output = 2 x 24 m span = 48 m.</i>					
		a) Material					
		Cement concrete M30 Grade Refer relevant item of concrete in Item 14.1(C) by using batching plant, excluding formwork i.e. per cum basic cost (a+b+c) No. of vertical posts = (12 + 2)2 = 28 Nos., External area of vertical post 0.25x0.275 = 0.069sqm, Concrete in vehicle posts = 0.069 x 28 = 1.932 cum, Hand rail in 3 tiers = 3 x 24 = 72 m, External area = 0.170 x 0.175 = 0.03 sqm, Concrete in hand rails = 0.03 x 72 = 2.16 cum, Total Concrete = 1.932 + 2.16 = 4.092 cum. (Refer MoRTH SD / 202).	cum	4.092	4709.00	19269.23	Item 14.1(C)
		Add 12 per cent of above cost for form work.				2312.31	
		HYSD bar reinforcement Rate as per item No 14.2(Excluding OH & CP) refer MoRTH SD / 202.	tonne	0.87	42728.00	36959.72	Item 14.2 A
		b) Overhead charges @ 20 % on (a)				11708.25	
		c) Contractor's profit @ 10 % on (a+b)				7024.95	
		Rate for 48 m (a+b+c)				77274.46	
		Rate per metre (a+b+c)/48				1609.88	
					<i>say</i>	<u>1610.00</u>	
		Note					
		1. Quantities of material have been adopted from standard plans of MoRTH vide drawing no. SD/202.					
		2. 48 m length is the total linear length adding both sides of 24 m span.					
14.8	2703.2 & 1900	Providing, fitting and fixing mild steel railing complete as per drawing and Technical Specification					
		<i>Unit = 1 RM</i>					
		<i>Taking output = 2 x 50 m span = 100 m</i>					
		a) Material:					
		1) ISMC 100 = 2.806 x 1.05 = 2.946 MT	tonne	2.95	45219.00	133215.17	M-179
		2) MS Flat = 0.964 x 1.05 = 1.012 MT	tonne	1.01	45219.00	45761.63	M-179
		3) MS bars = 0.17 x 1.05 = 0.180 MT	tonne	0.18	45219.00	8139.42	M-179
		4) MS bolts, nuts and washers	tonne	0.15	50000.00	7500.00	M-130*1000
		Add @ 5 per cent of cost of material for painting one shop coat with red oxide primer and three coats of synthetic enamel paint and consumables to safeguard against weathering and corrosion.				9730.81	
		Add for cost of concrete for fixing vertical posts in the performed recess @ 1 per cent of cost of material.				1946.16	
		Add for electricity charges, welding and drilling equipment, electrodes and other consumables @ 1 per cent of cost of material.				1946.16	
		b) Labour					
		Mate	day	2.80	200.00	560.00	L-12
		Mazdoor (Skilled)	day	30.00	200.00	6000.00	L-15
		Mazdoor	day	40.00	150.00	6000.00	L-13
		c) Overhead charges @ 20 % on (a+b)				44159.87	
		d) Contractor's profit @ 10 % on (a+b+c)				26495.92	
		Cost for 100 m steel railing = a+b+c+d				291455.15	
		Rate per metre (a+b+c+d)/100				2914.55	
					<i>say</i>	<u>2915.00</u>	
14.9	2705	Drainage Spouts complete as per drawing and Technical specification					
		<i>Unit = 1 No.</i>					
		<i>Taking output = 1 No.</i>					
		a) Material					
		Corrosion resistant Structural steel including 5 per cent wastage	Kg	4.00	0.05	0.18	M-087/1000
		GI pipe 100mm dia	metre	6.00	28.00	168.00	M-056
		GI bolt 10 mm Dia	each	6.00	35.00	210.00	M-110
		Galvanised MS flat clamp	each	2.00	30.00	60.00	M-101

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		b) Labour					
		For fabrication					
		Mate	day	0.02	200.00	4.00	L-12
		Skilled (Blacksmith, welder etc.)	day	0.02	250.00	5.00	L-02
		Mazdoor	day	0.02	150.00	3.00	L-13
		For fixing in position					
		Mate	day	0.01	200.00	2.00	L-12
		Mason	day	0.01	250.00	2.50	L-11
		Mazdoor	day	0.20	150.00	30.00	L-13
		Add @ 5 per cent of cost of material and labour for electrodes, cutting gas, sealant, anti-corrosive bituminous paint, mild steel grating etc.				24.23	
		c) Overhead charges @ 20 % on (a+b)				101.78	
		d) Contractor's profit @ 10 % on (a+b+c)				61.07	
		Rate per metre (a+b+c+d)				671.77	
						<i>say</i> <u>672.00</u>	
		Note					
		1. In case of viaducts in urban areas, the drainage spouts should be connected with suitably located pipelines to discharge the surface run-off to drains provided at ground level.					
		2. In case of bridges, sufficient length of G.I Pipe shall be provided to ensure that there is no splashing of water from the drainage spout on the structure.					
14.10	2700	PCC M15 Grade leveling course below approach slab complete as per drawing and Technical specification					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 1 cum</i>					
		Material					
		Concrete, Rate as per item No. 12.8 (A) excluding formworks	cum	1.00	4657.00	4657.00	Item 12.8 (A)
		Rate per cum				<i>say</i> <u>4657.00</u>	
14.11	1500,1600,1700 & 2704	Reinforced cement concrete approach slab including reinforcement and formwork complete as per drawing and Technical specification					
		<i>Unit = 1 cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Material					
		Cement concrete M30 Grade Refer relevant item of concrete in item 12.8(G) by using batching plant, excluding formwork i.e. per cum basic cost (a+b+c) (Excluding OH & CP)	cum	1.00	4707.00	4707.00	Item 12.8 (G)
		(Refer relevant item of concrete in item No. 13.8 (G) except that form work may be added at the rate of 2 per cent of cost against 3.5 per cent provided in the foundation concrete.				94.14	
		HYSD bar reinforcement Rate as per item No 14.2(Excluding OH & CP)	tonne	0.05	42728.00	2136.40	Item 14.2 A
		b) Overhead charges @ 20 % on (a)				1387.51	
		c) Contractor's profit @ 10 % on (a+b)				832.50	
		Rate per cum (a+b+c)				9157.55	
						<i>say</i> <u>9158.00</u>	
		Note					
		The grade of reinforced cement concrete may be adopted as M30 for severe conditions and M25 for moderate conditions.					
14.15	800	Crash Barriers					
		The rate analysis for rigid crash barrier in reinforced cement concrete, semi-rigid crash barrier with metal beam and flexible crash barrier with wire ropes have been made and included in chapter-8 on Traffic and Transportation.					
14.16	800	Painting on concrete surface					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Providing and applying 2 coats of water based cement paint to unplastered concrete surface after cleaning the surface of dirt, dust, oil, grease, efflorescence and applying paint @ of 1 litre for 2 sqm.					
		<i>Unit = sqm</i>					
		<i>Taking output = 10 sqm</i>					
		a) Labour					
		Mate	day	0.01	200.00	2.00	L-12
		Painter	day	0.25	250.00	62.50	L-18
		Mazdoor (Skilled)	day	0.25	200.00	50.00	L-15
		b) Material					
		Water based paint of approved quality for cement concrete surface	Litres	5.00	70.00	350.00	M-190
		c) Overhead charges @ 20 % on (a+b)				92.90	
		d) Contractor's profit @ 10 % on (a+b+c)				55.74	
		Cost for 10 sqm (a+b+c+d)				613.14	
		Rate per sqm (a+b+c+d)/10				61.31	
					<i>say</i>	<u>61.00</u>	
14.17	2604	Burried Joint					
		Providing and laying a burried expansion joint, expansion gap being 20 mm, covered with 12 mm thick, 200 mm wide galvanised weldable structural steel plate as per IS: 2062, placed symmetrical to centre line of the joint, resting freely over the top surface of the deck concrete, welding of 8 mm dia. 100 mm long galvanised nails spaced 300 mm c/c along the centre line of the plate, all as specified in clause 2604.					
		<i>Unit = Running meter</i>					
		<i>Taking output = 12 m</i>					
		a) Labour					
		Mate	day	0.02	200.00	4.00	L-12
		Mazdoor	day	0.40	150.00	60.00	L-13
		Mazdoor (Skilled)	day	0.20	200.00	40.00	L-15
		b) Material					
		Galvanised M.S plate 200 mm wide, 12 mm thick @ 94.20 kg/sqm including 5 per cent wastage	kg	237.50	38.50	9143.75	M-060/1000
		Add 1 per cent of cost of steel plate cutting, welding consumables and galvanised nails.				91.44	
		c) Overhead charges @ 20 % on (a+b)				1867.84	
		d) Contractor's profit @ 10 % on (a+b+c)				1120.70	
		Cost for 12 m = (a+b+c+d)				12327.73	
		Rate per m = (a+b+c+d)/12				1027.31	
					<i>say</i>	<u>1027.00</u>	
		Note					
		Guidelines laid down vide the MoRTH circular No. RW/NH-34059/1/96-S&R dated 30.11.2000 and subsequent corrigendum dated 25.01.2001 may be referred for expansion joints.					
14.18	2605	Filler joint					
		(i) Providing & fixing 2 mm thick corrugated copper plate in expansion joint complete as per drawing & Technical Specification.					
		<i>Unit = Running meter</i>					
		<i>Taking output = 12 m</i>					
		a) Labour					
		Cutting, bending, carrying & fixing etc.					
		Mate	day	0.04	200.00	8.00	L-12
		Mazdoor	day	0.50	150.00	75.00	L-13
		Mazdoor (Skilled)	day	0.50	200.00	100.00	L-15
		b) Material					
		Copper plate - 12m long x 250 mm wide	kg	55.00	600.00	33000.00	M-086
		Area = 12 x 0.25 = 3 sqm					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Weight = 3 x 0.002 x 8900 = 53.4 kg					
		Wastage @ 2.5 per cent = 1.33 kg/54.73 kg say = 55 kg.					
		c) Overhead charges @ 20 % on (a+b)				6636.60	
		d) Contractor's profit @ 10 % on (a+b+c)				3981.96	
		Cost for 12 m = (a+b+c+d)				43801.56	
		Rate per m = (a+b+c+d)/12				3650.13	
					<i>say</i>	<u>3650.00</u>	
14.18	(ii)	Providing & fixing 20 mm thick compressible fibre board in expansion joint complete as per drawing & Technical Specification.					
		<i>Unit = Running meter</i>					
		<i>Taking output = 12 m</i>					
		a) Labour					
		For carrying, placing & fixing.					
		Mate	day	0.008	200.00	1.60	L-12
		Mazdoor	day	0.10	150.00	15.00	L-13
		Mazdoor (Skilled)	day	0.10	200.00	20.00	L-15
		b) Material					
		20 mm thick compressible fibre board 12 m long x 25 cm deep.	sqm	3.00	620.00	1860.00	M-084
		Area = 12 x 0.25 = 3 sqm					
		c) Overhead charges @ 20 % on (a+b)				379.32	
		d) Contractor's profit @ 10 % on (a+b+c)				227.59	
		Cost for 12 m = (a+b+c+d)				2503.51	
		Rate per m = (a+b+c+d)/12				208.63	
					<i>say</i>	<u>209.00</u>	
14.18	(iii)	Providing and fixing in position 20 mm thick premoulded joint filler in expansion joint for fixed ends of simply supported spans not exceeding 10 m to cater for a horizontal movement upto 20 mm, covered with sealant complete as per drawing and technical specifications.					
		<i>Unit = Running meter</i>					
		<i>Taking output = 12 m</i>					
		a) Labour					
		Mate	day	0.01	200.00	2.00	L-12
		Mazdoor	day	0.20	150.00	30.00	L-13
		Mazdoor (Skilled)	day	0.10	200.00	20.00	L-15
		b) Material					
		Premoulded joint filler 12 m long, 20 mm thick and 300 mm deep.	sqm	3.60	500.00	1800.00	M-141
		c) Overhead charges @ 20 % on (a+b)				370.40	
		d) Contractor's profit @ 10 % on (a+b+c)				222.24	
		Cost for 12 m = (a+b+c+d)				2444.64	
		Rate per m = (a+b+c+d)/12				203.72	
					<i>say</i>	<u>204.00</u>	
14.18	(iv)	Providing and filling joint sealing compound as per drawings and technical specifications with coarse sand and 6 per cent bitumen by weight					
		<i>Unit = Running meter</i>					
		<i>Taking output = 12 m</i>					
		12m long x 100 mm wide x 10mm deep recess					
		a) Labour					
		Mate	day	0.02	200.00	4.00	L-12
		Mazdoor	day	0.50	150.00	75.00	L-13
		Mazdoor (Skilled)	day	0.10	200.00	20.00	L-15
		b) Material					
		Sand	cum	0.012	445.00	5.34	M-005
		Volume 12 x 0.1 x 0.01 = 0.012 cum					
		Weight 0.012 x 1400 = 16.8kg					
		Bitumen	cum	0.001	35855.00	35.86	M-074

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		16.8 x 0.06 = 1 kg					
		c) Overhead charges @ 20 % on (a+b)				28.04	
		d) Contractor's profit @ 10 % on (a+b+c)				16.82	
		Cost for 12 m = (a+b+c+d)				185.06	
		Rate per m = (a+b+c+d)/12				15.42	
						<i>say</i>	<u>15.00</u>
		Note For arriving at the final rate of filler joints per m length and per cm depth of joint filling compound, the rates at Sl. No. i), ii), iii) & iv) shall be added					
14.19	2600	Asphaltic Plug joint					
		Providing and laying of asphaltic plug joint to provide for horizontal movement of 25 mm and vertical movement of 2 mm, depth of joint varying from 75 mm to 100 mm, width varying from 500 mm to 750 mm (in traffic direction), covered with a closure plate of 200mm x 6mm of weldable structural steel conforming to IS: 2062, asphaltic plug to consist of polymer modified bitumen binder, carefully selected single size aggregate of 12.5 mm nominal size and a heat resistant foam caulking/backer rod, all as per approved drawings and specifications.					
		<i>Unit = Running meter</i>					
		<i>Taking output = 12 m</i>					
		a) Labour					
		Mate	day	0.052	200.00	10.40	L-12
		Mazdoor	day	1.00	150.00	150.00	L-13
		Mazdoor (Skilled)	day	0.30	200.00	60.00	L-15
		b) Material					
		Crushed stone aggregate 12.5 mm nominal size	cum	0.75	970.00	727.50	M-052
		Polymer modified bitumen	kg	77.50	38.37	2973.52	M-078/1000
	2.4	Galvanised structural steel plate 200 mm wide, 6 mm thick, 12 m long (2.4 sqm) @ 47.10 kg/sqm including 5 per cent wastage	kg	113.00	180.00	20340.00	M-103
		Add 1 per cent for welding and foam caulking/backer rod and other incidentals.				242.61	
		c) Machinery					
		Mastic cooker 1 tonne capacity	hour	1.00	62.00	62.00	P&M-030
		Smooth 3-wheeled steel roller 8-10 capacity	hour	0.50	458.00	229.00	P&M-044
		d) Overhead charges @ 20 % on (a+b+c)				4959.01	
		e) Contractor's profit @ 10 % on (a+b+c+d)				2975.40	
		Cost for 12 m asphalt plug joint = (a+b+c+d+e)				32729.45	
		Rate per m = (a+b+c+d+e)/12				2727.45	
						<i>say</i>	<u>2727.00</u>
		Note The nominal size of aggregates shall be 12.5 mm for depth of joint upto 75 mm and 20 mm for joints of depth more than 75 mm.					
14.20	2606	Elastomeric Slab Steel Expansion Joint					
		Providing and laying of an elastomeric slab steel expansion joint, catering to right or skew (less than 20 deg., moderately curved with maximum horizontal movement upto 50 mm, complete as per approved drawings and standard specifications to be installed by the manufacturer/supplier or their authorised representative ensuring compliance to the manufacturer's instructions for installation and clause 2606 of MoRTH specifications for road & bridge works.					
		<i>Unit = Running meter</i>					
		<i>Taking output = 12 m</i>					
		a) Labour					
		Mate	day	0.06	200.00	12.00	L-12
		Mazdoor	day	1.00	150.00	150.00	L-13

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mazdoor (Skilled)	day	0.50	200.00	100.00	L-15
		b) Material					
		Supply of elastomeric slab seal expansion joint assembly manufactured by using chloroprene, elastomer for elastomeric slab unit conforming to clause 915.1 of IRC: 83 (part II), complete as per approved drawings and standard specification conforming to clause 2606 of MoRT&H Specification	metre	12.00	9000.00	108000.00	M-093
		Add 5 per cent of cost of material for anchorage reinforcement, welding and other incidentals.				5400.00	
		c) Overhead charges @ 20 % on (a+b)				22732.40	
		d) Contractor's profit @ 10 % on (a+b+c)				13639.44	
		Cost for 12 m = (a+b+c+d)				150033.84	
		Rate per m = (a+b+c+d)/12				12502.82	
						<i>say</i> 12503.00	
14.21	2600	Compression Seal Joint					
		Providing and laying of compression seal joint consisting of steel armoured nosing at two edges of the joint gap suitably anchored to the deck concrete and a preformed chloroprene elastomer or closed cell foam joint sealer compressed and fixed into the joint gap with special adhesive binder to cater for a horizontal movement upto 40 mm and vertical movement of 3 mm.					
		<i>Unit = Running meter</i>					
		<i>Taking output = 12 m</i>					
		a) Labour					
		Mate	day	0.036	200.00	7.20	L-12
		Mazdoor	day	0.60	150.00	90.00	L-13
		Mazdoor (Skilled)	day	0.30	200.00	60.00	L-15
		b) Material					
		1. Galvanised angle sections 100mm x 100mm of 12mm thickness weldable structural steel as per IS: 2062, 2 nos. of 12 m length each @ 17.7 kg/m and 5 per cent wastage.	kg	446.00	180.00	80280.00	M-103
		Add 5 per cent of cost of above for structural steel for anchorage, welding and other incidentals.				4021.86	
		Preformed continuous chloroprene elastomer or closed cell foam sealing element with high tear strength, vulcanised in a single operation for the full length of a joint to ensure water tightness.	metre	12.00	4000.00	48000.00	M-143
		Add 1 per cent of cost of sealing element for lubricant-cum-adhesive and other consumables.				480.00	
		c) Overhead charges @ 20 % on (a+b)				26587.81	
		d) Contractor's profit @ 10 % on (a+b+c)				15952.69	
		Cost for 12 m = (a+b+c+d)				175479.56	
		Rate per m = (a+b+c+d)/12				14623.30	
						<i>say</i> 14623.00	
		Note					
		1. The installation shall be done by the manufacturer or his authorised representative to the satisfaction of the Engineer.					
		2. The concreting for joining the expansion joint assembly with the deck has not been included in this analysis as the same is catered in the quantities of RCC deck.					
		3. The anchoring bars of the expansion joint assembly shall be welded to the main reinforcement of the deck.					
14.22	2607	Strip Seal Expansion Joint					
		Providing and laying of a strip seal expansion joint catering to maximum horizontal movement upto 70 mm, complete as per approved drawings and standard specifications to be installed by the manufacturer/supplier or their authorised representative ensuring compliance to the manufacturer's instructions for installation.					
		<i>Unit = Running meter</i>					
		<i>Taking output = 12 m</i>					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		a) Labour					
		Mate	day	0.05	200.00	10.00	L-12
		Mazdoor	day	1.00	150.00	150.00	L-13
		Mazdoor (Skilled)	day	0.25	200.00	50.00	L-15
		b) Material					
		Supply of complete assembly of strip seal expansion joint comprising of edge beams, anchorage, strip seal element and complete accessories as per approved specifications and drawings.	metre	12.00	11000.00	132000.00	M-178
		Add 5 per cent of cost of material for anchorage reinforcement, welding and other incidentals.				6610.50	
		c) Overhead charges @ 20 % on (a+b)				27764.10	
		d) Contractor's profit @ 10 % on (a+b+c)				16658.46	
		Cost for 12 m = (a+b+c+d)				183243.06	
		Rate per m = (a+b+c+d)/12				15270.26	
					say	<u>15270.00</u>	
		Note					
		1. The installation shall be done by the manufacturer or his authorised representative to the satisfaction of the Engineer.					
		2. The concreting for joining the expansion joint assembly with the deck has not been included in this analysis as the same is catered in the quantities of RCC deck.					
14.23	2600	Modular Strip / Box Seal Joint					
		Providing and laying of a modular strip Box seal expansion joint including anchorage catering to a horizontal movement beyond 70 mm and upto 140mm, complete as per approved drawings and standard specifications to be installed by the manufacturer/supplier or their authorised representative ensuring compliance to the manufacturer's instructions for installation.					
		<i>Unit - Running meter</i>					
		<i>Taking output = 12 m</i>					
		a) Labour					
		Mate	day	0.056	200.00	11.20	L-12
		Mazdoor	day	1.00	150.00	150.00	L-13
		Mazdoor (Skilled)	day	0.40	200.00	80.00	L-15
		b) Material					
		Supply of a modular strip/box seal joint assembly comprising of edge beams, central beam, 2 modules chloroprene seal, anchorage elements, support and control system, all steel sections protected against corrosion and installed by the manufacturer or his authorised representative.	metre	12.00	190000.00	2280000.00	M-127
		c) Overhead charges @ 20 % on (a+b)				456048.24	
		d) Contractor's profit @ 10 % on (a+b+c)				273628.94	
		Cost for 12 m Modular strip/box seal joint = (a+b+c+d)				3009918.38	
		Rate per m = (a+b+c+d)/12				250826.53	
					say	<u>250827.00</u>	
		Note					
		1. The installation shall be done by the manufacturer or his authorised representative to the satisfaction of the Engineer.					
		2. The concreting for joining the expansion joint assembly with the deck has not been included in this analysis as the same is catered in the quantities of RCC deck.					
		3. The anchoring bars of the expansion joint assembly shall be welded to the main reinforcement of the deck.					
14.24	2600	Modular Strip / Box Seal Joint					
		Providing and laying of a modular strip box seal expansion joint catering to a horizontal movement beyond 140mm and upto 210mm, complete as per approved drawings and standard specifications to be installed by the manufacturer/supplier or their authorised representative ensuring compliance to the manufacturer's instructions for installation.					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Unit = Running meter</i>					
		<i>Taking output = 12 m</i>					
		a) Labour					
		Mate	day	0.07	200.00	14.00	L-12
		Mazdoor	day	1.25	150.00	187.50	L-13
		Mazdoor (Skilled)	day	0.50	200.00	100.00	L-15
		b) Material					
		Supply of a modular box/box seal joint assembly containing 3 modules/cells and comprising of edge beams, two central beams, chloroprene seal, anchorage elements, support and control system, all steel sections protected against corrosion and installed by the manufacturer or his authorised representative.	metre	12.00	210000.00	2520000.00	M-128
		c) Overhead charges @ 20 % on (a+b)				504060.30	
		d) Contractor's profit @ 10 % on (a+b+c)				302436.18	
		Cost for 12 m Modular strip/box seal joint = (a+b+c+d)				3326797.98	
		Rate per m = (a+b+c+d)/12				277233.17	
					<i>say</i>	<u>277233.00</u>	
		Note					
		1. The installation shall be done by the manufacturer or his authorised representative to the satisfaction of the Engineer.					
		2. The concreting for joining the expansion joint assembly with the deck has not been included in this analysis as the same is catered in the quantities of RCC deck.					
		3. The anchoring bars of the expansion joint assembly shall be welded to the main reinforcement of the deck.					

CHAPTER - 15							
RIVER TRAINING AND PROTECTION WORKS							
Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
15.1	2503	Providing and laying boulders apron on river bed for protection against scour with stone boulders weighing not less than 40 kg each complete as per drawing and Technical specification.					
	A	Boulder Laid Dry Without Wire Crates.					
		<i>Unit = cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Material					
		Stone	cum	1.00	350.00	350.00	M-003
		Stone Spalls	cum	0.20	400.00	80.00	M-008
		b) Labour					
		Mate	day	0.04	200.00	8.00	L-12
		Mason	day	0.35	250.00	87.50	L-11
		Mazdoor *	day	0.75	150.00	112.50	L-13
		c) Overhead charges @ 20 % on (a+b)				127.60	
		d) Contractor's profit @ 10 % on (a+b+c)				76.56	
		Rate per cum = (a+b+c+d)				842.16	
						<i>say</i>	<u>842.00</u>
	*	Including excavation for trimming for preparation of bed.					
	Note	Nominal excavation required for preparation of bed has been taken into account while making provision for labour.					
15.2	2503	Boulder Apron Laid in Wire Crates					
		Providing and laying of boulder apron laid in wire crates made with 4mm dia GI wire conforming to IS: 280 & IS:4826 in 100mm x 100mm mesh (weaved diagonally) including 10 per cent extra for laps and joints laid with stone boulders weighing not less than 40 kg each.					
		<i>Unit = cum</i>					
		<i>Taking output = 3 mx1.5mx1.25m = 5.63 cum</i>					
		a) Material					
		4mm GI wire crates woven in mesh size of 100 mm x 100 mm.	sqm	22.00	155.00	3410.00	M-102
		Stone	cum	5.63	350.00	1970.50	M-003
		Stone Spalls	cum	1.13	400.00	452.00	M-008
		b) Labour					
		Mate	day	0.18	200.00	36.00	L-12
		Mazdoor (Skilled)	day	1.50	200.00	300.00	L-15
		Mazdoor	day	*3.00	150.00	450.00	L-13
		c) Overhead charges @ 20 % on (a+b)				1323.7	
		d) Contractor's profit @ 10 % on (a+b+c)				794.22	
		Cost for 5.63 cum = a+b+c+d				8736.42	
		Rate per cum = (a+b+c+d)/5.63				1551.76	
						<i>say</i>	<u>1552.00</u>
	*	Including excavation for trimming for preparation of bed.					
	Note	Readymade woven wire crate rolls have been considered in the rate analysis. In case readymade rolls are not available, GI wire 4mm dia. @ 32 kg per 10 sqm may be provided. In that case 2 per cent of the cost of GI wire may be added for weaving the wire crates.					
15.3	2503	Cement Concrete Blocks (size 0.5 x 0.5 x 0.5 m)					
		Providing and laying of apron with cement concrete blocks of size 0.5x0.5x0.5 m cast in-situ and made with nominal mix of M-15 grade cement concrete with a minimum cement content of 250 kg/cum as per IRC: 21-2000.					
		<i>Unit = cum</i>					
		<i>Taking out put = 1 cum</i>					
		Concrete Grade M15 Rate as per Item No. 12.8 (A) including OH & CP	cum	1.00	4842.00	4842.00	Item 12.8 (A)
		Add 2 per cent of cost to account for excavation for preparation of bed, nominal surface reinforcement and filling of granular material in recesses between blocks.				96.84	
		Rate per cum				4938.84	
						<i>say</i>	<u>4939.00</u>
15.4	2504	Providing and laying Pitching on slopes laid over prepared filter media including boulder apron laid dry in front of toe of embankment complete as per drawing and Technical specifications					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		A Stone/Boulder					
		<i>Unit = cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Material					
		Stone weighing not less than 40kg	cum	1.00	350.00	350.00	M-003
		Stone spalls of minimum 25 mm size	cum	0.20	400.00	80.00	M-008
		b) Labour					
		Mate	day	0.04	200.00	8.00	L-12
		Mason	day	0.35	250.00	87.50	L-11
		Mazdoor	day	0.75	150.00	112.50	L-13
		c) Overhead charges @ 20 % on (a+b)				127.60	
		d) Contractor's profit @ 10 % on (a+b+c)				76.56	
		Rate per cum = (a+b+c+d)				842.16	
						<i>say</i> <u>842.00</u>	
15.4		B Cement Concrete Blocks of size 0.3x0.3 x0.3 m cast in cement concrete of Grade M15					
		<i>Unit = cum</i>					
		<i>Taking output = 1 cum</i>					
		Concrete Grade M15 Rate as per item No. 12.8 (A)	cum	1.00	4842.00	4842.00	Item 12.8 (A)
		Add 2 per cent of cost to account for nominal surface reinforcement and filling of granular material in recesses between blocks.				96.84	
		Rate per cum				4938.84	
						<i>say</i> <u>4939.00</u>	
15.5	2504	Providing and laying Filter material underneath pitching in slopes complete as per drawing and Technical specification					
		<i>Unit = cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Material					
		Graded stone aggregate of required size	cum	1.20	870.00	1044.00	M-012
		b) Labour					
		Mate	day	0.05	200.00	10.00	L-12
		Mazdoor (Skilled)	day	0.25	200.00	50.00	L-15
		Mazdoor *	day	1.00	150.00	150.00	L-13
		c) Overhead charges @ 20 % on (a+b)				250.80	
		d) Contractor's profit @ 10 % on (a+b+c)				150.48	
		Rate per cum = (a+b+c+d)				1655.28	
						<i>say</i> <u>1655.00</u>	
		Includes Mazdoor required for trimming of slope to proper profile and preparation of bed.					
15.7	2504.4	Toe protection					
		A toe wall for toe protection can either be in dry rubble masonry in case of dry rubble pitching or pitching with stones in wire crates or it can be in PCC M15 nominal mix if cement concert block have been used for pitching . Rates for toe wall can be adopted from respective clauses depending upon approved design. The rate for excavation for foundation, dry rubble masonry and PCC M15 have been analysed and given in respective chapters.					
15.8	2505	Providing and laying Flooring complete as per drawing and Technical specifications laid over cement concert bedding.					
		A Rubble stone laid in cement mortar 1:3					
		<i>Unit = cum</i>					
		<i>Taking output = 1 cum</i>					
		a) Cement mortar 1:3 (Rate as in Item 12.6 sub-analysis) excluding OH & CP	cum	0.33	4685.00	1546.05	Item 12.6 (A)
		b) Add for cement concrete bedding (M15 Nominal mix) vide Item 12.8 (A) excluding OH & CP . Quantity shall be adopted as per design (Assume Rubble stone Flooring thickness 300mm and cement concrete bedding thickness 100mm)	cum	0.33	3528.00	1164.24	Item 12.8 (A)

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Add 1 per cent of cost to account for excavation for preparation of bed.				27.10	
		c) Material					
		Stone	cum	1.00	350.00	350.00	M-003
		Stone Spalls	cum	0.20	400.00	80.00	M-008
		d) Labour					
		Mate	day	0.08	200.00	16.00	L-12
		Mason	day	0.50	250.00	125.00	L-11
		Mazdoor (for laying stones, filling of quarry spalls)	day	1.50	150.00	225.00	L-13
		e) Overhead charges @ 20 % on (a+c+d)				468.41	
		f) Contractor's profit @ 10 % on (a+c+d+e)				281.05	
		Rate per cum = (a+b+c+d+e+f)				4282.85	
					say	<u>4283.00</u>	
		* Includes cement mortar for laying and filling of joints.					
15.8	B	Cement Concrete blocks Grade M15					
		Concrete Grade M15 block. (Rate as per item No. 12.8 (A) including OH & CP.	cum	1.00	4842.00	4842.00	Item 12.8 (A)
		Add for cement concrete bedding (M15 Nominal mix) vide Item 12.8 (A) including OH & CP. Quantity shall be adopted as per design (Assume Cement Concrete blocks thickness 300mm and cement concrete bedding thickness 100mm)	cum	0.33	4842.00	1597.86	Item 12.8 (A)
		Add 1 per cent of cost to account for excavation for preparation of bed.				64.40	
		Rate per cum				6504.26	
					say	<u>6504.00</u>	
15.9	2506	Dry Rubble Flooring					
		Construction of dry rubble flooring at cross drainage works for relatively less important works.					
		Unit = cum					
		Taking output = 1 cum					
		a) Material					
		Stone	cum	1.00	350.00	350.00	M-003
		Stone Spalls	cum	0.20	400.00	80.00	M-008
		b) Labour					
		Mate	day	0.10	200.00	20.00	L-12
		Mason	day	0.50	250.00	125.00	L-11
		mazdoor	day	1.50	150.00	225.00	L-13
		Add 1 per cent of (b) for trimming and preparation of base.				3.70	
		c) Overhead charges @ 20 % on (a+b)				160.74	
		d) Contractor's profit @ 10 % on (a+b+c)				96.44	
		Rate per cum = (a+b+c+d)				1060.88	
					say	<u>1061.00</u>	
15.10	2507.2	Curtain wall complete as per drawing and Technical specification					
	A	Stone masonry in cement mortar (1:3)					
		Coursed rubble masonry (1st sort)	cum	1.00	3535.00	3535.00	Item 12.7 (A)
		Rate same as per item No. 12.7 (A) including OH & CP					
		Rate per cum			say	<u>3535.00</u>	
		or					
15.10	B	Cement concrete Grade M15					
		Concrete Grade M15 Rate as per item No. 12.8 (A) including OH & CP	cum	1.00	4842.00	4842.00	Item 12.8 (A)
		Rate per cum			say	<u>4842.00</u>	
	Note	Other items like excavation for foundation, filling behind wall, filter media, weep holes etc. shall be added separately as per approved design.					
15.11	2507.2	Flexible Apron :Construction of flexible apron 1 m thick comprising of loose stone boulders weighing not less than 40 kg beyond curtain wall.					
		Unit = cum					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		<i>Taking Output = 1 cum</i>					
		a) Material					
		Stone	cum	1.00	350.00	350.00	M-003
		Stone Spalls	cum	0.20	400.00	80.00	M-008
		b) Labour					
		Mate	day	0.05	200.00	10.00	L-12
		Mason	day	0.25	250.00	62.50	L-11
		Mazdoor	day	1.00	150.00	150.00	L-13
		Add 1 per cent of cost of (a+b) for trimming and preparation of bed.				6.53	
		c) Overhead charges @ 20 % on (a+b)				131.81	
		d) Contractor's profit @ 10 % on (a+b+c)				79.08	
		Rate per cum = (a+b+c+d)				869.91	
					<i>say</i>	<u>870.00</u>	
15.12	2503.3	Gabian Structure for Retaining Earth					
		Providing and construction of a gabian structure for retaining earth with segments of wire crates of size 7 m x 3 m x 0.6 m each divided into 1.5 m compartments by cross netting, made from 4 mm galvanised steel wire @ 32 kg per 10 sqm having minimum tensile strength of 300 Mpa conforming to IS:280 and galvanizing coating conforming to IS:4826, woven into mesh with double twist, mesh size not exceeding 100 x 100 mm, filled with boulders with least dimension of 200 mm, all loose ends to be tied with 4 mm galvanised steel wire					
		<i>Unit = cum</i>					
		<i>Taking output = 7 x 3 x 0.6 = 12.60 cum</i>					
		a) Labour					
		Mate	day	0.28	200.00	56.00	L-12
		Mazdoor	day	5.00	150.00	750.00	L-13
		Mazdoor (Skilled)	day	2.00	200.00	400.00	L-15
		b) Material					
		Galvanised steel wire crates of mesh size 100 mm x 100 mm woven with 4mm dia. GI wire in rolls of required size.	sqm	61.00	155.00	9455.00	M-102
		Stone boulders with least dimension of 200 mm	cum	12.60	350.00	4410.00	M-003
		Stone spalls of minimum size 25 mm	cum	2.52	400.00	1008.00	M-008
		c) Overhead charges @ 20 % on (a+b)				3215.80	
		d) Contractor's profit @ 10 % on (a+b+c)				1929.48	
		Cost for 12.60 cum (a+b+c+d)				21224.28	
		Rate per cum (a+b+c+d)/12.60				1684.47	
					<i>say</i>	<u>1684.00</u>	
		Note					
		Readymade woven wire crate rolls have been considered in the rate analysis. In case readymade rolls are not available, GI wire 4mm dia. @ 32 kg per 10 sqm may be provided. In that case 2 per cent of the cost of GI wire may be added for weaving the wire crates.					
15.13	2503.3	Gabian Structure for Erosion Control, River Training Works and Protection works					
		Providing and constructing gabian structures for erosion control, river training works and protection works with wire crates of size 2 m x 1 m x 0.3 m each divided into 1m compartments by cross netting, made from 4 mm galvanised steel wire @ 32 kg per 10 sqm having minimum tensile strength of 300 Mpa conforming to IS:280 and galvanizing coating conforming to IS:4826, woven into mesh with double twist, mesh size not exceeding 100 mm x 100 mm, filled with boulders with least dimension of 200 mm, all loose ends to be securely tied with 4 mm galvanised steel wire.					
		<i>Unit = cum</i>					
		<i>Taking output = 2 x 1 x 0.3 x 10 Nos. = 6.00 cum</i>					
		a) Labour					
		Mate	day	0.14	200.00	28.00	L-12

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mazdoor	day	2.50	150.00	375.00	L-13
		Mazdoor (Skilled)	day	1.00	200.00	200.00	L-15
		b) Material					
		Galvanised steel wire crates of mesh size 100 mm x 100 mm woven with 4mm dia. GI wire in rolls of required size to cover 6.00 cum.	sqm	65.00	155.00	10075.00	M-102
		Stone boulders with least dimension of 200 mm	cum	6.00	350.00	2100.00	M-003
		Stone spalls of minimum size 25 mm	cum	1.20	400.00	480.00	M-008
		c) Overhead charges @ 20 % on (a+b)				2651.60	
		d) Contractor's profit @ 10 % on (a+b+c)				1590.96	
		Cost for 6.00 cum (a+b+c+d)				17500.56	
		Rate per cum (a+b+c+d)/6.00				2916.76	
					<i>say</i>	<u>2917.00</u>	
		Note Readymade woven wire crate rolls have been considered in the rate analysis. In case readymade rolls are not available, GI wire 4mm dia. @ 32 kg per 10 sqm may be provided. In that case 2 per cent of the cost of GI wire may be added for weaving the wire crates.					

CHAPTER-16							
REPAIR AND REHABILITATION							
Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
16.1	2809	Removal of existing cement concrete wearing coat including its disposal complete as per Technical Specification without causing any detrimental effect to any part of the bridge structure and removal of dismantled material with all lifts and lead upto 1000 m					
		<i>Unit = Sq m (Thickness 75 mm)</i>					
		<i>Taking output = 10 sqm</i>					
		a) Labour					
		Mate	day	0.06	200.00	12.00	L-12
		Mazdoor	day	1.00	150.00	150.00	L-13
		b) Machinery					
		Air Compressor 250 cfm with pneumatic breaker/jack hammer along with accessories.	hour	1.00	469.00	469.00	P&M-001
		Tractor-trolley.	hour	0.50	388.00	194.00	P&M-053
		c) Overhead charges @ 10 % on (a+b)				82.50	
		d) Contractor's profit @ 10 % on (a+b+c)				90.75	
		Cost for 10 sqm = (a+d+c+d)				998.25	
		Rate per sqm = (a+b+c+d)/10				99.83	
						<i>say</i>	<u>100.00</u>
16.2	2809	Removal of existing asphaltic wearing coat comprising of 50 mm thick asphaltic concert laid over 12 mm thick mastic asphalt including disposal with all lift and lead upto 1000 m.					
		<i>Unit = Sq m</i>					
		<i>Taking output = 10 sqm</i>					
		a) Labour					
		Mate	day	0.03	200.00	6.00	L-12
		Mazdoor	day	0.75	150.00	112.50	L-13
		b) Machinery					
		Air Compressor 250 cfm with pneumatic breaker.	hour	0.75	469.00	351.75	P&M-001
		Tractor-trolley.	hour	0.40	388.00	155.20	P&M-053
		c) Overhead charges @ 10 % on (a+b)				62.55	
		d) Contractor's profit @ 10 % on (a+b+c)				68.80	
		Cost for 10 sqm = (a+d+c+d)				756.79	
		Rate per sqm = (a+b+c+d)/10				75.68	
						<i>say</i>	<u>76.00</u>
16.3	2807	Guniting concrete surface with cement mortar applied with compressor after cleaning surface and spraying with epoxy complete as per Technical Specification					
		<i>Unit = Sq m</i>					
		<i>Taking output = 1 sqm</i>					
		Assuming thickness 25 mm					
		a) Material					
		Cement	kg	16.00	7.99	127.82	M-081/1000
		Graded sand	cum	0.04	445.00	17.80	M-005
		Wire mesh 50mm x 50mm size of 3mm wire	kg	2.00	132.00	264.00	M-192
		Epoxy	kg	0.67	200.00	134.00	M-095
		Accelerator compound for guniting @ 4 per cent of weight of cement	kg	0.64	50.00	32.00	M-180
		Add 2 per cent of cost of material for miscellaneous consumables like nozzles, wire brush, cotton waste etc.				11.51	
		b) Labour					
		Mate	day	0.01	200.00	2.00	L-12
		Mason	day	0.04	250.00	10.00	L-11
		Mazdoor	day	0.14	150.00	21.00	L-13
		c) Machinery					
		Compressor with guniting equipment along with accessories	hour	0.10	660.00	66.00	P&M-076
		d) Overhead charges @ 10 % on (a+b+c)				68.61	
		e) Contractor's profit @ 10 % on (a+b+c+d)				75.48	
		Rate per sqm = (a+b+c+d+e)				830.23	
						<i>say</i>	<u>830.00</u>

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
16.4	2800	Providing and inserting nipples with approved fixing compound after drilling holes for grouting as per Technical Specifications including subsequent cutting/removal and sealing of the hole as necessary of nipples after completion of grouting with Cement/Epoxy					
		<i>Unit = Number</i>					
		<i>Taking output = 1 No.</i>					
		a) Material					
		Nipples	each	1.00	25.00	25.00	M-129
		Cement, fixing compound and consumables @ 15 per cent of cost of nipple				3.75	
		b) Labour					
		Mate	day	0.01	200.00	2.00	L-12
		Mazdoor (Skilled) labour for drilling	day	0.08	200.00	16.00	L-15
		Mazdoor (Skilled) labour for fixing nipple and sealing inlets	day	0.08	200.00	16.00	L-15
		Mazdoor for cutting and removing of nipples	day	0.04	150.00	6.00	L-13
		Add 10 per cent of labour cost for drilling holes etc				4.00	
		c) Overhead charges @ 10 % on (a+b)				7.28	
		d) Contractor's profit @ 10 % on (a+b+c)				8.00	
		Rate per No. = (a+b+c+d)				88.03	
					<i>say</i>	<u>88.00</u>	
16.5	2806	Sealing of cracks/porous concrete by injection process through nipples/Grouting complete as per Technical Specification.					
		A Cement Grout					
		<i>Unit = kg</i>					
		<i>Taking output = 1 kg</i>					
		a) Material					
		Cement including 10 per cent wastage	kg	1.10	7.99	8.79	M-081/1000
		Admixtures (anti shrinkage compound) @ 20 per cent of cost of cement				1.76	
		b) Labour					
		Mate	day	0.08	200.00	16.00	L-12
		Mazdoor (Skilled)	day	0.10	200.00	20.00	L-15
		Mazdoor	day	0.10	150.00	15.00	L-13
		c) Machinery					
		Grout pump with agitator and accessories	hour	0.10	150.00	15.00	M-111
		d) Overhead charges @ 10 % on (a+b+c)				7.65	
		e) Contractor's profit @ 10 % on (a+b+c+d)				8.42	
		Rate per kg = (a+b+c+d+e)				31.07	
					<i>say</i>	<u>31.00</u>	
		B Cement Mortar (1:1) Grouting					
		<i>Unit = kg</i>					
		<i>Taking output = 1 kg</i>					
		a) Material					
		Cement including 10 per cent wastage	kg	0.55	7.99	4.39	M-081/1000
		Sand including 10 per cent wastage	kg	0.55	0.30	0.16	M-005/1500
		Admixtures (anti shrinkage compound) @ 20 per cent of cost of cement				0.88	
		b) Labour					
		Mate	day	0.08	200.00	16.00	L-12
		Mazdoor (Skilled)	day	0.10	200.00	20.00	L-15
		Mazdoor	day	0.10	150.00	15.00	L-13
		c) Machinery					
		Grout pump with agitator and accessories	hour	0.10	150.00	15.00	M-111
		d) Overhead charges @ 10 % on (a+b+c)				7.14	
		e) Contractor's profit @ 10 % on (a+b+c+d)				7.86	
		Rate per kg = (a+b+c+d+e)				86.44	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
					<i>say</i>	<u>86.00</u>	
16.6	2800	Patching of damaged concrete surface with polymer concrete and curing compounds, initiator and promoter, available in present formulations, to be applied as per instructions of manufacturer and as approved by the Engineer.					
		<i>Unit = sqm</i>					
		<i>Taking output = 10 sqm for an average thickness of 25mm.</i>					
		a) Labour					
		Mate	day	0.06	200.00	12.00	L-12
		Mazdoor (Skilled)	day	0.75	200.00	150.00	L-15
		Mazdoor	day	0.75	150.00	112.50	L-13
		b) Material					
		Pre-packed polymer concrete based on epoxy system complete with curing compound, initiator and promoter including 5 per cent wastage.	kg	315.00	30.00	9450.00	M-145
		c) Machinery					
		Grout pump with agitator and accessories	hour	2.00	150.00	300.00	M-111
		d) Overhead charges @ 10 % on (a+b+c)				1002.45	
		e) Contractor's profit @ 10 % on (a+b+c+d)				1102.70	
		Cost for 10 sqm = a+b+c+d+e				12129.65	
		Rate per sqm = (a+b+c+d+e)/10				1212.96	
					<i>say</i>	<u>1213.00</u>	
		Note					
		This item is a proprietary item available in market as pre-packed polymer concrete and is required to be applied as per instructions of the manufacturer.					
16.7	2803	Sealing of crack / porous concrete with Epoxy Grout by injection through nipples complete as per clause 2803.1.					
		<i>Unit = kg</i>					
		<i>Taking output = 1 kg</i>					
		a) Material					
		Epoxy including 10 per cent wastage	kg	1.10	200.00	220.00	M-095
		b) Labour					
		Mate	day	0.08	200.00	16.00	L-12
		Mazdoor (Skilled)	day	0.10	200.00	20.00	L-15
		Mazdoor	day	0.10	150.00	15.00	L-13
		c) Machinery					
		Epoxy Injection gun	hour	0.10	2750.00	275.00	P&M-078
		d) Overhead charges @ 10 % on (a+b+c)				54.60	
		e) Contractor's profit @ 10 % on (a+b+c+d)				60.06	
		Rate per kg = (a+b+c+d+e)				660.66	
					<i>say</i>	<u>661.00</u>	
16.9	2807	Removal of defective concrete, cleaning the surface thoroughly, applying the shotcrete mixture mechanically with compressed air under pressure, comprising of cement, sand, coarse aggregates, water and quick setting compound in the proportion as per clause 2807.1., sand and coarse aggregates conforming to IS: 383 and table 1 of IS: 9012 respectively, water cement ratio ranging from 0.35 to 0.50, density of gunite not less than 2000 kg/cum, strength not less than 25 Mpa and workmanship conforming to clause 2807.6.					
		<i>unit: sqm</i>					
		<i>Taking output = 10 sqm, 40 mm average thickness.</i>					
		a) Labour					
		Mate	day	0.04	200.00	8.00	L-12
		Mazdoor	day	0.50	150.00	75.00	L-13
		Mazdoor (Skilled)	day	0.50	200.00	100.00	L-15
		b) Machinery					
		Air compressor 250 cfm	hour	1.00	469.00	469.00	P&M-001

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Shotcreteing equipment	hour	1.00	660.00	660.00	P&M-076
		water tanker 6 KL capacity	hour	0.02	444.00	8.88	P&M-060
		c) Material					
		Cement	kg	120.00	7.99	958.68	M-081/1000
		Sand	cum	0.15	445.00	66.75	M-005
		Coarse aggregate of size 4.75mm	cum	0.15	500.00	75.00	M-024
		Quick setting compound	kg	2.50	46.00	115.00	M-147
		Water	KL	0.10	55.00	5.50	M-189
		d) Overhead charges @ 10 % on (a+b+c)				254.18	
		e) Contractor's profit @ 10 % on (a+b+c+d)				279.60	
		Cost for 10 sqm = a+b+c+d+e				3075.59	
		Rate per sqm = (a+b+c+d+e)/10				307.56	
					say	<u>308.00</u>	
16.10	2800	Applying pre-packed cement based polymer mortar of strength 45 Mpa at 28 days for replacement of spalled concrete					
		<i>Unit = sqm</i>					
		<i>Taking output = 10 sqm</i>					
		Assumed thickness - 10 mm					
		a) Material					
		Acrylic polymer bonding coat	Litre	1.40	110.00	154.00	M-057
		pre-packed cement based polymer mortar of strength 45 Mpa at 28 days	kg	12.00	30.00	360.00	M-145
		Add 3 per cent of (a) above for wastage.				15.42	
		b) Labour					
		Mate	day	0.04	200.00	8.00	L-12
		Mazdoor (Skilled)	day	0.50	200.00	100.00	L-15
		Mazdoor	day	0.50	150.00	75.00	L-13
		c) Overhead charges @ 10 % on (a+b)				71.24	
		d) Contractor's profit @ 10 % on (a+b+c)				78.37	
		Cost for 10 sqm = a+b+c+d				862.03	
		Rate per sqm = (a+b+c+d)/10				86.20	
					say	<u>86.00</u>	
16.11	2805	Eproxy bonding of new concrete to old concrete					
		<i>Unit = sqm</i>					
		<i>Taking output = 10 sqm</i>					
		a) Material					
		Epoxy resin with pot life not less than 60-90 minutes and satisfying testing as per clause 2803.9	kg	8.00	90.00	720.00	M-098
		Add 3 per cent of (a) above for wastage.				21.60	
		b) Labour					
		Mate	day	0.04	200.00	8.00	L-12
		Mazdoor (Skilled)	day	0.50	200.00	100.00	L-15
		Mazdoor	day	0.50	150.00	75.00	L-13
		c) Overhead charges @ 10 % on (a+b)				92.46	
		d) Contractor's profit @ 10 % on (a+b+c)				101.71	
		Cost for 10 sqm = a+b+c+d				1118.77	
		Rate per sqm = (a+b+c+d)/10				111.88	
					say	<u>112.00</u>	
16.17		Replacement of Expansion Joints complete as per drawings					
		<i>Unit -1 RM</i>					
		<i>Taking output = 12 RM</i>					
		a) Material					
		Epoxy for bonding new concrete to old concrete @ 0.8 kg/sqm	kg	9.60	200.00	1920.00	M-095
		M-30 grade cement concrete excluding OH & CP (Rate as per items 14.1 C (i))	cum	3.60	5651.00	20343.60	Item 14.1(C)
		b) Labour					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Removal of old expansion joint including breaking of concrete, cutting of lugs and shifting of broken material etc.					
		Mate	day	0.26	200.00	52.00	L-12
		Mazdoor	day	6.00	150.00	900.00	L-13
		Mazdoor (Skilled)	day	0.50	200.00	100.00	L-15
		c) Overhead charges @ 10 % on (a+b)				2331.56	
		d) Contractor's profit @ 10 % on (a+b+c)				2564.72	
		Cost for replacement of 12 RM = a+b+c+d				28211.88	
		Rate per RM = (a+b+c+d)/12				2350.99	
					say	<u>2351.00</u>	
		Note					The rate for the installation of new expansion joints may be taken from the chapter on superstructure. Broken concrete will have to be replaced which has been included in this analysis.
16.18		Replacement of Damaged Concrete Railing.					
		Unit = RM					
		Taking output = 10 RM					
		a) Labour					
		Labour for dismantling old railing and disposal of dismantled material.					
		Mate	day	0.20	200.00	40.00	L-12
		Mazdoor	day	5.00	150.00	750.00	L-13
		b) Machinery					
		Tractor-trolley for disposal of dismantled material	hour	1.00	388.00	388.00	P&M-053
		c) Overhead charges @ 10 % on (a+b)				117.80	
		d) Contractor's profit @ 10 % on (a+b+c)				129.58	
		Cost for 10 m = a+b+c+d				1425.38	
		Rate per metre = (a+b+c+d)/10				142.54	
					say	<u>143.00</u>	
		Note					The rate for the provision of new railing may be adopted from the chapter on superstructure.
16.19		Replacement of Crash Barrier.					
		Unit = RM					
		Taking output = 10 M					
		a) Labour					
		Labour for dismantling old railing and disposal of dismantled material.					
		Mate	day	0.40	200.00	80.00	L-12
		Mazdoor	day	10.00	150.00	1500.00	L-13
		b) Machinery					
		Tractor-trolley for disposal of dismantled material	hour	1.00	388.00	388.00	P&M-053
		c) Overhead charges @ 10 % on (a+b)				196.80	
		d) Contractor's profit @ 10 % on (a+b+c)				216.48	
		Cost for 10 m = a+b+c+d				2381.28	
		Rate per metre = (a+b+c+d)/10				238.13	
					say	<u>238.00</u>	
		Note					The rate for the construction of new crash barrier may be adopted from chapter 8 on Traffic and Transportation.
16.20		Replacement of Damaged Mild Steel Railing					
		Unit = RM					
		Taking output = 10 M					
		a) Labour					
		Labour for dismantling old railing and disposal of dismantled material.					
		Mate	day	0.16	200.00	32.00	L-12
		Mazdoor	day	4.00	150.00	600.00	L-13
		b) Machinery					
		Tractor-trolley for disposal of dismantled material	hour	1.00	388.00	388.00	P&M-053
		c) Overhead charges @ 10 % on (a+b)				102.00	
		d) Contractor's profit @ 10 % on (a+b+c)				112.20	
		Cost for 10 m = a+b+c+d				1234.20	

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Rate per metre = (a+b+c+d)/10				123.42	
					<i>say</i>	<u>123.00</u>	
16.21		Repair of Crash Barrier					
		Repair of concrete crash barrier with cement concert of M-30 grade by cutting and trimming the damaged portion to a regular shape, cleaning the area to be repaired thoroughly, applying cement concert after erection of proper form work.					
		<i>Unit = Running meter.</i>					
		<i>Taking output = 10 M.</i>					
		It is assumed that damage is to the extent of 10 per cent of the volume of concrete .This will require 0.30 cum of concrete.					
		a) Manpower*					
		Mate	day	0.04	200.00	8.00	L-12
		Mazdoor	day	1.00	150.00	150.00	L-13
		* For dismantling and trimming the surface to a regular shape and removal of damaged material.					
		b) Material					
		M-30 grade cement concrete excluding OH & CP (Rate as per items 14.1 C (i))	cum	0.30	5651.00	1695.30	Item 14.1(C)
		This may be priced based on the rate given the chapter of superstructure.					
		c) Overhead charges @ 10 % on (a)				15.80	
		d) Contractor's profit @ 10 % on (a+c)				17.38	
		Cost for 10 m = a+b+c+d				1886.48	
		Rate per m = (a+b+c+d)/10				188.65	
					<i>say</i>	<u>189.00</u>	
16.22		Repair of RCC Railing					
		Carrying out repair of RCC M30 railing to bring it to the original shape.					
		<i>Unit = Running meter.</i>					
		<i>Taking output = 10 M.</i>					
		It is assumed that damage is to the extent of 10 per cent .					
		a) Material					
		M-30 grade cement concrete excluding OH & CP (Rate as per items 14.1 C (i))	cum	0.10	5651.00	565.10	Item 14.1(C)
		HYSD bar reinforcement Rate as per item No 14.2(Excluding OH & CP)	tonne	0.01	42728.00	555.46	Item 14.2 A
		b) Labour*					
		Mate	day	0.016	200.00	3.20	L-12
		mazdoor	day	0.20	150.00	30.00	L-13
		* For dismantling and trimming the surface to a regular shape and removal of damaged material.					
		c) Overhead charges @ 10 % on (b)				3.32	
		d) Contractor's profit @ 10 % on (b+c)				3.65	
		Cost for 10 m = a+b+c+d				1160.74	
		Rate per m = (a+b+c+d)/10				116.07	
					<i>say</i>	<u>116.00</u>	
16.23		Repair of Steel Railing					
		Repair of steel railing to bring it to the original shape					
		It is assumed that the damage to the steel railing is to the extent of 10 per cent .					
		<i>Unit = Running meter.</i>					
		<i>Taking output = 10 M.</i>					
		a) Material					
		Mild steel ISMC series	kg	29.00	45.22	1311.35	M-179/1000
		Flat iron	kg	10.00	45.22	452.19	M-179/1000
		MS Bolt and nuts	kg	1.00	50.00	50.00	M-130
		Add 5 per cent of cost of material for painting.				90.68	
		b) Labour					

Sr No	Ref. to MoRTH Spec.	Description	Unit	Quantity	Rate Rs	Cost Rs	Remarks/ Input ref.
		Mate	day	0.016	200.00	3.20	L-12
		Mazdoor (Skilled)	day	0.20	200.00	40.00	L-15
		Mazdoor	day	0.20	150.00	30.00	L-13
		c) Overhead charges @ 10 % on (a+b)				197.74	
		d) Contractor's profit @ 10 % on (a+b+c)				217.52	
		Cost of repair for 10m = a+b+c+d				2392.68	
		Cost of meter = (a+b+c+d)/10				239.27	
					<i>say</i>	<u>239.00</u>	

A. Roads Works

Basic Notes for Preparation of Schedule of Rates

The basic approach for the preparation of schedule of rates for Road Works is indicated as under :

Description of items

1. The description of items is given briefly and linked with the relevant clause of the MoRT&H Specifications for Road and Bridge Works, which may be referred for detailed description, provisions and interpretation.

2. Mechanical Means

Due to mechanization of construction work, rate for various items have been derived using mechanical means. However, manual means have also been provided for certain cases, where areas may be inaccessible for machines or quantum of work may not be large enough to justify use of machines.

3. Overhead Charges

- i. Site accomodation, setting up plant, access road, water supply, electricity and general site arrangements.
- ii. Office furniture, equipment and communications.
- iii. Expenditure on
 - a) Corporate office of contractor
 - b) Site Supervision
 - c) Documentation and "as built" drawings
- iv. Mobilisation/de-mobilisation of resources.
- v. Labour camps with minimum amenities and transportation to work sites.
- vi. Light vehicles for site supervision including administrative and managerial requirements
- vii. Laboratory equipment and quality control including field and laboratory testing
- viii. Minor T&P and survey instruments and setting out works, including verification of line, dimensions, trial pits and bore holes, where required
- ix. Watch and ward
- x. Traffic management during construction
- xi. Expenditure on safeguarding environment
- xii. Sundries
- xiii. Financing Expenditure
- xiv. Sales/Turn over tax
- xv. Work Insurance/compensation

3.1 10 percent overhead charges has been considered in the schedule of rates

4. **Contractor Profit**

10 percent of cost of works. Contractor profit is also added on overhead charges.

5. **Basic Inputs**

Basic inputs are only given in the standard data book. The rates for material and labour are as per the prevailing market/govt. rates at Itanagar.

6. **Plants and Equipment**

6.1 A dozer is proposed for excavation where cutting and filling for the roadway is within 100 m. For longer leads, a combination of hydraulic excavator and tipper is proposed.

6.2 Keeping in view the job and managerial factors and the age factor of machines, the output of plant and equipment is taken approximately 70 percent of the rated capacity given by manufacture under ideal conditions.

6.3 It has been assumed that a water tanker would make one trip per hour on an average. Water charges have not been included for items where the requirement is very nominal. It is assumed that the same would be covered under sundries.

6.4 Output of plant/equipment is considered for the compacted quantities.

6.5 The usage charges for machines include ownership charges, cost of repair and maintenance including replacement of tyres and running and operating charges which includes crew, fuel and lubricants.

7. **Materials**

7.1 Quantities of materials considered in the rate are approximate for the purpose of estimating and include normal wastages. Actual consumption would have to be based on mix design.

7.2 Arunachal Pradesh has typical and hard terrain having different altitude, wherein maximum construction material are brought from Assam and utilised in different station located in state. Hence, to maintain the uniformity in rates, it is decided to prepare the APSR-2009 without considering any lead on materials and aggregate. The transportation cost shall be included in the estimate as per distance from the source of procurement of material/aggregate. The following sources has been adopted in the schedule 2009.

(1) All steel items/Bitumen product - Guwahati Plus Lead upto Itanagar.

(2) Cement :- Guwahati Plus Lead upto Itanagar.

(3) Bricks :- Nearest Kiln in Assam(Borgaon) Plus lead upto Itanagar.

(4) Aggregate :- At nearest Quarry / Batching plant at Itanagar

(5) Other items :- Avarage market rates fixed for Itanagar.

(6) R.C.C. Hume Pipes :- Naharlagun/Likabali or nearby source in Assam.

7.3 The alternative proposal for crushing own aggregate by installing crusher is compared with procurement of crushed aggregates from the market and proposal found economical is adopted.

7.4 The specifications of materials shall be governed by section 1000 of MoRT&H Specifications for Road and Bridge Works.

8. **Labour**

8.1 The average market rate has been adopted which are workable in the state

8.2 One mate has been provided for 25 labours

9. **Carriage of Materials**

9.1 The unit for vehicle for carriage has been taken as under :

- a) In hours where lead is variable. The loading and unloading for such cases have been provided separately.
- b) In tonne - km where lead is variable. The loading and unloading for such cases have been provided separately.
- c) Zero lead has been considered for the stone aggregate in order to work out the actual rates of aggregates by adding the transportation cost up to the site of work.
- d) In case of Hot Mix Plant Zero lead has been considered. The lead may be considered as per actual location of plant.

9.2 Where the quantity of material to be transported is small such as dismantled materials and the same are required to be loaded manually, provision of tractor-trolley has been made instead of tipper.

10. **General :**

10.1 The clause numbers refer to MoRT&H Specifications for Road and Bridges Works.

10.2 Assumptions made have been indicated in respective chapter in the form of notes, where required.

10.3 Sundries to cater for unforeseen contingency and miscellaneous items have been added in the overhead charges.

10.4 Arrangement for traffic during construction shall be as per Clause 112 of MoRT&H Specifications for Road and Bridge Works.

10.5 Contractor will make his own arrangements for borrowing earth. However, compensation for earth taken from private land has been included in the rate for construction of embankment with borrowed earth.

10.6 **Credit for Dismantled Material**

Credit for dismantled materials has not been included in this schedule of rates. The dismantled materials should be examined and a realistic assessment made for such materials, which can be utilised for works and to be reflected in the estimate.

- 10.7 The source of material and samples are required to be approved by the Engineer before start of any work.
- 10.8 The rates of items include cost of testing of soil, materials and works.
- 10.9 The use of surface by construction vehicles shall be governed by Clause 119 of MoRT&H Specifications.
- 10.10 The contractor shall arrange to provide and maintain an adequate equipment field laboratory as per Clause 121.
- 10.11 Quality Control of works shall be governed by Section 900 of MoRT&H Specifications.
- 10.12 The various activities of works shall also be documented by photographs and video cassettes as per Clauses 125 & 126 of MoRT&H Specifications.
- 10.13 The classification of soil shall be as per Clause 301.2 of MoRT&H Specifications.
- 10.14 The earth excavated from foundations has been considered to be backfilled and balance utilised locally for road work except in the case of marshy soil.
- 10.15 The rate for removal of unsuitable soil does not provide for replacement by suitable soil which will have to be paid separately.
- 10.16 Items for hilly terrain have been analysed separately.
- 10.17 The hire charge rates for machinery and equipment are taken from the Standard Data Book and prevailing market rate.
- 10.18 10 per cent extra cement has been provided for concreting under water, where required.
- 10.19 Grade of cement may be adopted as per mix design.
- 10.20 Quantities of cement in various grades of cement concrete have been taken as per IRC:21-2000 and IRC:18-2000.
- 10.21 The coarse and fine aggregates shall conform to IS:383.
- 10.22 For pricing of RCC slab culverts, the items given in respective chapters in bridge section may be referred.
- 10.23 Some of major steel producing firms have evolved thermo-mechanically treated steel which has enhanced strength, better corrosion resistance, ductility, weld ability and high temperature thermal resistance. Enquiries from these are made on technical specifications and use of such products considered in works based on performance in works where these have already been used.
- 10.24 In case it is decided to include the following items and their maintenance in the BOQ, the scope and specifications should be worked out and defined in a detailed manner in the tender document to avoid any dispute during execution.

MoRT&H Clause Item

- | | |
|-----|--|
| 120 | Site office and furniture for Engineer and his staff. |
| 122 | Site residential accommodation for Engineer and other supervisory staff. |
| 124 | Providing and maintaining vehicle for the Engineer. |

B. Bridge Works Basic Notes

The basic approach for the preparation of schedule of rates for Bridge works is indicated as under :

1. **Description of items**

The description of items is given briefly and linked with relevant clause of MoRT&H's Specifications for Road and Bridge Works, which may be referred for detailed description, provisions and interpretation.

2. **Overhead Charges**

The rates include overhead charges considering the following elements -

- i. Site accommodation, setting up plant, access road, water supply, electricity and general site arrangements.
- ii. Office furniture, equipment and communications.
- iii. Expenditure on
 - a) Corporate office of contractor
 - b) Site Supervision
 - c) Documentation and "as built" drawings
- iv. Mobilisation/de-mobilisation of resources.
- v. Labour camps with minimum amenities and transportation to work sites.
- vi. Light vehicles for site supervision including administrative and managerial
- vii. Laboratory equipment and quality control including field and laboratory testing
- viii. Minor T&P and survey instruments and setting out works, including verification of line, dimensions, trial pits and bore holes, where required
- ix. Watch and ward
- x. Traffic management during construction
- xi. Expenditure on safeguarding environment
- xii. Sundries
- xiii. Financing Expenditure
- xiv. Sales/Turn over tax
- xv. Work Insurance/compensation

3.1 20 percent overhead charges has been considered in the schedule of rates

4. **Contractor Profit**

10 percent of cost of works. Contractor profit is also added on overhead charges.

5. **Basic Inputs**

Basic inputs are only given in the standard data book. The rates for material and labour are as

6. **Plants and Equipment**

The usage/hire charges of machinery/equipment have been worked out based upon present cost of equipments, repairs, POL and Operational charges.

7. **Materials**

7.1 Quantities of materials considered in the rate are approximate for the purpose of estimating and include normal wastages. Actual consumption would have to be based on mix design.

7.2 Arunachal Pradesh has typical and hard terrain having different altitude, wherein maximum construction material are brought from Assam and utilised in different station located in state. Hence, to maintain the uniformity in rates, it is decided to prepare the APSR-2005 without considering any lead on materials and aggregate. The transportation cost shall be included in the estimate as per distance from the source of procurement of material/aggregate. The following sources has been adopted in the schedule 2005.

- (1) All steel items/Bitumen product - Guwahati
- (2) Cement :- Banderdewa/Bhalukpong/Likabali/Dholla/Margherita
- (3) Bricks :- Klin in Assam nearby to Arunachal Pradesh
- (4) Aggregate :- At quarry nearby site of work.
- (5) Other items :- Average market rates fixed for all district headquarter of state.
- (6) R.C.C. Hume Pipes :- Naharlagun/Likabali or nearby source in Assam.

7.3 The alternative proposal for crushing own aggregate by installing crusher is compared with procurement of crushed aggregates from the market and proposal found economical is adopted.

7.4 The specifications of materials shall be governed by section 1000 of MoRT&H Specifications for Road and Bridge Works.

8. **Labour**

8.1 The average market rate has been adopted which are workable in the state

8.2 One mate has been provided for 25 labours

9. **Carriage of Materials**

9.1 The unit for vehicle for carriage has been taken as under :

- a) In hours where lead is variable. The loading and unloading for such cases have been provided separately.
- b) In tonne - km where lead is variable. The loading and unloading for such cases have been provided separately.
- c) Zero lead has been considered for the stone aggregate in order to work out the actual rates of aggregates by adding the transportation cost up to the site of work.

10. **General :**

10.1 The clause numbers refer to MoRT&H Specifications for Road and Bridges Works.

10.2 Assumptions made have been indicated in respective chapter in the form of notes, where required.

10.3 Sundries to cater for unforeseen contingency and miscellaneous items have been added in the overhead charges.

- 10.4 Arrangement for traffic during construction shall be as per Clause 112 of MoRT&H Specifications for Road and Bridge Works.
- 10.5 Contractor will make his own arrangements for borrowing earth. However, compensation for earth taken from private land has been included in the rate for construction of embankment with borrowed earth.
- 10.6 **Credit for Dismantled Material**
- Credit for dismantled materials has not been included in this schedule of rates. The dismantled materials should be examined and a realistic assessment made for such materials, which can be utilised for works and to be reflected in the estimate.
- 10.7 The source of material and samples are required to be approved by the Engineer before start of any work.
- 10.8 The rates of items include cost of testing of soil, materials and works.
- 10.9 The contractor shall arrange to provide and maintain an adequate equipment field laboratory as per Clause 121.
- 10.10 Quality Control of works shall be governed by Section 900 of MoRT&H Specifications.
- 10.11 The various activities of works shall also be documented by photographs and video cassettes as per Clauses 125 & 126 of MoRT&H Specifications.
- 10.12 The classification of soil shall be as per Clause 301.2 of MoRT&H Specifications.
- 10.13 The earth excavated from foundations has been considered to be backfilled and balance utilised locally for road work except in the case of marshy soil.
- 10.14 The rate for removal of unsuitable soil does not provide for replacement by suitable soil which will have to be paid separately.
- 10.15 The hire charge rates for machinery and equipment are taken from the Standard Data Book and prevailing market rate.
- 10.16 10 per cent extra cement has been provided for concreting under water, where required.
- 10.17 Grade of cement may be adopted as per mix design.
- 10.18 Quantities of cement in various grades of cement concrete have been taken as per IRC:21-2000 and IRC:18-2000.
- 10.19 The coarse and fine aggregates shall conform to IS:383.
- 10.20 Some of major steel producing firms have evolved thermo-mechanically treated steel which has enhanced strength, better corrosion resistance, ductility, weld ability and high temperature thermal resistance. Enquiries from these are made on technical specifications and use of such products considered in works based on performance in works where these have already been used.
- 10.21 In case it is decided to include the following items and their maintenance in the BOQ, the scope and specifications should be worked out and defined in a detailed manner in the tender document to avoid any dispute during execution.
11. **Guide Bund**

- 11.1 The item for the guide bund are excavation, embankment and protection works.
- 11.2 In case bridge construction works are to be done on wide and deep water channels in major rivers provision of floating barrages etc. for taking the construction materials and equipments inside water shall be made separately.
- 11.3 The item for sinking of wells cover diameters from 6 m to 12 and Twin D Type and size 12 m x 6 m. For other shapes like rectangular or any other size, the rates of sinking may be worked out on pro-rata basis.
- 11.4 The lift for casting of concrete in well steining may be 2 to 2.5 m restricting the free fall of concrete to 1.5 m and concreting layer to 450 mm.

MoRT&H Clause	Item
120	Site office and furniture for Engineer and his staff.
122	Site residential accommodation for Engineer and other supervisory staff.
124	Providing and maintaining vehicle for the Engineer.

CHAPTER - 1

CARRIAGE OF MATERIALS

Preamble:

- 1 The rate analysis of loading and unloading of various items include stacking.
- 2 The rate analysis for loading and unloading has been given both by manual and mechanical means. Means of loading/unloading appropriate to the work and site is to be adopted.
- 3 The rate analysis for haulage of materials has been made in terms of tonne-kilometre (t.km) for ease of adoption depending upon the lead in km and load in tonnes.
- 4 The cost of carriage will vary depending upon the riding surface of the road. Provision has accordingly been made considering surfaced roads, unsurfaced gravel roads and katcha tracks.
- 5 Analysis for carriage of materials is exclusive of the loading, unloading and stacking and this has to be added as applicable.
- 6 Carriage of materials if done by boats shall be paid at the same rates as given for carriage of materials by road.

Chapter – 2

SITE CLEARANCE

Preamble:

- 1 Unless otherwise stated, the rates include sorting and disposal of unserviceable material and stacking of serviceable material with all lifts and upto a lead of 1000 m.
- 2 The rates include Tools & Plants (T&P) and scaffolding required for items of dismantling.
- 3 Carriage of dismantled materials, bushes, branches of tree, etc. has been catered with a tractor-trolley of 3 tonnes capacity with manual loading and unloading @ 2 trips per hour within a lead of 1000 m. This will be economical for such works as compared with a tipper.
- 4 The dismantling of structures has been catered both by manual and mechanical means. The Engineer can use his discretion depending upon quantum of work and particular site conditions.
- 5 Rate analysis for removing of stumps and roots has also been provided separately.
- 6 Dismantling of Hume pipes has been catered manually as pipes can be easily rolled by men to a suitable stacking place within the right-of-way.
- 7 For dismantling of structures, which remain submerged in water, the cost may be enhanced by 50 per cent. If site conditions warrant lowering of water level to facilitate dismantling, the cost may be enhanced by additional 25 per cent.
- 8 Dismantling of utilities, like, water supply lines, electric and telephone lines is required to be done under the supervision of concerned departments with prior information to the user public.
- 9 In certain items of dismantling, like, pipe culverts, utilities, etc. excavation in earth and dismantling of masonry works is not included in this analysis for which suitable notes have been inserted in respective Chapters. These items are required to be priced separately based on actual quantities at site and nature of work.
- 10 The dismantled materials should be examined and a realistic assessment and provision should be made after due process for the salvage value for such materials, which can be utilized for works or auctioned.
- 11 In case where lead for disposal is more than 1000 m, extra cost of carriage is required to be added based on tonne-kilometerage as per Chapter 1.
- 12 All minor Tools & Plants (T&P) items required for dismantling have been considered to have been included in overhead charges.

Chapter – 3

EARTHWORK, EROSION CONTROL AND DRAINAGE

Preamble:

- 1 The rates have been analysed using mechanical means. Manual means for certain items have also been provided which can be used for areas inaccessible to machines and also for small jobs.
- 2 In the rate analyses of earthwork, compacted volume of earth has been considered.
- 3 Cutting of earth by dozer has been proposed where the cut earth can be utilized for filling for embankment within a lead upto 100 m.
- 4 Where lead for transporting of earth is more than 100 m, excavator and tipper have been provided.
- 5 The rate caters for disposal of unsuitable soil only upto a distance of 1 km. The cost of transportation beyond the initial lead of 1 km will be paid separately based on tonne-kilometerage.
- 6 The replacement of unsuitable soil by suitable soil shall be provided separately in the estimate. The rate analysis for removal of unsuitable soil does not provide for replacement by suitable soil.
- 7 In cases where embankment is constructed with earth taken from roadway, the cost of depositing the earth at the site of embankment is already included in the disposal of excavated earth and, therefore, the input of dozer for spreading earth can be deleted.
- 8 For narrow and restricted areas, plate compactor has been proposed for compaction to achieve the desired density.
- 9 In case excavated rock is found suitable for incorporation in works, suitable credit for the available rock shall be given.
- 10 For excavation of structures refer to Chapter 11 dealing with items of Foundation.
- 11 The possibility of using the blasted rock fragments for backfilling behind structures or backfilling of foundation pits or filling in medians/separators or use in service road shall be examined before proposing disposal of excavated rock.
- 12 For inhabited areas, controlled blasting with limited charges of explosives has been provided. This involves smaller drill holes and additional requirement of electric detonators. Provision has been made accordingly.
- 13 Any work involved for crossing of water courses for irrigation purpose, etc. will be priced under respective items, like, excavation, grubbing, clearing, etc. for which rate analysis have separately been made.
- 14 Earth excavated from drains can be used in roadway berms. Hence carriage for disposal of same is not provided.
- 15 In case of rock fill embankment, it is assumed that material is available at site from rock cutting.

Chapter – 4

SUB-BASES, BASES (NON-BITUMINOUS) AND SHOULDERS

Preamble:

- 1 Quantities of materials provided are approximate and are meant for the purpose of estimating only. Actual quantities shall be as per mix design.
- 2 For construction of sub-base, two alternatives as under have been provided.
 - a. Mix in place method
 - b. Plant mix method
- 3 Construction of shoulders: - Earthen, Hard and Paved shoulders have been considered, the rates applicable are for subgrade, sub-base and different layers of pavement respectively.
- 4 In the case of improvement of subgrade with lime stabilization, soil is assumed to be available at the site and has not been provided for. Only lime has been catered. In the case of lime stabilization of sub-base, soil has been provided to form the sub-base.
- 5 While providing for the rate of materials, detailed local enquires should be made and prevailing market rates ascertained from concerned suppliers in the area keeping in view the location of crushing plants and lead involved.
- 6 The quantities considered in the output are the compacted quantities. The quantities of aggregates provided in the rate analysis under the head material are the uncompacted quantities.

Chapter – 5

BASES AND SURFACE COURSES (BITUMINOUS)

Preamble:

- 1 Various alternatives for machines and materials have been provided. The one that suits a particular situation and design may be adopted.
- 2 The outputs considered for construction equipment are for compacted quantities of relevant items and not for loose quantities.
- 3 In case of prime coat and tack coat, average quantities of binder indicated in specifications have been taken.
- 4 Tack coat and prime coat, wherever provided, are required to be measured and paid separately.
- 5 Cleaning of surface is a part of the item of prime coat and tack coat. As such cleaning of surface has not been provided for bituminous courses as the same is already catered in prime/tack coat. However, for those cases where such coats are not required to be done, cleaning of surface shall be included and paid.
- 6 Rolling of bituminous courses is required to be done as per Clause 501.6 of MORD Specifications. Provision in the analysis has been made accordingly. It has been observed during actual practice at work sites, that the availability of road roller is generally inadequate. As compaction is the key to good construction, this point is being specifically highlighted to ensure that adequate number of road rollers as per provision in the rate analysis are deployed at site.
- 7 Spreading of bituminous materials shall be done by mechanical means except in areas where a mechanical paver cannot have access.
- 8 Hot Mazdoor is the one who work for Bitumen heating/spreading or spreading of hot bituminous mix. He will be paid the same wages. However, he will be provided safety kits containing normally gumboots, hand gloves, dark goggles, barnol, country soap, coconut oil, tarring outfits, etc. For this purpose, additional 0.5 per cent sundries have been provided in the analysis of rates in addition to the normal sundries covered by overheads.
- 9 Where the proposed aggregates fail to pass the stripping value test, an approved adhesion agent shall be added to the binder as per Clause 507.2.4 with the approval of the Engineer and cost of the adhesion agent shall be added under the subhead of materials.
- 10 The Factor for usage of rollers has been taken as 0.65 in case of Bituminous Macadam only.

Chapter – 6

CEMENT CONCRETE PAVEMENT

Preamble:

- 1 High capacity batch mix plants of 75 cum/hour (effective output) has been considered in the rate analysis of cement concrete pavement works.
- 2 While tippers have been provided for transportation of dry lean cement concrete and rolled cement concrete, transit truck mixers have been considered for the cement concrete pavement.
- 3 Super plasticizer admixture has been provided to improve workability with reduced water cement ratio.
- 4 Cement 43 grade has been catered for the cement concrete pavement i.e., for pavement quality concrete to get higher strength. However, for dry lean concrete, cement of 33 grade may be preferred.
- 5 While a slip form paver has been catered for the top layer of concrete pavement, a mechanical paver has been provided for dry lean and roller cement concrete.
- 6 Materials provided in the rate analysis are for estimating purpose. Exact quantity of materials be determined for the job mix formula.

Chapter–8

TRAFFIC SIGNS, MARKINGS AND OTHER APPURTENANCES

Preamble:

- 1 Rate analysis for fencing has been done for two different heights, i.e., 1.20 m and 1.80 m. Any of these two can be adopted depending upon a particular situation and design.
- 2 Rate analysis for fencing provides for three types as under :
 - a) Barbed wire fencing
 - b) Welded steel wire fencing with mesh size of 75X25 mm
 - c) Welded steel wire fabric with mesh size of 75X50 mm
- 3 Kerbstone laying and road marking has been provided for laying by mechanical means.
- 4 Back filling of foundation of boundary pillars has been proposed with stone spalls, tightly packed and compacted.
- 5 The item pertaining to road traffic signals has not been analysed as this is a specialised work and rates can be obtained from firms having specialisation for design and installation of this work.
- 6 For metal beam crash barrier, a 'W' shaped beam of size 311 x 83 mm flange width made with structural steel corrugated plate 3 mm thick and having a length of 4.5 m has been provided, over a channel post of 150 x 75 x 5 mm with a spacer of channel section 150 x 75 x 5 mm, 330 mm long.
- 7 Printing of letters and signs is required to be measured and paid separately. A separate rate for lettering has been prepared and included in this chapter for this purpose.
- 8 Two supports have been provided for direction and place identification signs where size is more than 0.9 sqm. Only one support is provided for size up to 0.9 sqm.
- 9 The traffic signs proposed are of retro-reflectorised type made of encapsulated lens type reflective sheeting fixed over aluminium sheeting as per Clause 801.3 and installation.
- 10 The size, location of traffic signs shall be as per IRC:67.
- 11 The rates for rigid, semi-rigid and flexible crash barriers have been included.
- 12 Provision has been made for a crane for installation of overhead signs.
- 13 Separate rates have been derived for Tubular steel railing with RCC posts and MS steel posts.
- 14 The organisation and financial aspects are required to be finalised in consultation with administrative and traffic authorities.
- 15 The rate for message display board for gantry mounted variable message sign is required to be ascertained from the market, this being a commercially produced item by specialised firms.

- 16 The rate analysis for traffic impact attenuators at abutments and piers have been included.
- 17 In the case of road signs and direction boards the depth of foundation and quantity of cement concrete provided in the rate analysis are indicative. These may be suitably increased in areas of higher wind velocities like coastal areas.

18 **Ducts for Utility Services Along and Across the Expressway/Highways :**

The running metre cost of duct along the road including inspection chambers (where applicable) or across the road will depend upon the approved design. The various item involved are earthen work, plain cement concrete, brick stone masonry, reinforcement cement concrete, form work, steel reinforcement, laying of pipe line (where duct is of pipe) and cast iron/RCC cover for the inspection chamber. The rate for these items are available under respective clauses which can be applied and running metre cost of duct worked out as per the approved design and drawing for particular situations. In case cast iron cover for the inspection chamber, the rate can be ascertained from the market for the size provided in the design and approved drawings.

19 **Noise Barriers :**

Noise barrier can be provided in the form of a brick wall of a suitable height as per the site requirement and approved design. The items involved for the construction of this barrier like earthwork, brick masonry, plain cement concrete, etc. are available in the Data Book, which can be applied to arrive at the cost of noise barrier based on the design adopted.

Alternatively, wherever space permits, cluster of trees, shrubs and plants can be grown by the road side 6 m away from the edge of the roadway. This will intercept the annoying sound waves and fumes from road vehicles.

Chapter – 9

PIPE CULVERTS

Preamble:

- 1 Pipe culverts of sizes 1000 mm and 1200 mm dia in single row and double row which are generally used on roads, have been included. Providing and laying of pipe has been included in the rate analysis. Items of auxiliary works such as excavation, bedding, backfilling, concrete and masonry shall be analysed, as provided under the respective sections and paid for separately.
- 2 Analysis has been given separately for NP2 pipes for ease of adoption.
- 3 Cost of any river training and protection work like stone pitching, apron, curtain wall etc. may be analysed under the respective item included in Chapter 16.
- 4 The joining of pipes is proposed by collar joints.
- 5 Chain & pulley for lifting the pipes is considered part of overheads.
- 6 The thickness of first class bedding has been taken as 150 mm. The height of bedding has been taken as 1/10th of overall height of pipe in the analysis. This may be modified as per thickness indicated in the approved drawing.

Chapter – 10

MAINTENANCE OF ROADS

Preamble:

- 1 In the case of rain cuts, it has been assumed that some material cut by rain, approximately 25 per cent will be available at site which can be retrieved and re-used and the balance 75 per cent is required to be provided as fresh material.
- 2 For making up earthen shoulders, it has been assumed that on an average 150 mm filling will be required. Similarly, for stripping of excess soil from shoulder, an average depth of 75 mm has been assumed.
- 3 In the case of chocking of drain, it has been assumed that half the depth of drain has been filled with earth/debris, which requires clearance.
- 4 During the process of landslide clearance on hill roads, it has been assumed that earth will be disposed off by dozer on the valley side. In case there is any objection to this arrangement due to particular site conditions, resources like loader and tipper will have to be provided for disposal of earth/debris for the lead involved.
- 5 The item like slurry seal, fog spray, crack prevention courses, surface dressing for maintenance works have already been included in chapter 5 and are not being repeated in this chapter.
- 6 The cost of other items like repair of ruts and undulation maintenance of earthen shoulders, cross drainage works, minor and major bridges and miscellaneous items like turfing and arboriculture, painting and lettering on km stones, repair to signage, repair to footpath, street lighting, railing dividers, separators and under passes for pedestains has been given in the "Report of the Committee on Norms for Maintenance of Roads In India" Published by IRC in January 2001 which may be referred for guidance.
- 7 The repair items related to bridges have been given in chapter 16

Chapter – 11 HORTICULTURE

Preamble:

1. The items of turfing with sods and seeding and mulching have been included in the chapter of earthwork.
2. The rates for grassing of lawns and hedges has been included, as the same may be needed for resting places on highways.
3. Five types of tree guards as under have been provided -
 - a) Half brick circular type
 - b) Tree guards made from empty bitumen drums 1.30 m high.
 - c) Tree guards made from empty bitumen drums 2.00 m high.
 - d) Tree guards with MS flat iron.
 - e) Tree guards with MS angle and 3 mm steel wire welded on MS flat and bolted to angle iron posts.
4. Selection from above may be made as per actual situation and design.
5. Rates for wrought iron and mild welded work has been included to cater for any miscellaneous work in connection with horticulture, fencing and traffic sign.
6. Though the estimate for compensatory afforestation is made by the forest department, the rate for this item has been analysed and included for the purpose of estimation.
7. As grass and plantation need more care, one mate has been provided for every 10 mazdoors in case of horticulture.

Chapter – 12

FOUNDATION

Preamble:

- 1 Excavation for structures has been provided both by manual and mechanical means.
- 2 The earth excavated from foundation has been proposed to be backfilled and balance quantity utilised for road works locally except for marshy soil where disposal has been provided.
- 3 In case of rocks, excavation has been considered upto a depth of 3 m only.
- 4 Embedment of foundation in soft and hard rocks has been provided as required by the specifications.
- 5 Dewatering has been provided in excavation for foundation on percentage basis. In case less dewatering is required or is not required at all for a particular site condition, the same may be reduced/omitted.
- 6 Mixing of cement concrete has been considered by using concrete mixer and batching plant. The rate can be adopted depending upon availability of equipment and as approved by the Engineer.
- 7 Concrete batching plant is considered to be placed within 10 (ten) km of the bridge site.
- 8 The coarse and fine aggregate for cement concrete shall be as per IS:383.
- 9 Description of items has been given very briefly. Relevant Clause of MoRT&H Specifications have to be referred for detailed specification.
- 10 The rate for well foundation has been included for diameter varying from 6 m to 12 m. Well for twin D type has also been included.
- 11 Pneumatic sinking is a specialised job. All safety precautions as per IS:4138 are required to be taken. Medical supervision for such works is considered very essential. Depth of Pneumatic sinking has been restricted to 30 m below normal water level.
- 12 Rates for various type of piles like bored cast-in-situ, driven precast RCC pile and driven steel piles of H section have been included. If the steel casting in case of driven pile is required to be retained the same is required to be priced separately.
- 13 Pile driving rigs including vibratory hammers are considered to be self contained with power units and necessary accessories required for driving.
- 14 The quantity of concrete which is required to be stripped off upto a minimum height of 600 mm above the designed top level of the pile has been taken into account in the rate.
- 15 The levelling course below the pile cap is proposed with M 15 grade concrete.
- 16 Rates for Steel reinforcement for cement concrete works are provided separately.
- 17 Appendix-4 of IRC:78-2000 has to be referred regarding precautions to be taken during sinking of wells.

- 18 In case of blasting during sinking of wells the inner face of the curb is required to be protected with the steel plates of thickness not less than 10 mm upto top level of well curb. For height above top of curb, the thickness of steel plate may be reduced to 6 mm. This extra height of steel lining should be limited to 3 m.
- 19 The concrete mix used in bottom plug shall have a minimum cement content of 330 kg/cum and a slump of about 150 mm to permit easy flow of concrete through tremie to fill-up all cavities.
- 20 Necessary safety precautions shall be taken for excavation on open foundations for which guidance may be taken from IS:3764.
- 21 A levelling course of 100 mm thickness in M 10 (1:3:6) shall be provided before laying open foundations.
- 22 In the case of open foundation, dewatering shall not be permitted from the time of placing of concrete upto 24 hours after placement.
- 23 In case of open foundations in rock, the trenches around the footing shall be filled-up with concrete of M 15 grade upto a level of 0.6 m for hard rock and 1.5 m for soft rock above the foundation level. The portion above this shall be filled by boulders grouted with cement.
- 24 When there are two or more compartments in a well, the lower edge of the cutting edge of the middle stems of such wells shall be kept about 300 mm above that of outer stems to prevent rocking.
- 25 The well curb shall be in RCC of mix not leaner than M 25 grade with minimum steel reinforcement of 72 kg/cum excluding bond rods.
- 26 The top of bottom plug shall be atleast 300 mm above top of curb.
- 27 No dewatering shall be carried out within 7 days of casting of bottom plug.
- 28 In case of cement concrete piles, the minimum grade of concrete shall be M 35 with minimum cement content of 400 kg/cum.
- 29 The top of the pile shall project 50 mm into the pile cap and reinforcement of pile shall be fully anchored in pile cap.
- 30 The minimum thickness of pile cap should be atleast 0.6 m or 1.5 times the diameter of the pile whichever is more.
- 31 Guidance for piles is to be obtained from IS:2911.
- 32 Concrete in driven cast-in-situ piles shall be cast upto a minimum height of 600 mm above the designed top level of pile, which shall be stripped off to obtain sound concrete either before final set or after 3 days.
- 33 In remote areas, for isolated slab culvert/box culvert upto 2 m span, concrete can be hand mixed in accordance with Clause 806 of MORD Specifications. Therefore, in the analysis, for items of concrete, the alternative of hand mixing has also been considered.

Chapter – 13

SUBSTRUCTURE

Preamble:

- 1 Although, substructure are generally constructed in cement concrete, the rate for brick and stone masonry in CM 1:3 have also been included which can be adopted permitted by design.
- 2 The cost of formwork will vary with the height and cross-section of the substructure. Provision has been made accordingly.
- 3 Bridge bearing, being commercial item produced by specialised firms with imported technology and parts, the rates for the same are ascertained by quotation from the market for the approved design and technical specifications.
- 4 Filter media and backfilling behind abutment are required to be provided as per guidelines in IRC:78- 2000.
- 5 Weep holes shall be provided as per specifications.
- 6 In case of roller-cum-rocker bearings, only full circular rollers are to be provided.
- 7 Bearing shall be set truly level so as to have full and even seating.
- 8 For elastomeric bearings, the concrete surface shall be leveled such that the variation is not more than 1.5 mm from a straight edge placed in any direction across the area.
- 9 The bearing should be procured only from those manufacturers who have been prequalified by the Ministry of Road Transport and Highways.
- 10 The bottoms of girders resting on the bearing shall be plane and truly horizontal.
- 11 For spans in garde, the bearing shall be placed horizontal by using sole plates for suitbly designed RCC pedestals.

Chapter – 14

SUPERSTRUCTURE

Preamble:

- 1 The rate for the wearing coat has been analysed as under in accordance with the provisions of MORD Specifications:
 - a. Cement concrete wearing coat
 - b. Ashphaltic concrete wearing coat
 - c. Bitumen mastic wearing coat

The item may be selected as per approved design
- 2 The rates are provided for both RCC Railing and M. S. Railing, which can be adopted as per approved design.
- 3 The length of drainage spout has been provided in such a way that it is connected to the drainage system on the ground in case of flyovers and there is no splashing of water on the structure in case of bridges.
- 4 The rate for anti-corrosive treatment is ascertained from firms specialised in this work. In this connection Circular No. RW/NH-34041/44/91-S&R dated 21.03.2000 of Ministry of Road Transport and Highways may be referred for further details
- 5 Expansion joints involving movements exceeding 40 mm are specialised readymade items commercially produced by reputed firms with imported technology and parts. The rates for such joints are ascertained from the firms pre-qualified by the Ministry.
- 6 The Rates for pre-cast and pre-tensioned girders has also been included.
- 7 MoRT&H letter No. RW/NH-34059/1/96 S&R dated 30-11-2000 and subsequent corrigendum dated 25-01-2001 may be referred for detailed specifications and provisions for various types of expansion joints.
- 8 For bridges having wide deck/span length of more than 120 m or/and involving complex movements/rotations in different directions/planes, provision of special type of modular expansion joints such as swivel joists joint are required for which firms specialised in this field may be consulted. Such cases will require prior approval of Ministry.

Chapter – 15

PROTECTION WORKS

Preamble:

- 1 Three types of aprons as under have been catered for:
 - a. Boulder apron laid dry
 - b. Boulder apron laid in wire crates
 - c. Apron laid in cement concrete blocks of M 15 grade
- 2 A toe wall for toe protection of pitching can be either in random rubble masonry or in nominal mix cement concrete M 10, or in brick masonry. Depending upon the design, the rates may be adopted under respective clauses.
- 3 Flooring has been proposed in dry rubble stone, rubble stone laid in cement mortar 1:3, cement concrete blocks M 15 and brick on edge laid in cement mortar (CM) 1:3.
- 4 Curtain walls proposed are of the following types:
 - b. Coursed rubble stone masonry (1st sort) is CM 1:3
 - c. Cement concrete M-15 grade
- 5 The rate analysis for gabion structures comprising of stone boulders laid in wire crates have been included. Such structures are suited as retaining structures and for erosion control in river training works especially for situations where some settlement of foundation is anticipated. These structures can adjust in minor settlements, being flexible structures, without losing their functional requirement.

Chapter – 16

REPAIR AND REHABILITATION

Preamble:

- 1 Removal of cement concrete wearing coat and asphaltic wearing coat has been proposed with pneumatic breakers.
- 2 The rate for external prestressing has been analysed for three different spans of 25, 50 and 100 m.
- 3 Sealing of cracks has been proposed with cement grout, cement mortar (1:1) grout and epoxy grout by injecting with grout pump through nipples.
- 4 Bonding of new concrete with old concrete is proposed with epoxy resin.
- 5 The repair and replacement of following structures has been included -
 - a) Bridge Bearings
 - b) Expansion Joints
 - c) Concrete Railing
 - d) Mild Steel Railing
 - e) Crash Barrier